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February 24, 2014 
 
Dennis Johnson, P.E. 
Director of Public Works – Town of Vienna 
127 Center Street (S) 
Vienna, VA, 22180 
 
RE:  Proposal for Professional Services             
  Survey & Design Engineering Services:  
  Safe Routes to School (SRTS) –Cottage Street SW (Locust St. to Moore Ave.) 
     
Dear Mr. Johnson: 
 
  Please find attached our fee proposal for professional engineering design and surveying services 
for the completion of plans for the proposed sidewalk improvements for the following: 
 

o Cottage Street SW – (Locust St. to Moore Ave.) – To provide a  continuous pedestrian 
movement by providing pedestrian improvements starting  at approximately Locust 
Street SW and terminating at Moore Avenue SW. 

 
The plans will be prepared in accordance with the Town’s requirements and the RFP 12‐01 On‐Call 
Engineering Services (RFP), whichever may apply. 
 
1.0 Scope of Services:  
The scope of services, based on information provided by the Town, will consist of the following: 
 

1. Obtain topographic and property survey within the project’s scope adequate to provide 
construction level plans of the sidewalk improvements identified.  Survey is anticipated to be 
necessary to encompass just beyond the project limits to ensure proper drainage design. As 
requested by the Town of Vienna, the following will also be applicable: 

a. RDA will provide utility designations and conduct underground utility designation 
research.  RDA may utilize a sub‐consultant to conduct the utility designation.  (Note: 
This contract does not include any funds for test‐pits that may be required.)   

b. RDA will conduct boundary research for property lines and show with topographic 
survey.  

2. The project’s design improvements will generally follow the design intent as follows:  
a. Typical section will consist of an existing curb and gutter section (existing or proposed as 

applicable) with a variable (to be determined by Town) utility strip with a five‐foot 
sidewalk, and a one‐foot bench area. 

b. Curb ramps will be provided within the project limits to meet the latest ADA 
requirements as needed/directed by the Town. 
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c. The plans will also show the potential locations for tree plantings of the Town’s choice 
to be installed in the utility strip (or behind sidewalk) if warranted/desired; however a 
formal landscaping plan will not be provided within the project’s plan set. 

3. No adjustments to roadway grade/cross‐slope are assumed to be necessary for the scoped 
sidewalk improvements. 

4. RDA will review the drainage impacts for the project and provide documentation as needed. 
However, the following is noted: 

a. No BMP or SWM facilities will be added with this project. This project is to be designed 
assuming to be to be exempt by the Town from any additional SWM/BMP requirements. 

b. No drainage improvements are scoped or to be design. The existing drainage 
infrastructure will remain “as‐is” and will not be improved as part of this project. 

5. As part the scope of services for this project, only the following plan sheets are assumed to be 
required:   

a. Title sheet 
b. plan/profile Sheet 

i. The plans will be set up to that if construction needs to occur in phases based 
on funding, logical termination points will be set up. 

c. suggested erosion/control measures (not full multi‐phase erosion control plan) 
d. Drainage documentation sheets 
e. grading plan (no cross‐sections) 
f. typical section information 

6. RDA will prepare quantities/estimate for all of the submissions and project’s bid‐package. 
Additionally RDA will prepare a scope of work for the bid‐package and assist the Town with any 
follow up questions from the bid‐package. 

7. RDA will assist the Town will utility coordination for the project. This task item will be set set‐up 
as a “Not to Exceed” item, estimating 40 man‐hours maximum. If more than 40 man‐hours are 
required, RDA may submit a change order. At this time, no utility relocation design is included 
with the project. 
 

RDA assumes the Town of Vienna will send out survey notification letters to properties within the 
Project’s limits prior to RDA survey crews surveying properties.  
 
In the event plats are required, RDA advises that any plats will cost $1,250.00 per property, per plat for 
this project. RDA will only proceed with plats when provided with an additional approved P.O. received 
from the Town. This cost is not included in the lump‐sum for this contract and requires a separate P.O. 
to be issued for each plat requested. 
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2.0 Excluded Project Services: 
 
The following represents a list of services/items that were not priced as part of this scope of work, and 
at this time it is not anticipated they will be needed as part of this task. RDA is committed to providing a 
wide range of services, and if the Town needs additional services including those excluded (provided 
they are among RDA’s services), we will gladly submit a contract modification for any additions at the 
Town’s request.  
 

 Given the small scale of this project, cross sections, a Traffic Management Plan/Sequence of 
Construction Plan (TMP/SOC), a multi‐phase Erosion & Sediment Control Plan, and a survey & 
construction alignment data sheet were not included as part scope of this project.  

 Utility Test‐Pits and Utility relocation plans (Public and Private) 
o RDA advises the Town if test‐pits are required, it will be $850.00 per test pit and an 

additional $75.00 per vertical foot after six feet for the test‐pit. If test‐pits are required 
RDA shall submit a contract addendum for approval prior to the work to be completed. 

 Geotechnical Investigation and/ or Pavement Design 

 Shop Drawings or As‐built drawings 
 Construction Services or Support Services 

o Preparation of complete Construction Bid Documents/Package 
o Construction management and inspection 
o Review/Approve  Contractor’s Request for Change Orders 

 Right of Way Acquisition Services 

 Any Traffic Engineering studies, traffic counts, signal plans, pavement marking/signage plans 

 Design Waiver/Exception Request(s) 

 Any Construction or Utility Stakeout 
 Any Title Reports 
 Any stormwater management Design/BMP Design. RDA/Town assumes existing drainage 

facilities/systems is to remain “as‐is” for proposed elements to tie into. 

 Environmental Assessment, Mitigation and any related permits, including VSMP permits. 
 
4.0 Deliverables and Work Schedule:  
 
Schedule:  

Upon notice to proceed, RDA will meet with Town to determine a work schedule for the project. 
RDA is committed to attempting to meet any reasonable deadline the Town requires for this project. 

 
Deliverables:  

RDA will obtain written (emailed) approval, or receipt of previous stage comments from the 
Town before proceeding next plan level stage. Given the small scale nature of this plan, RDA only 
anticipates the following plan levels for this project, and has allocated up to 10 sets of plans to 
accompany each submission (based on past experience/submission to other agencies). Additional plan 
sets will be billed at the contract unit price per sheet. 

 

 Pre‐Final Plans (75%) – To be utilized for discussion(s) with property owners.   
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 Final Plans/Construction Plan (100%) – RDA will provide plans that will provide all the 
additional construction details and quantities. 

o If significant changes (including any drainage design changes) are requested for 
this plan submission, RDA may, based on man‐hours to make adjustments 
requested additional funds to make the changes. 

 
Note: No mylar prints are assumed to be required as part of this project.  
 

5.0 Task Order Fee Summary 
 
The estimated Total Project Fee is $54,940.00 of which is $50,209 is to be administered LUMP‐SUM and 
$4,731 is to be administered as an amount NOT TO EXCEED for the utility coordination task for this 
project.  
 
There is no contingency assigned/allocated for this project, but client is advised of additional fees 
mentioned in Contract for additional services, such as requests for plats etc. 
 
Please see Attachment 1 for a breakdown of the Task Order Fee Summary. 
 
  RDA is looking forward to the opportunity to provide these professional engineering services for 
the Town of Vienna.  Should you have any questions, please do not hesitate to contact me at 703‐368‐

7373, or e‐mail me at mkim@rdacivil.com. 
 
 
            Sincerely, 
             
             
             

Mo Kim, P.E. 
Principal/Vice President of Operations 

 
 
APPROVED:   
 
 
 
______________________________        ________________ 
Dennis Johnson, P.E., Director          Date   
Town of Vienna – Dept. of Public Works 
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Survey Task Total (Lump Sum): $25,566
Engineering Design Task Total (Lump-Sum):  $23,464
Utility Coordination (NTE) $4,731
Total Direct Costs (LUMP-SUM) $1,179

Total Project Fee $54,940

Attachment 1

Fee Proposal

Rinker Design Associates, P.C.

Cottage Street SW - Locust St. to Moore Ave.
Town of Vienna

February 24, 2014
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Project Senior Project Engineer Land Survey 2 Man
Manager Engineer Engineer Technician Surveyor Technician Field Crew
$155.12 $129.33 $99.04 $80.62 $142.65 $87.55 $152.53

SURVEY, DESIGN & UTILITY COORD.

100 - FIELD SURVEY AND BASE MAPPING

Land Records Research 2 6 8
Boundary Survey 2 12 16 30
GPS Control 2 4 4 10
Topographic Survey 2 25 72 99

4 16 20

101 -UTILITY DESIGNATION
Utility Designation $2,100 2 8 8 18

Hours 14 71 100 185

Subtotal (LUMP-SUM) $2,100 $1,997 $6,216 $15,253 $25,566
200 - DESIGN SERVICES

2 10 8 20
4 8 20 20 52
2 4 12 12 30
2 6 12 12 32

10 10 10 30
2 8 12 12 34
8 6 8 8 30

Hours 20 42 84 82 156

Subtotal (LUMP-SUM) $3,102 $5,432 $8,319 $6,611 $23,464

300 -  UTILITY COORDINATION 4 18 18 40

Hours (NOT TO EXCEED) 4 18 18 40

Subtotal (NOT TO EXCEED AMOUNT) $620 $2,328 $1,783 $4,731

PROJECT TOTAL $53,761

Drainage Area and Plan Research
Grading Plan
Quantities and Scope Assistance

Rinker Design Associates, P.C.
Town of Vienna

Cottage Street SW - Locust St. to Moore Ave.
February 24, 2014

Fee Estimate

Hours / Fee 
Estimate

E/S Control Measures
Drainage Review

MAN-HOURS
Element of Work

Lump Sum

Plan and Profile
Title Sheet & Typical Sections/Plan Details

Rate /Hr

201 - Design to Check/Verify Survey Data for Completeness

 
 

 
 
 
 
 
 
 
 



 
 
 

 Page 7 of 7  
 

  Rinker Design Associates, P.C. 
 
 

1) Meetings/Travel

a. Project Site
2 trips  @ 36 miles r/t x  $0.55 per mi = $39.60 

=
b. Client/Public Meetings

2 trips  @ 36 miles r/t x  $0.55 per mi = $39.60 

Subtotal $79 

2) Presentation Materials ( For deliverables only, to be billed at cost )

a. Xerochrome Color Copies (8 1/2" x 11")
x $1.50 per copy = $0.00 

b. Graphic Foam Core Displays (4.0' x 8.0')
number  @ $400.00 per display = $0.00 

Subtotal $0 

3) Engineering Products ( For deliverables only, to be billed at cost )

a. Engineering Mylar (24" x 36")
0 x $10.00 each = $0.00 

b. Engineering Paper Print (11" x 17")
100 x $1.00 = $100.00 

c. Engineering Paper Print (24" x 36" of 4 sets submissions) 
400 x $1.75 = $700.00 

Subtotal $800 

4) Other Miscellaneous Costs ( For deliverables only, to be billed at cost )

a. Reports & Site Plan research for Design = $100.00 
a. Long Distance Telephone = $0.00 
b. Postage = $0.00 
c. Plan Delivery = $200.00 

Subtotal $300 

TOTAL DIRECT COSTS $1,179 

Rinker Design Associates, P.C.

Cottage Street SW - Locust St. to Moore Ave.

Direct Cost Summary

Town of Vienna  


