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ADDITIONS AND DELETIONS: 
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to the 
standard form text is available from 
the author and should be reviewed. A 
vertical line in the left margin of this 
document indicates where the author 
has added necessary information 
and where the author has added to or 
deleted from the original AIA text.

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification.

AGREEMENT made as of the Twenty-ninth day of October in the year Two Thousand and 
Eighteen
(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address and other information)

Town of Vienna, Virginia
127 Center Street S.
Vienna, VA 22180

and the Architect:
(Name, legal status, address and other information)

Dewberry Architects Inc.
8401 Arlington, Boulevard
Fairfax, VA 22031

for the following Project:
(Name, location and detailed description)

New Police Facility 
215 Center Street S.
Vienna, VA 22180

The Owner and Architect agree as follows.
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(Paragraph deleted)
ARTICLE 1  INITIAL INFORMATION
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.
(For each item in this section, insert the information or a statement such as "not applicable" or "unknown at time of 
execution.")

§ 1.1.1 The Owner’s program for the Project:
 (Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in 
which the program will be developed.)

The Town of Vienna Police Department is located at 215 Center Street South, Vienna, Virginia. The 9,800 square foot 
building was completed in 1994. This facility houses many of the police operations to include the administrative 
division, operations division and communications division, which provides dispatch, call taking and central records 
functions. In addition to the main building, the police department utilizes offsite storage facilities, offsite parking, and 
approximately 1,800 square feet in the Vienna Town Hall for the Criminal Investigations Section. 

The scope of this project includes construction of a new facility not exceeding 30,000 square feet on the exiting police 
facility site and renovation of the 1,800 square foot section of Town Hall now being occupied by the Police 
Department Investigations Section so that space maybe used by another Town department.

A Police Facility Needs Assessment completed by Moseley Architects/McClaren, Wilson & Lawrie, Inc., dated 15 
May 2013 represents previous planning for the project.  The design team will review, coordinate and confirm whether 
the programming information is still valid, and revise the information as necessary. It is anticipated that the program 
will be significantly altered from the content and recommendations of this original assessment.
§ 1.1.2 The Project’s physical characteristics:
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(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location; 
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of 
public and private utilities and services; legal description of the site, etc.)

The project includes construction of a new 30,000 square foot maximum new police facility and the renovation of an 
existing 1,800 square foot space in the Town Hall currently used by the Police Department. The site of the new facility 
incorporates the existing police facility site located at 215 Center Street S. and a recently purchased adjacent parcel 
located southwest of the existing police facility site at 114 Locust Street, SW. The portion of the existing Police 
facility site occupied by the Bowman House is not included in the scope of this project.

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

Twelve Million and no/100 Dollars ($12,000,000) Not including Furniture, Fixtures and Equipment, communications 
systems and equipment, temporary relocation costs, Owner’s contingency and similar items.

1.1.4 Design phase milestone dates, in calendar days after receipt of Notice to Proceed:

See Exhibit B – Master Schedule

.2 Construction commencement date:

July 30, 2020
         
.3 Substantial Completion date or dates:

October 20, 2021

.4 Other milestone dates:

 None 

(Paragraphs deleted)
§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or 
fast-track design and construction, multiple bid packages, or phased construction.)

Design-Bid-Build (One Construction Contract for all Work)

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.)

LEED Silver Certified
  

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA 
Document E204™–2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and 
services related to the Owner’s Sustainable Objective. If E204–2017 is incorporated into this agreement, the Owner 
and Architect shall incorporate the completed E204–2017 into the agreements with the consultants and contractors 
performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information.)

 Gina Gilpin 
 Purchasing Agent 
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 Town of Vienna 
 Vienna Town Hall 
127 Center Street S 
 Vienna, VA 22180  

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s 
submittals to the Owner are as follows:
(List name, address, and other contact information.)

  

§ 1.1.9 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

.1 Construction Manager
   TBD 
  
  
  
  

.2
(Paragraphs deleted)

Other, if any:
(List any other consultants and contractors retained by the Owner.)

  

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address, and other contact information.)

Joseph E. Wells, AIA, Principal
Dewberry Architects Inc.
8401 Arlington Boulevard
Fairfax, Virginia 22031
703.849.0107
  

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:
(List name, legal status, address, and other contact information.)

As between Owner and Architect, Architect and Architect’s Consultants will perform the work in accordance to 
the standard of care  with respect to the Project.  Architect shall cause each of Architect’s Consultants to be 
bound by the applicable provisions of this Agreement..  Architect’s agreements or contracts with Architect’s 
Consultants shall be reviewed by Owner, at Owner’s request, and each such contract or agreement shall be 
terminable without cause by Architect upon seven (7) days’ prior notice without payment or penalty, except 
payment for services properly performed to date of termination.  

§ 1.1.11.1 Consultants retained under Basic Services:
.1 Structural Engineer:

Dewberry Engineers Inc.
8401 Arlington Boulevard
Fairfax, Virginia 22031
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.2 Mechanical Engineer:

Dewberry Engineers Inc.
8401 Arlington Boulevard
Fairfax, Virginia 22031

.3 Electrical Engineer:

Dewberry Engineers Inc.
8401 Arlington Boulevard
Fairfax, Virginia 22031

4.     Civil Engineer:

Dewberry Engineers Inc.
8401 Arlington Boulevard
Fairfax, Virginia 22031

§ 1.1.11.2 Consultants retained under Supplemental Services:

1. Landscape Design
Dewberry Engineers Inc.
8401 Arlington Boulevard
Fairfax, Virginia 22031

2. Cost Estimating
Lewicki Estimating Services
13600 Old Chatwood Place 
Chantilly, VA 20151

3. Telecommunications /Data Design/Security Evaluation and Planning
Dewberry Engineers Inc.
8401 Arlington Boulevard
Fairfax, VA 22030

4. Commissioning
Brinjac Engineering
8618 Westwood Center Drive, Suite 305
Vienna, VA 22182

5. Geotechnical Engineering
ECS Mid-Atlantic, LLC
14026 Thunderbolt Place, Suite 100
Chantilly, VA 20151

6. Firing Range Consulting
The Vaughn Collaborative
250 Phillips Boulevard, Suite 295
Ewing, New Jersey 08618

7. Permit Expeditor
RAMCO of Virginia, Inc.
3900 Jermantown Road, Suite 300
Fairfax, VA 22030
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§ 1.1.12 Other Initial Information on which the Agreement is based:

  

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that if the Initial 
Information materially changes, the Owner shall appropriately adjust the Architect’s services, schedule for the 
Architect’s services, and the Architect’s compensation. The Owner shall adjust the Owner’s budget for the Cost of the 
Work and the Owner’s anticipated design and construction milestones, as necessary, to accommodate material 
changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 
information or documentation in digital form. The parties will use AIA Document E203™–2013, Building 
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and 
exchange of digital data.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols 
governing the use of, and reliance on, the information contained in the model and without having those protocols set 
forth in AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite 
AIA Document G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or relying 
party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors 
to, the building information model, and each of their agents and employees.

ARTICLE 2  ARCHITECT’S RESPONSIBILITIES
§ 2.1 The Architect shall provide professional services as set forth in this Agreement and all provisions of the RFP are 
incorporated by reference unless modified by this Agreement. The Architect represents that it is properly licensed in 
the jurisdiction where the Project is located to provide the services required by this Agreement, or shall cause such 
services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and standard of care ordinarily 
provided by firms practicing in the same industry performing services in similar complexity and in the same or similar 
locality and time of the Project. The Architect shall perform its services as expeditiously as is consistent with such 
professional skill and care and the orderly progress of the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the 
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any 
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional 
judgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the 
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner shall 
pay the Architect as set forth in Section 11.9.

§ 2.5.1 Commercial General Liability with policy limits of not less than $500,000.00 combined single limit  in the 
aggregate for bodily injury and property damage. In accordance to Vienna Police RFP page 11.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy 
limits of not less than $500,000.00 per accident for bodily injury, death of any person, and property damage arising out 
of the ownership, maintenance and use of those motor vehicles, along with any other statutorily required automobile 
coverage. In accordance to Vienna Police RFP page 12.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile 
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and 
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excess or umbrella liability insurance policies result in the same or greater coverage as the coverages required under 
Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage 
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the 
actual payment by the underlying insurers.

§ 2.5.4 Workers’ Compensation at statutory limits.

§ 2.5.5 Employers’ Liability with policy limits not less than $100,000.00 each accident, each employee, and policy 
limit. In accordance to Vienna Police RFP page 11.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services 
with policy limits of not less in in accordance to section L(e) of Vienna RFP page 12.

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary and 
excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as an 
additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The additional 
insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall apply to 
both ongoing and completed operations.

§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the 
requirements in this Section 2.5.

ARTICLE 3  SCOPE OF ARCHITECT’S BASIC SERVICES
§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary 
structural, mechanical, and electrical engineering services. Services not set forth in Article 3 are Additional Services. 

Architect’s Basic Services shall include, without limitation, the following architectural, engineering and related 
services with respect to the Project and in accordance to the Vienna Police Department Renovation and Construction 
RFP:

Design services for all aspects of the Project for which the Architect and its consultants are responsible.  

Utility, civil engineering and site work for the Project.

Heating, ventilating and air conditioning (HVAC) for the Project.

Plumbing (including, below-grade plumbing) for the Project.

Fire protection and life safety for the Project. 

Design of conduit and cabling for telephone and data systems. Elevator systems for the Project. 

Code required internal and external signage for the Project.

Consideration for the acoustics for the Project (including, but not limited to the firing range) within the normal design 
standard of care for police stations.

Lighting for the Project.

Reflected ceiling plans for the Project.

Responsibility for, and coordination and integration of, the services provided by Architect’s Consultants (as defined in 
Section 1.1.4 hereof) and administration of their respective contracts with Architect.    
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Responsibility to coordinate the work being performed by Owner’s Consultants (as defined in Section 1.1.9 hereof) 
and to integrate the work product and designs of Owner’s Consultants into the Design Materials. 

Responsibility to verify existing site conditions and to develop a design that is compatible with existing conditions and 
meets the Owner’s requirements, including any Applicable Laws, as defined below, for the Project. 

Responsibility to become familiar with existing site conditions, and other improvements currently located on or 
adjacent to the site and to take such matters into consideration in preparing the Design Materials.

An energy efficient design and/or products associated with sustainable solutions.            

Construction administration as provided in this Agreement.

LEED requirements applicable to the Project, if applicable.

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project 
meetings, communicate with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s 
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and 
timeliness of, services and information furnished by the Owner and the Owner’s consultants. The Architect shall 
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency in 
such services or information.

§ 3.1.3 A schedule for the performance of the Architect’s services is attached hereto as Exhibit B. The schedule 
includes anticipated dates for the commencement of construction and for Substantial Completion of the Work as set 
forth in the Initial Information. The schedule includes allowances for periods of time required for the Owner’s review, 
for the performance of the Owner’s consultants, and for approval of submissions by authorities having jurisdiction 
over the Project. Time limits established by the schedule shall not, except for reasonable cause, be exceeded by the 
Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project 
proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance of 
non-conforming Work, made or given without the Architect’s written approval.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and 
entities providing utility services to the Project. The Architect shall respond to applicable design requirements 
imposed by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents 
required for the approval of governmental authorities having jurisdiction over the Project.  

§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws, 
codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of 
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of 
the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies 
discovered in the information, and (2) other information or consulting services that may be reasonably needed for the 
Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner alternative 
approaches to design and construction of the Project. The Architect shall reach an understanding with the Owner 
regarding the requirements of the Project.
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§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the 
Owner’s approval, a preliminary design , with cost estimates, illustrating the scale and relationship of the Project 
components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design 
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other 
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may 
include some combination of study models, perspective sketches, or digital representations. Preliminary selections of 
major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building orientation, 
together with other considerations based on program and aesthetics, in developing a design that is consistent with the 
Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more advanced sustainable 
design services as a Supplemental Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together with 
other considerations based on program and aesthetics, in developing a design for the Project that is consistent with the 
Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with 
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval. 
The Schematic Design Documents shall include the information or drawings noted in the attached Design Documents 
Exhibit.

§ 3.3 Design Development Phase Services
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any 
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design 
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe 
the development of the approved Schematic Design Documents and shall consist of drawings and other documents 
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix 
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and 
other appropriate elements. The Design Development Documents shall also include outline specifications that identify 
major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any 
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval. The Design Development 
Documents shall include the information or drawings noted in the attached Design Documents Exhibit.

§ 3.4 Construction Documents Phase Services
§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of 
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the 
further development of the approved Design Development Documents and shall consist of Drawings and 
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other 
requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the 
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other 
similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over 
the Project into the Construction Documents.
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§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the 
development and preparation of (1) procurement information that describes the time, place, and conditions of bidding, 
including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) the 
Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall also 
compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and may 
include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to 
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval. 
The Construction Documents shall include the information or drawings noted in the attached Design Documents 
Exhibit.

§ 3.5 Procurement Phase Services
§ 3.5.1 General
The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval 
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or 
negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or 
proposal, if any; and, (4) awarding contracts for construction.

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by:
.1 facilitating the distribution of Bidding Documents to prospective bidders;
.2 organizing and conducting a pre-bid conference for prospective bidders;
.3 preparing responses to questions from prospective bidders and providing clarifications and 

interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and,
.4 organizing and conducting the opening of the bids, and subsequently documenting and distributing the 

bidding results, as directed by the Owner.

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect shall, as 
an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved 
substitutions to all prospective bidders.

§ 3.5.3 Negotiated Proposals
§ 3.5.3.1   Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by:
.1 facilitating the distribution of Proposal Documents for distribution to prospective contractors and 

requesting their return upon completion of the negotiation process;
.2 organizing and participating in selection interviews with prospective contractors;
.3 preparing responses to questions from prospective contractors and providing clarifications and 

interpretations of the Proposal Documents to the prospective contractors in the form of addenda; and,
.4 participating in negotiations with prospective contractors, and subsequently preparing a summary 

report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect shall, 
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved 
substitutions to all prospective contractors.

§ 3.6 Construction Phase Services
§ 3.6.1 General
§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth 
below and in AIA Document A201™–2017, General Conditions of the Contract for Construction. If the Owner and 
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Contractor modify AIA Document A201–2017, those modifications shall not affect the Architect’s services under this 
Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect 
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall 
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or 
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible 
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The 
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge 
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing 
portions of the Work.

§ 3.6.1.3  Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide 
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date 
the Architect issues the final Certificate for Payment.

§ 3.6.2 Evaluations of the Work
§ 3.6.2.1 The Architect shall visit the site a total of at least 35_ times, to become generally familiar with the progress 
and quality of the portion of the Work completed, and to determine, in general, if the Work observed is being 
performed in a manner indicating that the Work, when fully completed, will be in accordance with the Contract 
Documents and the construction schedule. However, the Architect shall not be required to make exhaustive or 
continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits, the Architect 
shall keep the Owner reasonably informed about the progress and quality of the portion of the Work completed, and 
promptly report to the Owner (1) observed deviations from the Contract Documents, and (2) apparent defects and 
deficiencies observed in the Work.

§ 3.6.2.2 The Architect has the authority to recommend to the Owner to reject Work that does not conform to the 
Contract Documents. Whenever the Architect considers it necessary or advisable, the Architect shall have the 
authority to recommend to the Owner to require inspection or testing of the Work in accordance with the provisions of 
the Contract Documents, whether or not the Work is fabricated, installed or completed. However, neither this 
authority of the Architect nor a decision made in good faith either to exercise or not to exercise such authority shall 
give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers, their agents or 
employees, or other persons or entities performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance of the Owner and Contractor under, 
and requirements of, the Contract Documents on written request of either the Owner or Contractor. The Architect’s 
response to such requests shall be made in writing within any time limits agreed upon or otherwise with reasonable 
promptness.

§ 3.6.2.4  Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable 
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations 
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not 
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The 
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the 
Contract Documents.

§ 3.6.2.5  Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term 
is defined in AIA Document A201–2017, the Architect shall render initial decisions on Claims between the Owner and 
Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor
§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such 
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the 
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s 
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has 
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the 
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Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation 
of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of subsequent 
tests and inspections, (3) correction of minor deviations from the Contract Documents prior to completion, and (4) 
specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment, 
or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract 
Sum.  However, the Architect shall be required to exercise the standard of care when reviewing and certifying 
Certificates for Payment.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals
§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold 
approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the 
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while 
allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals 
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. Review of such submittals is not for 
the purpose of determining the accuracy and completeness of other information such as dimensions, quantities, and 
installation or performance of equipment or systems, which are the Contractor’s responsibility. The Architect’s review 
shall not constitute approval of safety precautions or construction means, methods, techniques, sequences or 
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is 
a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or 
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the 
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take 
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the 
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when submitted 
to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information 
given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and 
shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or 
provided by such design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract 
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information. 
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings 
or Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such 
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If 
appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the 
requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in 
accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work
§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract 
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to 
Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval 
and execution in accordance with the Contract Documents.
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§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:

.1 conduct site visits to determine the date or dates of Substantial Completion and the date of final 
completion;

.2 issue Certificates of Substantial Completion;

.3 forward to the Owner, for the Owner’s review and records, written warranties and related documents 
required by the Contract Documents and received from the Contractor; and,

.4 issue a final Certificate for Payment based upon a final visit indicating that in the opinion of the 
Architect the Work complies with the requirements of the of the Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the 
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the 
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of 
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if 
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1) consent 
of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) affidavits, 
receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other 
documentation required of the Contractor under the Contract Documents.

(Paragraphs deleted)
ARTICLE 4  SUPPLEMENTAL AND ADDITIONAL SERVICES
§ 4.1 Supplemental Services
§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect 
shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s 
responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise 
specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the 
listed Supplemental Service is not being provided for the Project.
(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project by 
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service. 
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an 
exhibit to this Agreement.)

Supplemental Services Responsibility
(Architect, Owner, or not provided)

§ 4.1.1.1 Programming Architect  

§ 4.1.1.2 Multiple preliminary designs Architect

§ 4.1.1.3 Measured drawings for Town Hall space only Architect

§ 4.1.1.4 Existing facilities surveys for Town Hall space only Architect

§ 4.1.1.5 Site evaluation and planning Architect
§ 4.1.1.6 Building Information Model management 

responsibilities
Architect

§ 4.1.1.7 Development of Building Information Models for 
post construction use

Not Provided

§ 4.1.1.8 Civil engineering Architect

§ 4.1.1.9 Landscape design Architect
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Supplemental Services Responsibility
(Architect, Owner, or not provided)

§ 4.1.1.10 Architectural interior design Architect

§ 4.1.1.11 Value analysis Not Provided
§ 4.1.1.12 Detailed cost estimating beyond that required 
in Section 6.3

Architect

§ 4.1.1.13 Full Time On-site project representation Owner

§ 4.1.1.14 Conformed documents for construction Architect

§ 4.1.1.15 As-designed record drawings Not Provided

§ 4.1.1.16 As-constructed record drawings Architect

§ 4.1.1.17 Post-occupancy evaluation Not Provided

§ 4.1.1.18 Facility support services Not Provided

§ 4.1.1.19 Tenant-related services Not Provided
§ 4.1.1.20 Architect’s coordination of the Owner’s 

consultants
Not Provided

§ 4.1.1.21 Telecommunications/data design Architect

§ 4.1.1.22 Security evaluation and planning Architect

§ 4.1.1.23 Commissioning Architect
§ 4.1.1.24 Sustainable Project Services pursuant to Section 

4.1.3
Architect

§ 4.1.1.25 Fast-track design services Not Provided

§ 4.1.1.26 Multiple bid packages Not Provided

§ 4.1.1.27 Historic preservation Not Provided

§ 4.1.1.28 Furniture, furnishings, and equipment design Architect

§ 4.1.1.29 Other services provided by specialty Consultants Not Provided

§ 4.1.1.30 Other Supplemental Services Architect

§ 4.1.2 Description of Other Supplemental Services
§ 4.1.2.1 A description of each Other Supplemental Service identified in Section 4.1.1.30 as the Architect’s 
responsibility is provided below.
(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, 
identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be 
included as an exhibit to describe the Architect’s Supplemental Services.)

Site Surveying
Geotechnical Engineering
Firing Range Consulting
Permit Expeditor
Signage and Graphics
Zoning and Easement Plat Preparation

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is 
provided below.
(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify 
the exhibit.)

See Architect’s proposal dated September 26, 2018 attached as Exhibit D.
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§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental 
Service, the Sustainability Services required in AIA Document E204™–2017, Sustainable Projects Exhibit, attached 
to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect’s Additional Services
The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement. 
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this 
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the 
Architect’s schedule.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner 
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not 
proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization:

.1 Services necessitated by a change in the Initial Information, previous instructions or approvals given by 
the Owner, or a material change in the Project including size, quality, complexity, the Owner’s 
schedule or budget for Cost of the Work, or procurement or delivery method;

.2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or 
editing previously prepared Instruments of Service;

.3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations 
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the 
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b) 
contrary to requirements of the Instruments of Service when those Instruments of Service were 
prepared in accordance with the applicable standard of care.  Architect shall exercise the reasonable 
standard of care to provide its services in a manner consistent with the requirements of all applicable 
codes, regulations, and current written interpretation thereof published and in effect  as of the date of 
this Contract. In the event of changes in such codes, regulations or interpretations during the course of 
the Project that result in a substantive change to the construction documents, Architect shall not be held 
responsible for the resulting additional costs, fees or time, and shall be entitled to reasonable additional 
compensation for the time and expense of responding to such changes;

.4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of 
performance on the part of the Owner or the Owner’s consultants or contractors;

.5 Preparing digital models or other design documentation for transmission to the Owner’s consultants 
and contractors, or to other Owner-authorized recipients;

.6 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner;

.7 Preparation for, and attendance at, a public presentation, meeting or hearing;

.8 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where 
the Architect is party thereto;

.9 Evaluation of the qualifications of entities providing bids or proposals;

.10 Consultation concerning replacement of Work resulting from fire or other cause during construction; 
or,

.11 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify 
the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, upon 
receipt of the Architect’s notice, the Owner determines that all or parts of the services are not required, the Owner shall 
give prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect 
for the services provided prior to the Architect’s receipt of the Owner’s notice.

.1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the 
Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the 
Contract Documents or where such information is available to the Contractor from a careful study and 
comparison of the Contract Documents, field conditions, other Owner-provided information, 
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s 
proposals and supporting data, or the preparation or revision of Instruments of Service;

.4 Evaluating an extensive number of Claims as the Initial Decision Maker; or,
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.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to 
Instruments of Service resulting therefrom.

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional 
Services. When the limits below are reached, the Architect shall notify the Owner:

.1 Two ( 2 ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the 
Contractor

.2 Thirty Five ( 35 ) visits to the site by the Architect during construction

.3 Two ( 2 ) visits for any portion of the Work to determine whether such portion of the Work is 
substantially complete in accordance with the requirements of the Contract Documents

.4 Four ( 4 ) visits for any portion of the Work to determine substantial and final completion.

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in 
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of 
the Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and 
Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs 
additional cost in providing those Construction Phase Services.

§ 4.2.5 If the services covered by this Agreement have not been completed within  38 consecutive    months of the date 
of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be 
compensated as Additional Services.

ARTICLE 5  OWNER’S RESPONSIBILITIES
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 
regarding requirements for and limitations on the Project, including a written program, which shall set forth the 
Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility; 
expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work 
as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs. 
The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until 
final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the 
Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding change in the 
Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The 
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable 
delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish available records to describe physical characteristics, legal limitations and utility 
locations for the site of the Project, and a written legal description of the site. The legal information shall include, as 
applicable, rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries of the site; 
necessary data with respect to existing buildings, other improvements; and information concerning available utility 
services and lines, both public and private, above and below grade, including inverts and depths. 

§ 5.5  Intentionally Deleted

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.

§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required 
in AIA Document E204™–2017, Sustainable Projects Exhibit, attached to this Agreement.
§ 5.8 The Architect shall coordinate the services of the Owner’s consultants with those services provided by the 
Architect. Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts 
between the Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those 
designated as the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an 
Additional Service, when the Architect requests such services and demonstrates that they are reasonably required by 
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the scope of the Project. The Owner shall require that its consultants and contractors maintain insurance, including 
professional liability insurance, as appropriate to the services or work provided.  The Owner shall indemnify, defend 
and hold harmless the Architect and the Architect’s consultants and their respective employees, agents and 
representatives from any and all claims arising out of the services and information furnished by the Owner and the 
Owner’s consultants.

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as 
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be 
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.  The Owner shall provide the 
Architect with a copy of any agreement between the Owner and the Owner’s representative regarding the Project.

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or 
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the 
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of 
any direct communications between the Owner and the Contractor otherwise relating to the Project. Communications 
by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and 
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The 
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the 
General Conditions of the Contract for Construction.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall 
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested 
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 6  COST OF THE WORK
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner or to the extent that the 
Project is not completed, the estimated cost to the Owner to construct all elements of the Project designed or specified 
by the Architect and shall include contractors’ general conditions costs, overhead and profit. The Cost of the Work 
also includes the reasonable value of labor, materials, and equipment, donated to, or otherwise furnished by, the 
Owner. The Cost of the Work does not include the compensation of the Architect; the costs of the land, rights-of-way, 
financing, or contingencies for changes in the Work; or other costs that are the responsibility of the Owner.  Architect 
shall provide an estimated project cost that includes the Cost of the Work as well as the estimated compensation of the 
Architect; the costs of the land, rights-of-way, and a recommended Project contingency amount.

§ 6.2 
Architect has been furnished with Owner’s construction budget for the Project (the "Construction Budget"), which is  
identified in Article 1.1.3 and Owner’s master schedule for the Project ("Master Schedule"), which is attached hereto 
as Exhibit B.  Architect anticipates that the Construction Budget is realistic, taking into account the scope of work 
contemplated by Exhibit A attached hereto, (b) Architect can prepare the Design Materials for the Project that 
incorporate the scope of work described on Exhibit A for the amounts set forth in this Agreement, and (c) the Project, 
as designed by Architect, will be able to be procured, constructed and/or installed for the amount included in the 
Construction Budget. Architect, working with Owner will recommend a construction contingency amount for the 
Project consistent with the standard of care, however the Architect’s construction contingency recommendations are 
not considered a part of the Cost of the Work defined in this Agreement.  Architect will coordinate its design services 
under this Agreement with Owner’s Consultants and representatives and assist Owner, as requested, in conducting 
constructability reviews.  If Architect becomes aware of any act or omission by any other member of the Project Team 
or of any event or circumstance which could interfere with Architect’s services or otherwise adversely affect the 
Project or the development of the Project within the Construction Budget or the Master Schedule, Architect shall give 
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Owner prompt written notice thereof.  Giving of such notice shall not excuse performance by Architect or Architect’s 
Consultants unless the same was caused solely by the acts of Owner or Owner’s Consultants.  Without limiting the 
foregoing, Architect shall perform, coordinate and cooperate with Owner and Owner’s Consultants with respect to 
value engineering of the Project (or any portion thereof) in order to ensure that the total cost of the Project will be as 
low as possible while still satisfying Owner’s quality and aesthetic expectations and standards.  In the event any cost 
estimate obtained by Owner in any constructability review or peer review of Architect’s Design Materials indicates 
that the cost to construct the Project will exceed the Construction Budget, Architect will revise the Design Materials at 
Architect’s cost so that the Project can be constructed within the Construction Budget.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include reasonable contingencies 
for design, bidding, and price escalation; to determine what materials, equipment, component systems, and types of 
construction are to be included in the Contract Documents; to recommend reasonable adjustments in the program and 
scope of the Project; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to 
meet the Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area, volume or 
similar conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of the Work, the 
Architect shall provide such an estimate, if identified as the Architect’s responsibility in Section 4.1.1, as a 
Supplemental Service.

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the 
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be 
adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the 
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or 
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services 
is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

.1 give written approval of an increase in the budget for the Cost of the Work;

.2 authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

.4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce 
the Cost of the Work; or,

.5 implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as 
necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction 
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to 
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s 
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner 
shall compensate the Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise 
should the lowest bona fide bid exceed the Owner’s budget by more than 10% the Architect’s services for modifying 
the Construction Documents shall be without additional compensation. In any event, the Architect’s modification of 
the Construction Documents shall be the limit of the Architect’s responsibility under this Article 6.

ARTICLE 7  COPYRIGHTS AND LICENSES
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the 
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit 
such information for its use on the Project. If the Owner and Architect intend to transmit Instruments of Service or any 
other information or documentation in digital form, they shall by separate written agreement set forth the specific 
conditions governing the format of such Instruments of Service or electronic data, including any special limitations or 
licenses not otherwise provided in this Agreement.  

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and 
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official 
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regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication in 
derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and 
exclusively for purposes of constructing, using, maintaining, to the Project, provided that the Owner substantially 
performs its obligations under this Agreement, including prompt payment of all sums due pursuant to Article 9 and 
Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s consultants consistent with 
this Agreement. The license granted under this section permits the Owner to authorize the Contractor, Subcontractors, 
Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate contractors, to reproduce 
applicable portions of the Instruments of Service, subject to any protocols established pursuant to Section 1.3, solely 
and exclusively for use in performing services or construction for the Project. If the Architect rightfully terminates this 
Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of 
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising 
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the 
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes of 
action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of the 
Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully 
terminates this Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied under 
this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted 
herein to another party without the prior written agreement of the Architect. The Owner shall not use the Instruments 
of Service for future additions or alterations to this Project or for any other project unless the Owner obtains the prior 
written agreement of the Architect and the Architect’s consultants. Any unauthorized use of the Instruments of Service 
shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this 
Agreement.

ARTICLE 8  CLAIMS AND DISPUTES
§ 8.1 General
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or 
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding 
dispute resolution method selected in this Agreement. Causes of action between the parties to this Agreement 
pertaining to the acts or failures to act shall be deemed to have accrued and the applicable statutes of limitations of the 
Commonwealth of Virginia and shall commence to run not later than either the date of Substantial Completion for acts 
or failures to act occurring prior to Substantial Completion or the date of issuance of the final Certificate for Payment 
for acts or failures to act occurring after Substantial Completion.  In no event shall such statutes of limitations 
commence to run any later than the date when the Architect’s services are substantially completed.  The Owner and 
Architect waive all claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by insurance, the Owner and Architect waive all rights against each other 
and against the contractors, consultants, agents, and employees of the other for damages, except such rights as they 
may have to the proceeds of such insurance. The Owner or the Architect, as appropriate, shall require of the 
contractors, consultants, agents, and employees of any of them, similar waivers in favor of the other parties 
enumerated herein.  The nature of the conduct that causes the damage shall not vitiate this waiver.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question, 
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential 
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.
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§ 8.2 Mediation
§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to 
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien 
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the 
lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them 
by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration 
Association in accordance with its Construction Industry Mediation Procedures in effect on the date of this 
Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and filed 
with the person or entity administering the mediation. The request may be made concurrently with the filing of a 
complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in 
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days 
from the date of filing, unless stayed for a longer period by agreement of the parties or court order.  Any mediation 
shall be conducted in Fairfax County, Virginia. 

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding 
dispute resolution shall be the following:
(Check the appropriate box.)

[    ] Arbitration pursuant to Section 8.3 of this Agreement

[ X ] Litigation in a court of competent jurisdiction located in (Fairfax County, Virginia)

[    ] Other: (Specify)

  

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent 
jurisdiction.

§ 8.3  Intentionally Deleted

(Paragraphs deleted)
§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement.

ARTICLE 9  TERMINATION OR SUSPENSION
§ 9.1 If the Owner fails to make payments to the Architect within 30 days after receipt of Architects’ proper invoice, 
then Architect may stop performance of Work upon seven (7) days’ written notice under this Agreement, such failure 
shall be considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for 
suspension of performance of services under this Agreement. If the Architect elects to suspend services, the Architect 
shall give seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, 
the Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of 
services. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any 
expenses incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the 
remaining services and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of 
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the 
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time 
schedules shall be equitably adjusted.
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§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the 
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice. 

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party 
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the 
termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven day’s written notice to the Architect for the 
Owner’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates 
this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to 
termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to 
the Architect’s termination of consultant agreements.

(Paragraphs deleted)
§ 9.7 Intentionally Deleted

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of 
Substantial Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement 
are set forth in Article 7 and Section 9.7.

ARTICLE 10  MISCELLANEOUS PROVISIONS
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201–2017, General 
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal 
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement or any interest or 
claim related to it or any monies due or to become due arising from this Agreement without the written consent of the 
other, except that the Owner may assign this Agreement to a lender providing financing for the Project if the lender 
agrees to assume the Owner’s rights and obligations under this Agreement, including any payments due to the 
Architect by the Owner prior to the assignment.  Any unauthorized assignment or transfer, except as noted above, 
shall be deemed void and invalid, the assignee shall acquire no rights as a result of such assignment and the 
non-assigning party shall not recognize any such assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be 
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests 
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute 
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect 
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents 
that would require knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor of, 
a third party against either the Owner or Architect.  The Owner shall include this provision in its contract with the 
Contractor.

§ 10.6 The Architect and Architect’s consultants shall have no responsibility for the discovery, presence, handling, 
removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any form at the Project 
site.
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§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project 
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the 
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s 
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific 
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for 
the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall survive the termination of 
this Agreement unless the Owner terminates this Agreement for cause pursuant to Section 9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as "confidential" or "business 
proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it to any other 
person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement.

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" information after 7 days’ notice to 
the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of 
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably 
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such 
information to its employees, consultants, or contractors in order to perform services or work solely and exclusively 
for the Project, provided those employees, consultants and contractors are subject to the restrictions on the disclosure 
and use of such information as set forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining provisions. 
If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or unenforceable, then 
that provision shall be revised to the extent necessary to make that provision legal and enforceable. In such case the 
Agreement shall be construed, to the fullest extent permitted by law, to give effect to the parties’ intentions and 
purposes in executing the Agreement.

Discrepancies with Construction Documents.  Architect agrees that all Design Materials for the Project and other 
improvements, prepared by or caused to be prepared by the Architect or Architect’s Consultants, which are utilized by 
the Owner or the Owner’s Contractor or any other member of the Project Team, shall be complete and adequate in 
accordance with the Standard of Care set forth in Article 2.2  for the purposes intended by such documents and in all 
events shall conform to the terms and requirements of this Agreement.   Architect shall notify Owner of any 
discovered discrepancies or inconsistencies in the Construction Documents and of any missing information or other 
item or matter necessary to provide complete Construction Documents or otherwise necessary for the development or 
construction of the Project within two (2) business days after Architect becomes so aware of such discrepancy or 
inconsistency.  Failure to notify the Owner within two (2) business days of discovery of discrepancies or 
inconsistencies which an Architect exercising the standard of care set forth in Article 2.2 should have discovered will 
be a breach of the standard for architectural practice set forth in Article 2.2.  Architect shall promptly correct such 
discrepancies, inconsistencies or incomplete items in a fully coordinated manner with Architect’s Consultants and 
Owner’s Consultants as part of the Basic Services and for no additional compensation.

ARTICLE 11            COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as 
follows:

.1 Stipulated Sum
(Insert amount)

$1,414,586.00  

.2 Intentionally Deleted 

.3 Intentionally Deleted 

(Paragraphs deleted)
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With the execution of this Agreement the Owner authorizes the Architect’s performance of all Basic Services except 
Option 1. The Owner shall provide the Architect with a separate Notice to Proceed for Option 1 prior to the 
performance of any services thereunder.

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services 
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of 
compensation apply.)

 Stipulated Sums as indicated in Article 11.4

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the 
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

  

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in 
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus Ten percent ( 10%), or as follows:
(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional 
Services.)

Supplemental Services Stipulated 
Sums
Site Surveying $15,000
Geotechnical Engineering $12,886
Firing Range Consultant $24,556
Permit Expeditor $10,300
Signage and Graphics $12,000
Zoning & Easement Plat Preparation $16,000

With the execution of this Agreement the Owner authorizes the Architect’s performance of all Supplemental Services. 

§ 11.5 When compensation for Basic Services is based on a stipulated sum basis, the proportion of compensation for 
each phase of services shall be as follows:

Programming/Concepts $80,354.

Schematic Design Phase $155,864.
Design Development Phase $391,715.
Construction Documents Phase $501,042.
Procurement Phase $21,591.
Construction Phase (Option 1) $264,020.
Total Basic Compensation $1,414,586. 

(Row deleted)
§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of 
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent 
budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on 
subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not 
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on 
those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services 
performed whether or not the Construction Phase is commenced.
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§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The 
rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

  

Employee or Category Rate ($0.00)
Principal
Project Manager
Public Safety Principal Designer
Senior Architect
Project Architect
Intern Architect
Senior Interior Designer
Interior Designer
Senior Mechanical/Electrical Engineer
Mechanical/Electrical Engineer
Senior Civil Engineer
Civil Engineer
Senior Structural Engineer
Structural Engineer
Construction Manager

300.00
180.00
180.00
210.00
135.00
90.00

172.00
75.00

215.00
149.00
197.00
135.00
201.00
141.00
175.00

§ 11.8 Compensation for Reimbursable Expenses
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services and 
include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:

.1 Transportation and authorized out-of-town travel and subsistence;

.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites, 
and extranets;

.3 Permitting and other fees required by authorities having jurisdiction over the Project;

.4 Printing, reproductions, plots, and standard form documents;

.5 Postage, handling, and delivery;

.6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

.7 Renderings, physical models, mock-ups, professional photography, and presentation materials 
requested by the Owner or required for the Project;

.8 If required by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’ 
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of 
additional insurance coverage or limits in excess of that normally maintained by the Architect’s 
consultants;

.9 All taxes levied on professional services and on reimbursable expenses;

.10 Site office expenses;

.11 Registration fees and any other fees charged by the Certifying Authority or by other entities as 
necessary to achieve the Sustainable Objective; and,

.12 Other similar Project-related expenditures.

§ 11.8.2 For Reimbursable Expenses the compensation shall be a fixed lump sum fee of $43,225.

§ 11.9 Architect’s Insurance. If the types and limits of coverage required in Section 2.5 are in addition to the types and 
limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by the 
Architect for the additional coverages as set forth below:
(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in 
Section 2.5, and for which the Owner shall reimburse the Architect.)

Not Applicable  



Init.

/

AIA Document B101™ – 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. WARNING: This 
AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any 
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was 
produced by AIA software at 16:13:20 on 10/18/2018 under Order No.8065734178 which expires on 04/11/2019, and is not for resale.
User Notes: (724978531)

25

§ 11.10 Payments to the Architect
§ 11.10.1 Initial Payments
§ 11.10.1.1 An initial payment of Zero   ($ 0.00   ) shall be made upon execution of this Agreement and is the minimum 
payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, the Owner shall directly pay for 
registration fees and other fees payable to the Certifying Authority and necessary to achieve the Sustainability 
Certification. 

§ 11.10.2 Progress Payments
§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed. 
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid sixty (  60  ) days after 
the invoice date shall bear interest at the rate as follows.

 1.5  %  per month  

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated 
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work, 
unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

The interest rate is applied to all past due invoices as defined in Article 11.10.2.1 shall be determined as set forth in 
Virginia Code §2.24354, currently 1% per month.  If Architect employs counsel or an agency to enforce this 
Agreement, Owner agrees to pay the attorneys’ fees, costs, expenses incurred by Architect prior to and through any 
trial, hearing, and/or subsequent proceeding, relating to such enforcement.  

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and 
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

(Paragraphs deleted)
ARTICLE 12  SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:

§ 12.1 If due to Architect’s breach of the standard of care, any required item or component of the Project is omitted 
from the Architect’s Construction Documents, Architect shall not be responsible for paying the cost to add such item 
or component to the extent that such item or component would have been otherwise necessary to the Project or 
otherwise adds value or betterment to the Project.  In no event will Architect be responsible for any cost or expense 
that provides betterment, upgrade or enhancement to the Project.  Architect shall be responsible for any additional 
architectural fees associated with such omissions. 

§ 12.2  The Owner shall make no claim for professional negligence, either directly or in a third party claim, against 
Architect unless the Owner has first provided Architect with a written certification executed by an independent design 
professional currently practicing in the discipline of the alleged defective design and licensed in the jurisdiction of the 
Project.  This certification shall: (a) contain the name and license number of the certifier; (b) specify each and every 
act or omission that the certifier contends is a violation of the standard of care expected of a design professional 
performing the allegedly defective professional services under similar circumstances; and (c) state in complete detail 
the basis for the certifier’s opinion that each such act or omission constitutes such a violation.  

§ 12.3 The Owner is obligated to carry adequate liability, property and fire insurance on the property where the Project 
is located and for the Project.  Owner must present Architect with a certificate of insurance upon the signing of this 
Agreement.  Owner hereby releases Architect from any liability for any loss or damage to any building, structure or 
tangible personal property notwithstanding that such loss, damage or liability may arise out of the act or omission of 
Architect, if such loss or damage is covered by insurance benefiting Owner or was required to be covered by insurance 
pursuant to this Agreement. 

§ 12.4 The Instruments of Service are based on observable conditions.  A condition is hidden if concealed by existing 
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finishes or if it cannot be investigated by reasonable visual observation.  In the event the Architect, in the performance 
of its services, uncovers a hidden condition, the Architect shall not be responsible for costs associated with repairing, 
restoring, removing or otherwise correcting hidden conditions once those conditions are revealed.  The Architect shall 
have no responsibility for detecting hidden conditions or any subsequent damage to persons or property related to any 
hidden conditions.

§ 12.5  The use of the word "certify," or "certification" or similar words by Architect in performance of its Services 
constitutes an expression of professional opinion regarding those facts or findings which are the subject of the 
statement, and does not constitute a warranty or guarantee, either expressed or implied.

Architect shall review and resolve, to Owner’s reasonable satisfaction, all of Owner’s comments and shall revise each 
submittal of documents as required or appropriate until approved by Owner.  Architect shall not proceed from one 
phase, or part of one phase of Basic Services to the next, without first obtaining Owner’s written approval and 
authorization.  It is understood that the phases, or parts of phases, of architectural, structural, mechanical, and other 
services required to be rendered by or at the direction of Architect, may, upon the Owner’s written authorization, be 
overlapped, interrupted, or advanced.  Any comments, revisions, approvals, authorizations and schedule shall not 
waive, or release Architect from, any of Architect’s obligations and responsibilities to perform complete professional 
services in accordance with all terms and conditions of this Agreement.
Architect’s Consultants.  
(a) Architect will furnish, or cause to be furnished, the requisite professional service and expertise in performing 
the services described herein (i) with its own personnel or (ii) with personnel of Architect’s Consultants with respect to 
the services described in subparagraph (c) below.
(b) Architect shall cause the plans and specifications developed in accordance with this Agreement to be 
prepared under the direct supervision of a professional Architect, duly registered and licensed in the jurisdiction where 
the Project is being performed, and said plans shall be certified by Architect and Architect’s Consultants as required 
by Law.  
(c) To the extent required for the preparation of the Design Materials for the Project, Architect shall engage 
consultants (the "Architect’s Consultants") to perform the services listed on Exhibit A attached hereto; provided, 
however, each of the Architect’s Consultants must be approved, in writing, by Owner prior to the retention of such 
Architect’s Consultant, and licensed in the jurisdiction as may be required by Applicable Laws. With the execution of 
this Agreement the Owner approves the Architect’s Consultants identified in Section 1.1.11.2.
(d) Architect shall enforce, coordinate and administer the performance of all services to be provided by 
Architect’s Consultants pursuant to their respective agreements and, without limitation, shall review and make 
recommendations with respect to the payment requests of Architect’s Consultants, except for amounts paid to those 
Architect’s Consultants referred to on Exhibit C-1 attached hereto for the services listed or described on Exhibit C-1 
attached hereto, which payments are included in Basic Compensation. 

  

ARTICLE 13  SCOPE OF THE AGREEMENT
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be 
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
.1 AIA Document B101™–2017, Standard Form Agreement Between Owner and Architect
.2

(Paragraphs deleted)
Intentionally Deleted 

.3 Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement.)

[ X   ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below:
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(Insert the date of the E204-2017 incorporated into this agreement.)

October 29, 2018 

[ X   ] Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits 
and scopes of services identified as exhibits in Section 4.1.2.)

 Dewberry proposal dated September 26, 2018 

.4 Other documents:
(List other documents, if any, forming part of the Agreement.)

Exhibit A - Scope of Work
Exhibit B – Master Schedule
Exhibit C – Architects Proposal, September 26, 2018
Exhibit D – Project Request for Proposal
AIA Document E204 -2017 

This Agreement entered into as of the day and year first written above.

  
  

OWNER (Signature) ARCHITECT (Signature)

Mercury Payton  Town Manager  Joseph E. Wells, AIA  Principal  
(Printed name and title) (Printed name, title, and license number, if required)
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PAGE 1

AGREEMENT made as of the Twenty-ninth day of October in the year Two Thousand and Eighteen

…

Town of Vienna, Virginia
127 Center Street S.
Vienna, VA 22180

…

Dewberry Architects Inc.
8401 Arlington, Boulevard
Fairfax, VA 22031

…

New Police Facility 
215 Center Street S.
Vienna, VA 22180
PAGE 2

ARTICLE 1   INITIAL INFORMATION
ARTICLE 1  INITIAL INFORMATION

…

The Town of Vienna Police Department is located at 215 Center Street South, Vienna, Virginia. The 9,800 square foot 
building was completed in 1994. This facility houses many of the police operations to include the administrative 
division, operations division and communications division, which provides dispatch, call taking and central records 
functions. In addition to the main building, the police department utilizes offsite storage facilities, offsite parking, and 
approximately 1,800 square feet in the Vienna Town Hall for the Criminal Investigations Section. 

The scope of this project includes construction of a new facility not exceeding 30,000 square feet on the exiting police 
facility site and renovation of the 1,800 square foot section of Town Hall now being occupied by the Police 
Department Investigations Section so that space maybe used by another Town department.

A Police Facility Needs Assessment completed by Moseley Architects/McClaren, Wilson & Lawrie, Inc., dated 15 
May 2013 represents previous planning for the project.  The design team will review, coordinate and confirm whether 
the programming information is still valid, and revise the information as necessary. It is anticipated that the program 
will be significantly altered from the content and recommendations of this original assessment.
PAGE 3
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The project includes construction of a new 30,000 square foot maximum new police facility and the renovation of an 
existing 1,800 square foot space in the Town Hall currently used by the Police Department. The site of the new facility 
incorporates the existing police facility site located at 215 Center Street S. and a recently purchased adjacent parcel 
located southwest of the existing police facility site at 114 Locust Street, SW. The portion of the existing Police 
facility site occupied by the Bowman House is not included in the scope of this project.

…

Twelve Million and no/100 Dollars ($12,000,000) Not including Furniture, Fixtures and Equipment, communications 
systems and equipment, temporary relocation costs, Owner’s contingency and similar items.

1.1.4 Design phase milestone dates, in calendar days after receipt of Notice to Proceed:

See Exhibit B – Master Schedule

.2 Construction commencement date:

July 30, 2020
         
.3 Substantial Completion date or dates:

October 20, 2021

.4 Other milestone dates:

 None 

§ 1.1.4 The Owner’s anticipated design and construction milestone dates:

.1 Design phase milestone dates, if any:

  

.2 Construction commencement date:

  
         
.3 Substantial Completion date or dates:

  

.4 Other milestone dates:

  

…

Design-Bid-Build (One Construction Contract for all Work)

…

LEED Silver Certified

…
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 Gina Gilpin 
 Purchasing Agent 
 Town of Vienna 
 Vienna Town Hall 
127 Center Street S 
 Vienna, VA 22180  
PAGE 4

.1 Geotechnical Engineer:Construction Manager
   TBD 

…

.2 Civil Engineer:

    
  
  
  
  

.3 Other, if any:

…

Joseph E. Wells, AIA, Principal
Dewberry Architects Inc.
8401 Arlington Boulevard
Fairfax, Virginia 22031
703.849.0107

…

As between Owner and Architect, Architect and Architect’s Consultants will perform the work in accordance to 
the standard of care  with respect to the Project.  Architect shall cause each of Architect’s Consultants to be 
bound by the applicable provisions of this Agreement..  Architect’s agreements or contracts with Architect’s 
Consultants shall be reviewed by Owner, at Owner’s request, and each such contract or agreement shall be 
terminable without cause by Architect upon seven (7) days’ prior notice without payment or penalty, except 
payment for services properly performed to date of termination.  

…

Dewberry Engineers Inc.
8401 Arlington Boulevard
Fairfax, Virginia 22031

PAGE 5

Dewberry Engineers Inc.
8401 Arlington Boulevard
Fairfax, Virginia 22031

…

Dewberry Engineers Inc.
8401 Arlington Boulevard
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Fairfax, Virginia 22031

…

4.     Civil Engineer:

Dewberry Engineers Inc.
8401 Arlington Boulevard
Fairfax, Virginia 22031

…

1. Landscape Design
Dewberry Engineers Inc.
8401 Arlington Boulevard
Fairfax, Virginia 22031

2. Cost Estimating
Lewicki Estimating Services
13600 Old Chatwood Place 
Chantilly, VA 20151

3. Telecommunications /Data Design/Security Evaluation and Planning
Dewberry Engineers Inc.
8401 Arlington Boulevard
Fairfax, VA 22030

4. Commissioning
Brinjac Engineering
8618 Westwood Center Drive, Suite 305
Vienna, VA 22182

5. Geotechnical Engineering
ECS Mid-Atlantic, LLC
14026 Thunderbolt Place, Suite 100
Chantilly, VA 20151

6. Firing Range Consulting
The Vaughn Collaborative
250 Phillips Boulevard, Suite 295
Ewing, New Jersey 08618

7. Permit Expeditor
RAMCO of Virginia, Inc.
3900 Jermantown Road, Suite 300
Fairfax, VA 22030

PAGE 6

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial 
Information may materially change and, in that event, the Owner and the Architect if the Initial Information materially 
changes, the Owner shall appropriately adjust the Architect’s services, schedule for the Architect’s services, and the 
Architect’s compensation. The Owner shall adjust the Owner’s budget for the Cost of the Work and the Owner’s 
anticipated design and construction milestones, as necessary, to accommodate material changes in the Initial 
Information.

…
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ARTICLE 2   ARCHITECT’S RESPONSIBILITIES
ARTICLE 2  ARCHITECT’S RESPONSIBILITIES
§ 2.1 The Architect shall provide professional services as set forth in this Agreement and all provisions of the RFP are 
incorporated by reference unless modified by this Agreement. The Architect represents that it is properly licensed in 
the jurisdiction where the Project is located to provide the services required by this Agreement, or shall cause such 
services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by 
architects practicing in the same or similar locality under the same or similar circumstances. standard of care 
ordinarily provided by firms practicing in the same industry performing services in similar complexity and in the same 
or similar locality and time of the Project. The Architect shall perform its services as expeditiously as is consistent 
with such professional skill and care and the orderly progress of the Project.

…

§ 2.5.1 Commercial General Liability with policy limits of not less than ($    ) for each occurrence and    ($    ) 
$500,000.00 combined single limit  in the aggregate for bodily injury and property damage. In accordance to Vienna 
Police RFP page 11.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy 
limits of not less than ($    ) $500,000.00 per accident for bodily injury, death of any person, and property damage 
arising out of the ownership, maintenance and use of those motor vehicles, along with any other statutorily required 
automobile coverage. In accordance to Vienna Police RFP page 12.
PAGE 7

§ 2.5.5 Employers’ Liability with policy limits not less than ($    ) each accident,    ($    ) each employee, and    ($    ) 
policy limit.$100,000.00 each accident, each employee, and policy limit. In accordance to Vienna Police RFP page 11.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services 
with policy limits of not less than    ($    ) per claim and    ($    ) in the aggregate.in in accordance to section L(e) of 
Vienna RFP page 12.

…

ARTICLE 3   SCOPE OF ARCHITECT’S BASIC SERVICES
ARTICLE 3  SCOPE OF ARCHITECT’S BASIC SERVICES
§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary 
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental or 
Additional Services.Article 3 are Additional Services. 

Architect’s Basic Services shall include, without limitation, the following architectural, engineering and related 
services with respect to the Project and in accordance to the Vienna Police Department Renovation and Construction 
RFP:

Design services for all aspects of the Project for which the Architect and its consultants are responsible.  

Utility, civil engineering and site work for the Project.

Heating, ventilating and air conditioning (HVAC) for the Project.

Plumbing (including, below-grade plumbing) for the Project.

Fire protection and life safety for the Project. 

Design of conduit and cabling for telephone and data systems. Elevator systems for the Project. 
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Code required internal and external signage for the Project.

Consideration for the acoustics for the Project (including, but not limited to the firing range) within the normal design 
standard of care for police stations.

Lighting for the Project.

Reflected ceiling plans for the Project.

Responsibility for, and coordination and integration of, the services provided by Architect’s Consultants (as defined in 
Section 1.1.4 hereof) and administration of their respective contracts with Architect.    

Responsibility to coordinate the work being performed by Owner’s Consultants (as defined in Section 1.1.9 hereof) 
and to integrate the work product and designs of Owner’s Consultants into the Design Materials. 

Responsibility to verify existing site conditions and to develop a design that is compatible with existing conditions and 
meets the Owner’s requirements, including any Applicable Laws, as defined below, for the Project. 

Responsibility to become familiar with existing site conditions, and other improvements currently located on or 
adjacent to the site and to take such matters into consideration in preparing the Design Materials.

An energy efficient design and/or products associated with sustainable solutions.            

Construction administration as provided in this Agreement.

LEED requirements applicable to the Project, if applicable.

PAGE 8

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a A 
schedule for the performance of the Architect’s services. The schedule initially shall include services is attached 
hereto as Exhibit B. The schedule includes anticipated dates for the commencement of construction and for Substantial 
Completion of the Work as set forth in the Initial Information. The schedule shall include includes allowances for 
periods of time required for the Owner’s review, for the performance of the Owner’s consultants, and for approval of 
submissions by authorities having jurisdiction over the Project. Once approved by the Owner, time Time limits 
established by the schedule shall not, except for reasonable cause, be exceeded by the Architect or Owner. With the 
Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project proceeds until the 
commencement of construction.
PAGE 9

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the 
Owner’s approval, a preliminary design , with cost estimates, illustrating the scale and relationship of the Project 
components.

…

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval. 
The Schematic Design Documents shall include the information or drawings noted in the attached Design Documents 
Exhibit.

…

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any 
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval. The Design Development 
Documents shall include the information or drawings noted in the attached Design Documents Exhibit.
PAGE 10
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§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to 
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval. 
The Construction Documents shall include the information or drawings noted in the attached Design Documents 
Exhibit.

…

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval 
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or 
negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or 
proposal, if any; and, (4) awarding and preparing contracts for construction.
PAGE 11

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required 
in Section 4.2.3, a total of at least 35_ times, to become generally familiar with the progress and quality of the portion 
of the Work completed, and to determine, in general, if the Work observed is being performed in a manner indicating 
that the Work, when fully completed, will be in accordance with the Contract Documents. Documents and the 
construction schedule. However, the Architect shall not be required to make exhaustive or continuous on-site 
inspections to check the quality or quantity of the Work. On the basis of the site visits, the Architect shall keep the 
Owner reasonably informed about the progress and quality of the portion of the Work completed, and promptly report 
to the Owner (1) known deviations from the Contract Documents, (2) known deviations from the most recent 
construction schedule submitted by the Contractor, and (3) observed deviations from the Contract Documents, and (2) 
apparent defects and deficiencies observed in the Work.

§ 3.6.2.2 The Architect has the authority to recommend to the Owner to reject Work that does not conform to the 
Contract Documents. Whenever the Architect considers it necessary or advisable, the Architect shall have the 
authority to recommend to the Owner to require inspection or testing of the Work in accordance with the provisions of 
the Contract Documents, whether or not the Work is fabricated, installed or completed. However, neither this 
authority of the Architect nor a decision made in good faith either to exercise or not to exercise such authority shall 
give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers, their agents or 
employees, or other persons or entities performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance of the Owner and Contractor under, 
and requirements of, the Contract Documents on written request of either the Owner or Contractor. The Architect’s 
response to such requests shall be made in writing within any time limits agreed upon or otherwise with reasonable 
promptness.
PAGE 12

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment, 
or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract 
Sum.  However, the Architect shall be required to exercise the standard of care when reviewing and certifying 
Certificates for Payment.
PAGE 13

.1 conduct inspections site visits to determine the date or dates of Substantial Completion and the date of 
final completion;

…

.4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the 
Architect’s knowledge, information, and belief, visit indicating that in the opinion of the Architect the 
Work complies with the requirements of the of the Contract Documents.

…
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§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, 
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility 
operations and performance.

ARTICLE 4   SUPPLEMENTAL AND ADDITIONAL SERVICES
ARTICLE 4  SUPPLEMENTAL AND ADDITIONAL SERVICES

…

§ 4.1.1.1 Programming Architect  

§ 4.1.1.2 Multiple preliminary designs Architect

§ 4.1.1.3 Measured drawings for Town Hall space only Architect

§ 4.1.1.4 Existing facilities surveys for Town Hall space only Architect

§ 4.1.1.5 Site evaluation and planning Architect
§ 4.1.1.6 Building Information Model management 

responsibilities
Architect

§ 4.1.1.7 Development of Building Information Models for 
post construction use

Not Provided

§ 4.1.1.8 Civil engineering Architect

§ 4.1.1.9 Landscape design Architect

§ 4.1.1.10 Architectural interior design Architect

§ 4.1.1.11 Value analysis Not Provided
§ 4.1.1.12 Detailed cost estimating beyond that required 
in Section 6.3

Architect

§ 4.1.1.13 Full Time On-site project representation Owner

§ 4.1.1.14 Conformed documents for construction Architect

§ 4.1.1.15 As-designed record drawings Not Provided

§ 4.1.1.16 As-constructed record drawings Architect

§ 4.1.1.17 Post-occupancy evaluation Not Provided

§ 4.1.1.18 Facility support services Not Provided

§ 4.1.1.19 Tenant-related services Not Provided
§ 4.1.1.20 Architect’s coordination of the Owner’s 

consultants
Not Provided

§ 4.1.1.21 Telecommunications/data design Architect

§ 4.1.1.22 Security evaluation and planning Architect

§ 4.1.1.23 Commissioning Architect
§ 4.1.1.24 Sustainable Project Services pursuant to Section 

4.1.3
Architect

§ 4.1.1.25 Fast-track design services Not Provided

§ 4.1.1.26 Multiple bid packages Not Provided

§ 4.1.1.27 Historic preservation Not Provided

§ 4.1.1.28 Furniture, furnishings, and equipment design Architect

§ 4.1.1.29 Other services provided by specialty Consultants Not Provided

§ 4.1.1.30 Other Supplemental Services Architect

§ 4.1.2 Description of Other Supplemental Services
§ 4.1.2.1 A description of each Other Supplemental Service identified in Section 4.1.1 4.1.1.30 as the Architect’s 
responsibility is provided below.
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(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, 
identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be 
included as an exhibit to describe the Architect’s Supplemental Services.)

Site Surveying
Geotechnical Engineering
Firing Range Consulting
Permit Expeditor
Signage and Graphics
Zoning and Easement Plat Preparation
PAGE 14

See Architect’s proposal dated September 26, 2018 attached as Exhibit D.
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.3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations 
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the 
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b) 
contrary to requirements of the Instruments of Service when those Instruments of Service were 
prepared in accordance with the applicable standard of care;care.  Architect shall exercise the 
reasonable standard of care to provide its services in a manner consistent with the requirements of all 
applicable codes, regulations, and current written interpretation thereof published and in effect  as of 
the date of this Contract. In the event of changes in such codes, regulations or interpretations during the 
course of the Project that result in a substantive change to the construction documents, Architect shall 
not be held responsible for the resulting additional costs, fees or time, and shall be entitled to reasonable 
additional compensation for the time and expense of responding to such changes;

PAGE 16

.1 Two ( 2 ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the 
Contractor

.2 Thirty Five ( 35 ) visits to the site by the Architect during construction

.3 (    ) inspections Two ( 2 ) visits for any portion of the Work to determine whether such portion of the 
Work is substantially complete in accordance with the requirements of the Contract Documents

.4 (    ) inspections Four ( 4 ) visits for any portion of the Work to determine substantial and final 
completion.

…

§ 4.2.5 If the services covered by this Agreement have not been completed within  (    ) 38 consecutive    months of the 
date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall 
be compensated as Additional Services.

ARTICLE 5   OWNER’S RESPONSIBILITIES
ARTICLE 5  OWNER’S RESPONSIBILITIES

…

§ 5.4 The Owner shall furnish surveys available records to describe physical characteristics, legal limitations and 
utility locations for the site of the Project, and a written legal description of the site. The surveys and legal information 
shall include, as applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; 
designated wetlands; adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed 
restrictions, boundaries and contours of the site; locations, dimensions, and other necessary data with respect to 
existing buildings, other improvements and trees; improvements; and information concerning available utility services 
and lines, both public and private, above and below grade, including inverts and depths. All the information on the 
survey shall be referenced to a Project benchmark.
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§ 5.5  The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits, 
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground 
corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with written 
reports and appropriate recommendations.Intentionally Deleted

…

§ 5.8 The Owner Architect shall coordinate the services of its own the Owner’s consultants with those services 
provided by the Architect. Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the 
contracts between the Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other 
than those designated as the responsibility of the Architect in this Agreement, or authorize the Architect to furnish 
them as an Additional Service, when the Architect requests such services and demonstrates that they are reasonably 
required by the scope of the Project. The Owner shall require that its consultants and contractors maintain insurance, 
including professional liability insurance, as appropriate to the services or work provided.  The Owner shall 
indemnify, defend and hold harmless the Architect and the Architect’s consultants and their respective employees, 
agents and representatives from any and all claims arising out of the services and information furnished by the Owner 
and the Owner’s consultants.
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§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be 
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.  The Owner shall provide the 
Architect with a copy of any agreement between the Owner and the Owner’s representative regarding the Project.

…

ARTICLE 6   COST OF THE WORK
ARTICLE 6  COST OF THE WORK
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner or to the extent that the 
Project is not completed, the estimated cost to the Owner to construct all elements of the Project designed or specified 
by the Architect and shall include contractors’ general conditions costs, overhead and profit. The Cost of the Work 
also includes the reasonable value of labor, materials, and equipment, donated to, or otherwise furnished by, the 
Owner. The Cost of the Work does not include the compensation of the Architect; the costs of the land, rights-of-way, 
financing, or contingencies for changes in the Work; or other costs that are the responsibility of the Owner.  Architect 
shall provide an estimated project cost that includes the Cost of the Work as well as the estimated compensation of the 
Architect; the costs of the land, rights-of-way, and a recommended Project contingency amount.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted throughout 
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work, 
and the preliminary estimate 
Architect has been furnished with Owner’s construction budget for the Project (the "Construction Budget"), which is  
identified in Article 1.1.3 and Owner’s master schedule for the Project ("Master Schedule"), which is attached hereto 
as Exhibit B.  Architect anticipates that the Construction Budget is realistic, taking into account the scope of work 
contemplated by Exhibit A attached hereto, (b) Architect can prepare the Design Materials for the Project that 
incorporate the scope of work described on Exhibit A for the amounts set forth in this Agreement, and (c) the Project, 
as designed by Architect, will be able to be procured, constructed and/or installed for the amount included in the 
Construction Budget. Architect, working with Owner will recommend a construction contingency amount for the 
Project consistent with the standard of care, however the Architect’s construction contingency recommendations are 
not considered a part of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the Architect, 
represent the Architect’s judgment as a design professional. It is recognized, however, that neither the Architect nor 
the Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of determining bid 
prices; or competitive bidding, market, or negotiating conditions. Accordingly, the Architect cannot and does not 
warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of the Work, or 
from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect.defined in this 
Agreement.  Architect will coordinate its design services under this Agreement with Owner’s Consultants and 
representatives and assist Owner, as requested, in conducting constructability reviews.  If Architect becomes aware of 
any act or omission by any other member of the Project Team or of any event or circumstance which could interfere 
with Architect’s services or otherwise adversely affect the Project or the development of the Project within the 
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Construction Budget or the Master Schedule, Architect shall give Owner prompt written notice thereof.  Giving of 
such notice shall not excuse performance by Architect or Architect’s Consultants unless the same was caused solely by 
the acts of Owner or Owner’s Consultants.  Without limiting the foregoing, Architect shall perform, coordinate and 
cooperate with Owner and Owner’s Consultants with respect to value engineering of the Project (or any portion 
thereof) in order to ensure that the total cost of the Project will be as low as possible while still satisfying Owner’s 
quality and aesthetic expectations and standards.  In the event any cost estimate obtained by Owner in any 
constructability review or peer review of Architect’s Design Materials indicates that the cost to construct the Project 
will exceed the Construction Budget, Architect will revise the Design Materials at Architect’s cost so that the Project 
can be constructed within the Construction Budget.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include reasonable contingencies 
for design, bidding, and price escalation; to determine what materials, equipment, component systems, and types of 
construction are to be included in the Contract Documents; to recommend reasonable adjustments in the program and 
scope of the Project; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to 
meet the Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area, volume or 
similar conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of the Work, the 
Architect shall provide such an estimate, if identified as the Architect’s responsibility in Section 4.1.1, as a 
Supplemental Service.
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§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as 
necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction 
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to 
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s 
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner 
shall compensate the Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise 
should the lowest bona fide bid exceed the Owner’s budget by more than 10% the Architect’s services for modifying 
the Construction Documents shall be without additional compensation. In any event, the Architect’s modification of 
the Construction Documents shall be the limit of the Architect’s responsibility under this Article 6.

ARTICLE 7   COPYRIGHTS AND LICENSES
ARTICLE 7  COPYRIGHTS AND LICENSES
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the 
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit 
such information for its use on the Project. If the Owner and Architect intend to transmit Instruments of Service or any 
other information or documentation in digital form, they shall by separate written agreement set forth the specific 
conditions governing the format of such Instruments of Service or electronic data, including any special limitations or 
licenses not otherwise provided in this Agreement.  
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§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and 
exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the 
Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due 
pursuant to Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s 
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize the 
Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate 
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established 
pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the 
Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this Section 
7.3 shall terminate.

…

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied under 
this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted 
herein to another party without the prior written agreement of the Architect. The Owner shall not use the Instruments 
of Service for future additions or alterations to this Project or for any other project unless the Owner obtains the prior 
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written agreement of the Architect and the Architect’s consultants. Any unauthorized use of the Instruments of Service 
shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s consultants.

…

ARTICLE 8   CLAIMS AND DISPUTES
ARTICLE 8  CLAIMS AND DISPUTES
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or 
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding 
dispute resolution method selected in this Agreement and within the period specified by applicable law, but in any 
case not more than 10 years after the date of Substantial Completion of the Work. Agreement. Causes of action 
between the parties to this Agreement pertaining to the acts or failures to act shall be deemed to have accrued and the 
applicable statutes of limitations of the Commonwealth of Virginia and shall commence to run not later than either the 
date of Substantial Completion for acts or failures to act occurring prior to Substantial Completion or the date of 
issuance of the final Certificate for Payment for acts or failures to act occurring after Substantial Completion.  In no 
event shall such statutes of limitations commence to run any later than the date when the Architect’s services are 
substantially completed.  The Owner and Architect waive all claims and causes of action not commenced in 
accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against each 
other and against the contractors, consultants, agents, and employees of the other for damages, except such rights as 
they may have to the proceeds of such insurance as set forth in AIA Document A201–2017, General Conditions of the 
Contract for Construction. insurance. The Owner or the Architect, as appropriate, shall require of the contractors, 
consultants, agents, and employees of any of them, similar waivers in favor of the other parties enumerated herein.  
The nature of the conduct that causes the damage shall not vitiate this waiver.
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§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them 
by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration 
Association in accordance with its Construction Industry Mediation Procedures in effect on the date of this 
Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and filed 
with the person or entity administering the mediation. The request may be made concurrently with the filing of a 
complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in 
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days 
from the date of filing, unless stayed for a longer period by agreement of the parties or court order.  If an arbitration 
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s) 
and agree upon a schedule for later proceedings.Any mediation shall be conducted in Fairfax County, Virginia. 

…

[ X ] Litigation in a court of competent jurisdiction located in (Fairfax County, Virginia)

…

§ 8.3  ArbitrationIntentionally Deleted
§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any 
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by, 
mediation shall be subject to arbitration, which, unless the parties mutually agree otherwise, shall be administered by 
the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the 
date of this Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this 
Agreement, and filed with the person or entity administering the arbitration.

§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation, 
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim, 
dispute or other matter in question would be barred by the applicable statute of limitations. For statute of limitations 
purposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall 
constitute the institution of legal or equitable proceedings based on the claim, dispute or other matter in question.
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§ 8.3.2 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity duly 
consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable law in any 
court having jurisdiction thereof.

§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with 
applicable law in any court having jurisdiction thereof.

§ 8.3.4 Consolidation or Joinder
§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration 
permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact; 
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a 
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided 
that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional 
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not 
described in the written consent.

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this 
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and 
Architect under this Agreement.

ARTICLE 9   TERMINATION OR SUSPENSION
ARTICLE 9  TERMINATION OR SUSPENSION
§ 9.1 If the Owner fails to make payments to the Architect in accordance with within 30 days after receipt of 
Architects’ proper invoice, then Architect may stop performance of Work upon seven (7) days’ written notice under 
this Agreement, such failure shall be considered substantial nonperformance and cause for termination or, at the 
Architect’s option, cause for suspension of performance of services under this Agreement. If the Architect elects to 
suspend services, the Architect shall give seven days’ written notice to the Owner before suspending services. In the 
event of a suspension of services, the Architect shall have no liability to the Owner for delay or damage caused the 
Owner because of such suspension of services. Before resuming services, the Owner shall pay the Architect all sums 
due prior to suspension and any expenses incurred in the interruption and resumption of the Architect’s services. The 
Architect’s fees for the remaining services and the time schedules shall be equitably adjusted.
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§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ day’s written notice to the Architect for 
the Owner’s convenience and without cause.

…

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience 
pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to the 
Architect the following fees:
(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or 
licensing fee.)

.1 Termination Fee:

  

.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:
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§ 9.7 Intentionally Deleted

…

ARTICLE 10   MISCELLANEOUS PROVISIONS
ARTICLE 10  MISCELLANEOUS PROVISIONS
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that 
jurisdiction’s choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the 
Federal Arbitration Act shall govern Section 8.3.located

…

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal 
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement or any interest or 
claim related to it or any monies due or to become due arising from this Agreement without the written consent of the 
other, except that the Owner may assign this Agreement to a lender providing financing for the Project if the lender 
agrees to assume the Owner’s rights and obligations under this Agreement, including any payments due to the 
Architect by the Owner prior to the assignment.  Any unauthorized assignment or transfer, except as noted above, 
shall be deemed void and invalid, the assignee shall acquire no rights as a result of such assignment and the 
non-assigning party shall not recognize any such assignment.

…

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor of, 
a third party against either the Owner or Architect.  The Owner shall include this provision in its contract with the 
Contractor.

§ 10.6 Unless otherwise required in this Agreement, the Architect The Architect and Architect’s consultants shall have 
no responsibility for the discovery, presence, handling, removal or disposal of, or exposure of persons to, hazardous 
materials or toxic substances in any form at the Project site.
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Discrepancies with Construction Documents.  Architect agrees that all Design Materials for the Project and other 
improvements, prepared by or caused to be prepared by the Architect or Architect’s Consultants, which are utilized by 
the Owner or the Owner’s Contractor or any other member of the Project Team, shall be complete and adequate in 
accordance with the Standard of Care set forth in Article 2.2  for the purposes intended by such documents and in all 
events shall conform to the terms and requirements of this Agreement.   Architect shall notify Owner of any 
discovered discrepancies or inconsistencies in the Construction Documents and of any missing information or other 
item or matter necessary to provide complete Construction Documents or otherwise necessary for the development or 
construction of the Project within two (2) business days after Architect becomes so aware of such discrepancy or 
inconsistency.  Failure to notify the Owner within two (2) business days of discovery of discrepancies or 
inconsistencies which an Architect exercising the standard of care set forth in Article 2.2 should have discovered will 
be a breach of the standard for architectural practice set forth in Article 2.2.  Architect shall promptly correct such 
discrepancies, inconsistencies or incomplete items in a fully coordinated manner with Architect’s Consultants and 
Owner’s Consultants as part of the Basic Services and for no additional compensation.

ARTICLE 11   COMPENSATION
ARTICLE 11            COMPENSATION

…

$1,414,586.00  

.2 Percentage BasisIntentionally Deleted 
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(Insert percentage value).3Intentionally Deleted 

(   ) % of the Owner’s budget for the Cost of the Work, as calculated in accordance with Section 11.6.

.3 Other
(Describe the method of compensation)

With the execution of this Agreement the Owner authorizes the Architect’s performance of all Basic Services except 
Option 1. The Owner shall provide the Architect with a separate Notice to Proceed for Option 1 prior to the 
performance of any services thereunder.
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 Stipulated Sums as indicated in Article 11.4

…

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in 
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus Ten percent ( %), 10%), or as follows:

…

Supplemental Services Stipulated 
Sums
Site Surveying $15,000
Geotechnical Engineering $12,886
Firing Range Consultant $24,556
Permit Expeditor $10,300
Signage and Graphics $12,000
Zoning & Easement Plat Preparation $16,000

…

With the execution of this Agreement the Owner authorizes the Architect’s performance of all Supplemental Services. 
§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of 
compensation for each phase of services shall be as follows:

Programming/Concepts $80,354.

Schematic Design Phase   percent  (   %)
Design Development Phase   percent  (   %)
Construction Documents 
Phase

  percent  (   %)

Procurement Phase   percent  (     %)
Construction Phase   percent  (   %)
Schematic Design Phase $155,864.
Design Development Phase $391,715.
Construction Documents Phase $501,042.
Procurement Phase $21,591.
Construction Phase (Option 1) $264,020.
Total Basic Compensation $1,414,586. 
Total Basic Compensation one hundred percent  ( 100 %)
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Principal 300.00
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Project Manager
Public Safety Principal Designer
Senior Architect
Project Architect
Intern Architect
Senior Interior Designer
Interior Designer
Senior Mechanical/Electrical Engineer
Mechanical/Electrical Engineer
Senior Civil Engineer
Civil Engineer
Senior Structural Engineer
Structural Engineer
Construction Manager

180.00
180.00
210.00
135.00
90.00

172.00
75.00

215.00
149.00
197.00
135.00
201.00
141.00
175.00

…

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the 
Architect’s consultants plus    percent (    %) of the expenses incurred.a fixed lump sum fee of $43,225.

…

Not Applicable  
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§ 11.10.1.1 An initial payment of Zero   ($ 0.00   ) shall be made upon execution of this Agreement and is the minimum 
payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of    
($    ) shall be made upon execution of this Agreement the Owner shall directly pay for registration fees and other fees 
payable to the Certifying Authority and necessary to achieve the Sustainability Certification. The Architect’s 
payments to the Certifying Authority shall be credited to the Owner’s account at the time the expense is incurred.

…

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed. 
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid sixty (  60  ) days after 
the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from 
time to time at the principal place of business of the Architect.as follows.
(Insert rate of monthly or annual interest agreed upon.)
 
   %   1.5  %  per month  

…

The interest rate is applied to all past due invoices as defined in Article 11.10.2.1 shall be determined as set forth in 
Virginia Code §2.24354, currently 1% per month.  If Architect employs counsel or an agency to enforce this 
Agreement, Owner agrees to pay the attorneys’ fees, costs, expenses incurred by Architect prior to and through any 
trial, hearing, and/or subsequent proceeding, relating to such enforcement.  

ARTICLE 12   SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)
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ARTICLE 13   SCOPE OF THE AGREEMENT
ARTICLE 12  SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:

§ 12.1 If due to Architect’s breach of the standard of care, any required item or component of the Project is omitted 
from the Architect’s Construction Documents, Architect shall not be responsible for paying the cost to add such item 
or component to the extent that such item or component would have been otherwise necessary to the Project or 
otherwise adds value or betterment to the Project.  In no event will Architect be responsible for any cost or expense 
that provides betterment, upgrade or enhancement to the Project.  Architect shall be responsible for any additional 
architectural fees associated with such omissions. 

§ 12.2  The Owner shall make no claim for professional negligence, either directly or in a third party claim, against 
Architect unless the Owner has first provided Architect with a written certification executed by an independent design 
professional currently practicing in the discipline of the alleged defective design and licensed in the jurisdiction of the 
Project.  This certification shall: (a) contain the name and license number of the certifier; (b) specify each and every 
act or omission that the certifier contends is a violation of the standard of care expected of a design professional 
performing the allegedly defective professional services under similar circumstances; and (c) state in complete detail 
the basis for the certifier’s opinion that each such act or omission constitutes such a violation.  

§ 12.3 The Owner is obligated to carry adequate liability, property and fire insurance on the property where the Project 
is located and for the Project.  Owner must present Architect with a certificate of insurance upon the signing of this 
Agreement.  Owner hereby releases Architect from any liability for any loss or damage to any building, structure or 
tangible personal property notwithstanding that such loss, damage or liability may arise out of the act or omission of 
Architect, if such loss or damage is covered by insurance benefiting Owner or was required to be covered by insurance 
pursuant to this Agreement. 

§ 12.4 The Instruments of Service are based on observable conditions.  A condition is hidden if concealed by existing 
finishes or if it cannot be investigated by reasonable visual observation.  In the event the Architect, in the performance 
of its services, uncovers a hidden condition, the Architect shall not be responsible for costs associated with repairing, 
restoring, removing or otherwise correcting hidden conditions once those conditions are revealed.  The Architect shall 
have no responsibility for detecting hidden conditions or any subsequent damage to persons or property related to any 
hidden conditions.

§ 12.5  The use of the word "certify," or "certification" or similar words by Architect in performance of its Services 
constitutes an expression of professional opinion regarding those facts or findings which are the subject of the 
statement, and does not constitute a warranty or guarantee, either expressed or implied.

Architect shall review and resolve, to Owner’s reasonable satisfaction, all of Owner’s comments and shall revise each 
submittal of documents as required or appropriate until approved by Owner.  Architect shall not proceed from one 
phase, or part of one phase of Basic Services to the next, without first obtaining Owner’s written approval and 
authorization.  It is understood that the phases, or parts of phases, of architectural, structural, mechanical, and other 
services required to be rendered by or at the direction of Architect, may, upon the Owner’s written authorization, be 
overlapped, interrupted, or advanced.  Any comments, revisions, approvals, authorizations and schedule shall not 
waive, or release Architect from, any of Architect’s obligations and responsibilities to perform complete professional 
services in accordance with all terms and conditions of this Agreement.
Architect’s Consultants.  
(a) Architect will furnish, or cause to be furnished, the requisite professional service and expertise in performing 
the services described herein (i) with its own personnel or (ii) with personnel of Architect’s Consultants with respect to 
the services described in subparagraph (c) below.
(b) Architect shall cause the plans and specifications developed in accordance with this Agreement to be 
prepared under the direct supervision of a professional Architect, duly registered and licensed in the jurisdiction where 
the Project is being performed, and said plans shall be certified by Architect and Architect’s Consultants as required 
by Law.  
(c) To the extent required for the preparation of the Design Materials for the Project, Architect shall engage 
consultants (the "Architect’s Consultants") to perform the services listed on Exhibit A attached hereto; provided, 
however, each of the Architect’s Consultants must be approved, in writing, by Owner prior to the retention of such 
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Architect’s Consultant, and licensed in the jurisdiction as may be required by Applicable Laws. With the execution of 
this Agreement the Owner approves the Architect’s Consultants identified in Section 1.1.11.2.
(d) Architect shall enforce, coordinate and administer the performance of all services to be provided by 
Architect’s Consultants pursuant to their respective agreements and, without limitation, shall review and make 
recommendations with respect to the payment requests of Architect’s Consultants, except for amounts paid to those 
Architect’s Consultants referred to on Exhibit C-1 attached hereto for the services listed or described on Exhibit C-1 
attached hereto, which payments are included in Basic Compensation. 

  

ARTICLE 13  SCOPE OF THE AGREEMENT
PAGE 26

.2 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 
indicated below:
(Insert the date of the E203-2013 incorporated into this agreement.)

Intentionally Deleted 

…

[ X   ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below:
PAGE 27

October 29, 2018 

[ X   ] Other Exhibits incorporated into this Agreement:

…

 Dewberry proposal dated September 26, 2018 

…

Exhibit A - Scope of Work
Exhibit B – Master Schedule
Exhibit C – Architects Proposal, September 26, 2018
Exhibit D – Project Request for Proposal
AIA Document E204 -2017 

…

Mercury Payton  Town Manager  Joseph E. Wells, AIA  Principal  
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Certification of Document’s Authenticity
AIA® Document D401™ – 2003

I, Joseph E. Wells, hereby certify, to the best of my knowledge, information and belief, that I created the attached final 
document simultaneously with its associated Additions and Deletions Report and this certification at 16:13:20 on 
10/18/2018 under Order No. 8065734178 from AIA Contract Documents software and that in preparing the attached 
final document I made no changes to the original text of AIA® Document B101™ – 2017, Standard Form of 
Agreement Between Owner and Architect , as published by the AIA in its software, other than those additions and 
deletions shown in the associated Additions and Deletions Report.

_____________________________________________________________
(Signed) 

_____________________________________________________________
(Title) 

_____________________________________________________________
(Dated)


