TOWN OF VIENNA, VIRGINIA
MAPLE AVENUE & PARK STREET SIGNAL RECONSTRUCTION
(REBID)
CONTRACT NUMBER: IFB 22-07
UPC NUMBER: 109297
STATE PROJECT NUMBER: 0123-153-201
FEDERAL PROJECT NUMBER: NHPP-5B01(190)

INVITATION FOR BID

IFB NUMBER:

IFB 22-07

IFB SUBJECT:

MAPLE AVENUE & PARK STREET SIGNAL RECONSTRUCTION
(REBID)

BID DUE DATE:

February 23, 2022 @11:00 AM

PUBLIC OPENING:

VIENNA TOWN HALL
OFFICE OF THE PURCHASING AGENT
127 CENTER STREET, SOUTH
VIENNA, VIRGINIA 22180

All inquiries should be made, in writing, to Gina Gilpin, Purchasing Agent, at ggilpin@viennava.gov by
February 16, 2022, AT 2:00 PM. Questions received after the deadline may not be answered.
PURPOSE:
To remove the existing signals and all components at the intersection of Maple Avenue & Park Street,
located in the Town of Vienna, and to construct a four-pole signal infrastructure/operation configuration at
the intersection.
On the above date and at the time specified, bids so received will be publicly opened and read aloud. Sealed
bids will be received by the Purchasing Office of the Town of Vienna, 127 Center Street S, Vienna, VA until
February 23, 2022, at 11:00 AM, at which time they will be publicly opened and read.
Bids must arrive on or before the time and date as stated. No bid will be accepted after the abovespecified time for the due date of bids. Bids that arrive late due to the fault of, included but not limited to,
the U. S. Postal Service, United Parcel Service, DHL, FEDEX, any delivery/courier service, any other carrier, as
well as any electronic means, are still considered late and shall not be accepted by the Town. Such bids
shall remain unopened and will be returned to the submitting entity upon request.
This IFB may be downloaded from the Town’s website at: www.viennava.gov
Envelopes shall be clearly marked on the outside, “SEALED BID” and show the IFB number, IFB subject,
opening time, opening date, and Contractor’s Registration Number (if applicable).
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SECTION A
INFORMATION FOR BIDDERS

A-I.

SUBMISSION OF BIDS AND BID OPENING

U

A. Bids will be received by the Town of Vienna, Virginia (Town) and will be opened and read at the
times and places set forth in the Advertisement for Bid. Pre-qualified bidders, or their
representative, and other interested persons may be present at the opening of proposals.
B.

C.

Bidders must use the attached Official Bid Form to submit their bid. All bids must show unit
price, if applicable, and total price. All bidders must return ONE (1) original and ONE (1) copy
of the Official Bid Form as well as any issued addendums or any other documentation
considered to be part of the Bid Package. KEEP A COPY OF THE IFB FOR YOUR FILES AND DO
NOT SUBMIT IT WITH THE BID PACKAGE. By signing the Official Bid Form, the bidder
acknowledges they have read this solicitation, understand it, and agree to be bound by its
terms and conditions. Bids may be submitted by mail or delivered in person.
The signed bids must be returned in a sealed envelope and identified as follows: "SEALED BID",
show the IFB number, IFB subject, opening time, opening date, and bidder's name and address.
The bids must be received at the following location before date and time specified:
Vienna Town Hall
Office of the Purchasing Agent
127 Center Street S
Vienna, VA 22180

D.

The Bidder shall assume full responsibility for timely delivery at the location designated for
receipt of Bids. BIDS RECEIVED AFTER THE DATE OR TIME OF OPENING WILL NOT BE
CONSIDERED FOR CONTRACT AWARD AND SHALL BE RETURNED TO THE BIDDER.
Bidders are reminded that changes to the IFB, in the form of addenda, are often issued between
the issue date and within ten business (10) days before the closing of the IFB. Bidders are solely
responsible for checking the Town website to insure that they have the most current information
regarding the IFB.

A-2.

BIDDING DOCUMENTS

U

A. Bidding Documents include the, Information for Bidders, Form of Bid, the Bid Bond and the
proposed Contract Documents, including any Addenda issued prior to receipt of bids. All
requirements and obligations of the Bidding Documents are hereby incorporated by reference
into the Contract Documents and are binding on the Successful Bidder upon Award of the
Contract.
B.

Bidders may obtain complete sets of the Bidding Documents from the issuing office designated
in the Advertisement for Bid in the number and for the price, if any, stated therein.
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C.

Bidders shall use complete sets of Bidding Documents in preparing Bids; the Town shall not
assume any responsibility for errors or misinterpretations resulting from the use of incomplete
sets of Bidding Documents.

D. The Town in making copies of the Bidding Documents available on the above terms does so
only for the purpose of obtaining Bids on the Work and does not confer a license or grant for
any other use.
A-3.

A-4.

DEFINITIONS

U

A.

THE BID: A Bid is a complete and properly signed proposal to do the Work or designated
portion thereof for the sums stipulated therein, submitted in accordance with the Bidding
Documents.

B.

BASE BID: The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the
Work described in the Bidding Documents as the base, to which work may be added or from
which work may be deleted for sums stated in Alternate Bids, if any.

C.

ALTERNATES: An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or
deducted from the amount of the Base Bid if the corresponding change in the Work, as
described in the Bidding Documents, is accepted.

U

U

U

U

U

U

QUALIFICATION OF BIDDER

U

A. VDOT Prequalified Contractors and/or Subcontractors are required for this project.
Prequalification of Contractors and/or Subcontractors shall be in accordance with VDOT Road
and Bridge Specifications, Section 102. The Successful Bidder shall perform at least that
percentage of the Work specified in Article 7 of the Town-Contractor Agreement, with forces
that are in the direct employment of the Contractor’s organization. If requested by the Town,
prior to the signing of the contract, the successful Bidder shall submit a statement of work to
be performed by his own forces.
B.

Prior to Contract award or within seven (7) days of the Town’s request to do so, the successful
Bidder shall be prepared to demonstrate that his present organization, direct labor force and
prior work experience is of adequate size and development to maintain responsible control of
the project and to schedule, coordinate and perform the Work in an expeditious manner and in
accordance with the Contract Documents.

C. Bidders, whether residents or nonresidents of Virginia, will be required to show evidence of a
certificate of registration as required by Chapter 11 of Title 54.1 of the Code of Virginia prior to
the award. Bidders do not, however, need to show such evidence prior to bidding. If a bid is
$120,000 or more, or if the Contractor’s annual volume is $750,000 or more, the Contractor
must be licensed as a “Class A Contractor”. If a bid is $10,000 or more but less than $120,000,
or the total annual volume is $150,000 or more but less than $750,000, the Contractor must be
licensed as at least a “Class B Contractor”.
D. The Town will consider, in determining the qualifications of a Bidder, his record in the
performance of any contracts for the construction work into which he may have entered with
the Town or with such public bodies or corporations. The Town expressly reserves the right to
reject the bid of any Bidder if such record discloses that such Bidder, in the opinion of the
Town, has not properly performed such contracts or has habitually and without just cause
neglected the payment of bills, or is not responsive, or has otherwise disregarded his
obligations to subcontractors, material men, suppliers or employees.
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E.
A-5.

Intentionally Omitted

BIDDER’S REPRESENTATIONS

U

Each Bidder, by submitting his Bid, represents that:
A. He has read and understands the Bidding Documents and his Bid is made in accordance
therewith; and Bidder agrees to be bound by the terms and requirements set forth in the
Bidding and Contract Documents;
B.

He has visited the site, has familiarized himself with the local conditions under which the Work
is to be performed in accordance with Article A-8 and has correlated his observations with the
requirements of the proposed Contract Documents;

C.

His Bid is based upon the materials, systems and equipment required by the Bidding
Documents without exception; and

D. He has the capability, in all respects, and the moral, ethical and business integrity, reliability,
technical ability, financial resources, plant, management, superintendents, equipment and
materials which will assure effective and efficient good faith performance in full compliance
with the Contract Documents and with any and all schedules and Milestone and Completion
dates required by the Town. The Bidder acknowledges and represents that he has made
allowances for normal inclement weather indigenous to the Project Site, in his estimating,
planning and scheduling of the Work. The Bidder further acknowledges that the Contract
Documents are, in his opinion, appropriate and adequate for completing this project and for
the construction of sound and suitable Work. The Bidder hereby certifies that the Work shall be
completed, in place, in full accordance with the Contract Documents, within the time limits
specified.
A-6.

BID SECURITY

U

A. Each bid must be accompanied by (1) cash; or (2) a Cashier’s Check or a Certified Check of the
Bidder made payable to the Town of Vienna; or (3) a bidder’s bond on the Bid Bond Form
provided herein or on a similar form which in every respect materially complies with said Bid
Bond form. The amount of this bid security will be 2½% of the bid amount for bids of $100,000
or less, and 5% of the bid amount for bids greater than $100,000. For purposes of this
provision, the amount of the bid shall be the Base Bid plus all positive amount alternates. The
bidder’s bond shall be issued by a surety company licensed to conduct business in Virginia and
acceptable to the Town.
B.

Said bid security is given as a guarantee that the Bidder will enter into a contract if awarded the
Work and, in the case of refusal or failure to so enter into said contract, the security shall be
declared forfeited to the Town. Such security shall be returned to all but the three lowest
Bidders within three days after the opening of bids and the remaining security will be returned
within 48 hours after the Town and the successful Bidder have executed the Contract. If no
Contract has been awarded or the Bidder has not been notified of the acceptance of his bid,
within sixty (60) days of the bid opening, with VDOT review, the Bidder may withdraw his bid
and request the return of his bid security. If, at the Town’s request, the Bidder agrees to extend
and maintain his bid beyond the specified 45 days, his bid security will not be returned.

C.

The Bidder’s Cash, Certified or Cashier’s Check or Bid Bond shall be accompanied by a written
guarantee by a surety company licensed to do business in Virginia and acceptable to the Town,
that in the event a contract is awarded to the Bidder, said surety will furnish the required
Performance, Labor and Material Payment and Guarantee Bonds, as required herein.
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A-7.

LIQUIDATED DAMAGES

U

The Successful Bidder, upon his failure or refusal to execute the Contract within fifteen (15) days
after he has received notice of the acceptance of his bid, shall forfeit to the Town the security
deposited with his bid, as liquidated damages for such failure or refusal.
A-8.

SITE CONDITIONS AND CONDITIONS OF WORK

U

A. Each Bidder must acquaint himself thoroughly as to the character and nature of the Work to be
done. Each Bidder furthermore must make a careful examination of the site of the Work and
inform himself fully as to the difficulties to be encountered in the performance of the Work,
the facilities for delivering, storing and placing materials and equipment, and other conditions
relating to construction and labor.
B.

Except where subsurface and/or latent conditions at the site are determined in accordance
with paragraph 11.9 of the General Conditions to be materially different than those shown on
the drawings or indicated in the contract documents, the Successful Bidder, assumes all risk as
to the nature and behavior of the soil or subsurface conditions which underlie the Work or is
adjacent thereto, or difficulties that may be due to any unfavorable conditions that may be
encountered in the Work, whether apparent on surface inspection or disclosed after
construction begins.

C.

No plea of ignorance of conditions that exist prior to submission of bids, or may hereafter exist
on the site of the Work subsequent to the Notice to Proceed, or difficulties that may be
encountered in the execution of the Work, as a result of failure to make necessary
investigations and examinations, will be accepted as an excuse for any failure or omission on
the part of the successful Bidder to fulfill in every detail all the requirements of the Contract
Documents and to complete the Work for the consideration set forth therein, or as a basis for
any claim whatsoever.

D. Insofar as possible, the Successful Bidder, in carrying out his Work, must employ such methods
or means as will not cause interruption of or interference with the Work of the Town or any
separate contractor.
A-9.

BIDDER’S QUESTIONS, ADDENDA AND INTERPRETATIONS

U

A. Bidders and Sub-bidders shall promptly notify the Town of any ambiguity, inconsistency or
error which they may discover upon examination of the Bidding and Contract Documents or of
the site and local conditions. No interpretation of the meaning of the drawings, specifications
or other contract documents will be made to any Bidder orally.
B.

Every request for such interpretation should be in writing addressed to the Purchasing Agent,
Vienna, Virginia, and to be given consideration must be received at least ten (10) days prior to
the date fixed for the opening of the bids.

C.

Any and all such interpretations and any supplemental instructions will be in the form of
written addenda to the Bidding Documents which, if issued, will be mailed to all prospective
Bidders (at the respective addresses furnished for such purposes) not later than ten (10)
calendar days prior to the date fixed for the opening of bids. The Town will not be responsible
for any other explanations or interpretations of the proposed documents. Failure of any Bidder
to receive any such addendum or interpretation shall not relieve any Bidder from any
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obligation under his bid as submitted. All addenda so issued shall become part of the Contract
Documents.
D. If the Bidder (or any person bidding to Bidder and/or subsequently in contract with the Bidder,
relating to the subject project) knows, or should have known, that an ambiguity, discrepancy,
error, omission or conflicting statement exists in the Bidding or Contract Documents, said
Bidder (or sub-bidder) has an obligation to seek a clarification thereof from the Town prior to
bid. The Town will welcome such a clarification request, and, if deemed necessary by the Town,
the Town will issue a written addendum clarifying the matter in question. Should the Bidder fail
to seek such a clarification prior to bid, Bidder thereby assumes the risk of loss related to such
ambiguity, discrepancy, error, omission or conflicting statement which the Bidder (and any
person bidding to Bidder and/or subsequently in contract with Bidder, relating to the subject
project) knew or should have known existed at the time of bid.
E.

A-10.

Each Bidder shall ascertain prior to submitting his bid that he has received all Addenda issued,
and he shall acknowledge receipt and inclusion in his proposal of all Addenda.

PERFORMANCE AND PAYMENT BOND

U

The following bonds or surety shall be delivered to the Purchasing Agent within ten (10) days of
notification of award and PRIOR to the commencement of any work and shall become binding on
the parties upon the execution of the Contract:
A performance bond satisfactory to the Town, executed by a surety company authorized to do
business in Virginia or otherwise secured in a manner satisfactory to the Town, for the faithful
performance of the Contract in strict conformity with the plans, specifications and conditions of the
Contract Documents. The bond shall be in an amount equal to 100% of the price specified in the
contract; and a payments bond satisfactory to the Town, executed by a surety company authorized
to do business in Virginia or otherwise secured in a manner satisfactory to the Town, for the
protection of all persons supplying labor and material to the contractor or its subcontractors for the
performance of the work provided for in the Contract Documents. Labor and materials shall include
public utility services and reasonable rentals of equipment, but only for the periods when the
equipment rented is actually used at the site. The bond shall be in an amount equal to 100% of the
price specified in the contract.
A prime contractor shall not be precluded from requiring each subcontractor to furnish a payment
bond with surety thereon in an amount equal to 100% of the contract with such subcontractor.
A-11.

CONTRACT PERIOD

U

1.

A-12.

The period of this contract shall be from the date of the Notice to Proceed (NTP) and shall be in
effect until work is completed and accepted by the Town. The Contractor shall complete all
work within 250 calendar days.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES FOR NON-COMPLETION

U

The time for completion of this Contract and liquidated damages for non-completion within the
stipulated time shall be as fixed in the Town-Contractor Agreement.
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A-I3.

LOCATION OF WORK

U

Maple Avenue and Park Street, Vienna, Virginia.
A-I4.

LIABILITY INSURANCE AND WORKMEN’S COMPENSATION

U

The Successful Bidder will be required to carry public liability and workmen’s compensation and
other insurance in the amounts and under the terms stipulated under Article II of the General
Conditions.
A-15.

BIDDERS REFERRED TO LAWS

U

A. The attention of Bidders is called to the provisions of all Municipal, County and State laws,
regulations, ordinances and resolutions, including but not limited to, the Virginia Human Rights
Act; the Equal Opportunity, Small and Minority Business Enterprises and the Construction
Safety Resolutions; as well as laws, regulations, ordinances, resolutions and permits relating to
obstructing streets, maintaining signals, storing and handling of explosives, or affecting the
Bidder, or his employees or his Work hereunder in his relation to the Town or any other
person. The Bidder shall obey all such laws, regulations, ordinances, permits or resolutions
controlling or limiting Contractors while engaged in the prosecution of Work under this
Contract.
B.

A-16.

The provisions of this Contract shall be interpreted in accordance with the laws of Virginia and
in accordance with the laws, ordinances, regulations, permits and resolutions of the Town of
Vienna.

TAXES

U

All applicable Federal, State and Local Taxes shall be included in the Bidder’s proposal.
A-17.

RIGHT TO REJECT BIDS

U

Intentionally omitted
A-I 8.

EQUAL PRODUCTS AND SUBSTITUTIONS

U

A. Unless otherwise provided in the Contract Documents, the naming of a certain brand, make,
manufacturer or article, device, product, material, fixture, form or type construction by name,
make or catalog number, shall convey the general style, type, character and standard of quality
of the article desired and shall not be construed as limiting competition. Any Bidder, in such
cases, may, with Town approval, use any article, device, product, material, fixture, form or type
of construction which in the judgment of the Town is equal to that specified considering
quality, workmanship, economy of operation, suitability for the purpose intended, and
acceptability for use on the project. Approval by the Town prior to bid opening will be in the
form of an Addendum to the Specifications issued to all prospective Bidders indicating that the
additional makes or brands are equivalent to those specified.
B.

Equal Products and Substitutions Prior to Bid Opening
1.

To obtain such approval on makes or brands of material other than those specified in
Contract Documents, the Bidder shall submit his requests with adequate supporting
technical data, as required below, to the Town not less than ten (10) days before the bid
opening;
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2.

C.

The Bidder’s request for approval of any equal product or substitution shall include:
a.

Itemized comparison of proposed equal product or substitution with product or
method specified;

b.

Product identification, including manufacturer’s name, street address, email address
if applicable and phone number;

c.

Manufacturer’s literature showing complete product description, performance and
test data, and all reference standards;

d.

Samples and colors in the case of articles or products;

e.

Name and address of similar projects on which the product was used and date of
installation;

f.

For construction methods, include a detailed description for proposed method and
drawings illustrating same, and

g.

A certification form, notarized prior to bid, entitled “Bidder’s Request for Equal
Product or Substitution and Bidder’s Representations”, contained in the Form of Bid.
If approved by an Addendum, said form shall be resubmitted by the Bidder and all
other Bidders that desire to use the same product or substitution in their Bid
packages, at the time of bid.

The decision of the Town regarding the approval of items as equal products or substitutions will
be final.

D. No change in brand or make from the originally specified item or approved equal product or
approved substitution will be permitted unless satisfactory written evidence is presented to
and approved by the Town.
E.

The Bidder may request approval for equal products or substitutions after award of the
Contract in accordance with the provisions of Article 4 of the General Conditions.

F.

Equal products or substitutions will not be considered for approval by the Town prior to or
after award of the Contract if acceptance of the proposed equal product or substitution will
require substantial design revisions to the Contract Documents or is otherwise not acceptable
to the Town.

G. Equal products or substitutions will not be considered for approval by the Town after award of
the Contract if the proposed item is indicated or implied on shop drawings or product data
submittals and has not been formally submitted for approval by the Bidder in accordance with
the above-stated requirements.
H. Bidders, other than the bidder who requested a particular equal product or substitution, that
choose to utilize that equal product or substitution, as approved by addendum, shall comply
with the submittal requirements of Article A-17 subparagraph B.2.g herein. All provisions
herein and in the General Conditions regarding the use of said equal product or substitution
shall apply to all Bidders who choose to utilize said equal product or substitution.
A-19.

PREPARATION AND SUBMITTAL OF FORM OF BID

U

A. Bids shall be submitted utilizing the Form of Bid as found herein, or otherwise provided with
the Contract Documents, and shall be complete in every respect. The total bid amount shall be
entered in words and figures in the appropriate spaces provided. Where applicable, the unit
price or lump sum items, and their extensions, shall be entered in figures in the respective
columns provided for each bid item. All entries shall be typewritten or legibly printed in ink.
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The signatures of all persons shall be in longhand. Any entry of amount that appears on the
face of the bid to have involved an erasure, deletion, white-out and/or substitution or other
such change or alteration, shall show by them the initials of the person signing the bid and the
date of the change or alteration. A failure to comply with this requirement may be cause for
disqualification of the bid.
B.

For Unit Price bids, in the event of any discrepancies between the unit prices and the
extensions thereof or the total bid amount, the unit prices shall govern. For Lump Sum bids, in
the event of a discrepancy between the bid amount in writing and that in figures, the written
value shall govern.

C.

Bids shall not contain any restatement or qualifications of Work to be done. Alternate bids will
not be considered unless specifically called for. No oral, telegraphic or telephonic bids or
modifications will be considered.

D. Bids shall be delivered to the Town on or before the day and until the beginning of the hour set
for the receipt of bids, enclosed in a sealed envelope and bearing the Solicitation number (IFB
or RFP), title of the Work, name of Bidder and Bidder’s registration number.
E.

The Bidder will complete Section G - FORM OF BID in the following manner:
1.

2.

Sheet G-1

U

a.

At “From”: Enter name and legal address of firm submitting bid,

b.

Item A: Enter the total amount of the bid in words and figures,

Sheet G-2

U

Item D: Enter date of receipt of addenda and initial as indicated thereon,
3.

4.

Sheet G-3

U

a.

Item H.1: Enter full legal name of the firm. Indicate type of business entity in
subparagraph a, b or c,

b.

Item H.2: Insert Bidder Virginia State Registration Number and Class of licensure, “A”
or “B” requested but not required unless award is being made,

c.

Item H.3: Fill in signature, name (typewritten or legibly printed), title or position of
principal signing the bid, and date of signature and affix Corporate Seal along the right
hand margin,

d.

Item I: Fill in all names and addresses of individuals interested as principals in this
proposal,

Sheet G-4 and G-5

U

The enclosed Bid Bond Form is to be filled in completely, signed, sealed and notarized by
both the Principal and the Surety and the appropriate Power(s) of Attorney attached,
5.

Sheet G-6

U

a.

Enter the name and address of the Bidding Firm,

b.

List all safety violations, as described in Article A-22 herein,

c.

The Principal shall sign the Certification and affix the Corporate Seal,

d.

The signature of the Principal shall be attested by an appropriate Notary,
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6.

Sheet G-7

U

The appropriate Acknowledgment of Principal of Bidder, must be fully completed and
notarized with the Notarial Seal affixed,
7.

Sheet G-8

U

The Small and Minority Business Data information form must be completed,
8.

Sheet G-9

U

The Contract Bond Certification shall be filled out and signed by the Bidder’s Surety,
9.

Sheet G-10 and G-11 (if applicable)

U

All Bidders that desire to utilize an equal product or other substitution which has been
approved in an Addendum shall submit this form for each separate substitution, notarized,
at the time of bid submittal,
10. Sheet(s) G-12-15 (if applicable)
U

Form of Bid form must be completed in full and executed. If applicable the form(s)
attached for Alternate Bids and/or Unit Prices must be completed in full.
A-20.

MODIFICATION OR WITHDRAWAL OF BID

U

A. A Bidder may withdraw his bid from consideration if the price bid was substantially lower than
the other bids due solely to a mistake therein, provided the bid was submitted in good faith,
and the mistake was a clerical mistake as opposed to a judgment mistake, and was actually due
to an unintentional arithmetic error or an unintentional omission of a quantity of Work, labor
or material made directly in the compilation of a bid, which unintentional arithmetic error or
unintentional omission can be clearly shown by objective evidence drawn from inspection of
original Work papers, documents and materials used in the preparation of the bid sought to be
withdrawn. The Bidder shall give notice in writing of his claim of right to withdraw his bid
within two (2) business days after the conclusion of the bid opening procedure and shall submit
original Work papers with such notice.
Work papers, documents, and materials submitted in support of a withdrawal of bids may be
considered as trade secrets or proprietary information.
B.

Prior to the time and date designated for receipt of bids, any bid submitted may be modified or
withdrawn by notice to the party receiving bids at the place designated for receipt of bids. Such
notice shall be in writing over the signature of the Bidder.

C.

Withdrawn bids may be resubmitted up to the time designated for the receipt of Bids provided
that they are then fully in conformance with this Information for Bidders.

D. Bid security, if any is required, shall be in an amount sufficient for the bid as modified or
resubmitted.

A-21.

E.

A decision denying withdrawal of bid pursuant to Article A-19A herein shall be final and
conclusive unless the Bidder institutes legal court action within ten (10) days after receipt of
the decision.

F.

If it is determined by the Courts that the decision refusing withdrawal of the bid was arbitrary
or capricious, the sole relief shall be withdrawal of the bid and return of his bid security.

NONCONFORMING TERMS AND CONDITIONS

U
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If the bidder submits alternate terms and conditions with the bid that do not conform to the terms
and conditions in this solicitation, the bid is subject to rejection as non-responsive. The Town
reserves the right to permit the bidder to withdraw nonconforming terms and conditions from its
bid prior to a determination by the Town of non-responsiveness as a result of the submission of
nonconforming terms and conditions.
A-22.

EXCEPTIONS

U

Bidders taking exception to any part or section of this solicitation, including, by way of illustration
and limitation, the Specifications, General Terms and Conditions, the Mandatory Terms and
Conditions, and any attachments or references hereto, shall indicate such exceptions on the Bid
Forms. Failure to indicate any exceptions shall be interpreted as the bidder’s intent to fully comply
with the solicitation as written. However, conditional or qualified bids with such exceptions, unless
specifically allowed in the solicitation, are subject to rejection in whole or in part as non-responsive.
A-23.

CONSTRUCTION SAFETY

U

A. It shall be required that each bid submitted to the Town for a contract for construction,
alteration, and/or repairs, including painting or decorating of a building, highway, street,
bridge, sidewalk, culvert, sewer, excavation, grading, or any other construction, include a list of
all the following actions which have become final in the three years prior to the bid submission:
1.

Willful violations, violations for failure to abate, or repeated violations, for which the
bidder was cited by (a) the United States Occupational Safety and Health Administration;
(b) the Virginia Department of Labor and Industry; or (c) the occupational safety and health
plan for any other state; or

2.

Three (3) or more serious construction safety violations for which the bidder was cited by
the (a) United States Occupational Safety and Health Administration; or (b) the Virginia
Occupational Safety and Health Administration; or (c) the occupational safety and health
plan from any other state.

3.

Termination of a contract between the Contractor and the Town by the purchasing agent
or his designee for safety violations.
If the bidder has not received or been the subject of any such violations in the three (3)
years prior to the bid submission, then the bidder shall so indicate by certification on the
bid form entitled Certification of Safety Violations. The bidder will also indicate on this
form each state in which Work was performed in the three (3) years prior to the bid
submission.

B.

No Town construction contract, as discussed above, may be bid on by any bidder or contractor
who has been the subject of any citations for the type and number of violations listed in
aforementioned paragraph A, which have become final within the three (3) years prior to the
bid submission.
1.

Notwithstanding the language of paragraph B, above, any bidder or contractor who has
been the subject of a violation, as described heretofore in paragraph A, which has become
final in the three (3) years prior to the bid submission, may bid, after a mandatory twelve
(12) months from the date the violation became final, if the bidder or contractor meets the
eligibility criteria set forth in paragraph D, below.

2.

Notwithstanding the language of paragraph B, above, any bidder or contractor who has
been the subject of the type and number of violations as described in paragraph A(2),
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which have become final within three (3) years prior to bid submission, may bid, after a
mandatory waiting period of twelve (12) months from the date the last such violation
became final, if the bidder or contractor meets the eligibility criteria in paragraph D, below.
3.

C.

Notwithstanding the language of paragraph B, above, any bidder or contractor who has
previously been terminated from a Town contract, as described in paragraph A(3), within
three (3) years prior to the bid submission, may bid, after a mandatory waiting period of
twelve (12) months from the date of termination, if the bidder or contractor meets the
eligibility criteria in paragraph D, below.

Prior to bidding on a project, under the provisions of paragraph B, above, a Contractor may
request that a determination be made by the Town, regarding its eligibility to submit a bid on a
contract under the terms of this resolution. However, this request for determination and any
subsequent adjudication process must be completed prior to submitting a bid on any project
and the request for determination must be received no later than twenty-one (21) days before
bids are due unless otherwise stated in the Advertisement for Bid.

D. The criteria used by the Town in reviewing the corrective action taken by a bidder or
Contractor to prevent the recurrence of safety violations shall include but not be limited to the
following:
-

Does the firm have an established safety program? If so, how long has it been in existence?

-

Does the firm incorporate safety and health related issues into their new employee
orientation programs?

-

Does the firm include work safety as a part of an employee’s performance evaluation?

-

To what degree does senior/corporate management support safety related matters? Does
the firm have a safety policy statement signed by a member of senior/corporate
management?

-

Does the firm have a full time Safety Manager? Does this person report to a high level,
authoritative position within the Company?

-

Are safety inspections conducted at work sites? If so, how often & by whom?

-

Are safety training programs conducted for employees? If so, how often and by whom?

-

Are safety meetings conducted on site by the firm? If so, how frequently?

-

Does the firm have a visibly active safety committee? If so, how often does it meet? Who
serves on the committee?

-

Is the firm an active member of a recognized construction safety organization in the
Washington Metropolitan area, or in the state of contractor’s domicile?

-

What is the firm’s Workers Compensation Experience Modification Factor? Are there any
evident trends?

The determination rendered by the Town shall be final unless it is appealed in accordance with
the provisions of the solicitation.
E.

It shall be a condition of each Town construction contract, as discussed above, that no
Contractor or Subcontractor contracting for any part of the contract Work shall require any
laborer, mechanic, or other person employed in the performance of the contract to work in
surroundings or under working conditions which are hazardous or unnecessarily dangerous to
his safety as determined under construction safety standards promulgated by the U.S.
Department of Labor or the Virginia Department of Labor and Industry.
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F.

A-24.

No contractor awarded a Town construction contract shall knowingly employ or contract with
any person, company, or corporation for services pursuant to that contract if such person,
company or corporation could not have been awarded such contract due to the restrictions in
paragraph B, above.

AWARD OF CONTRACT

U

The Town will make an award on a unit price basis to the lowest responsive and responsible Bidder.
Due consideration will be given to price, quality as judged by tests and previous experience, and the
ability of the Bidder to render required services. The Town reserves the right to conduct any test it
may deem advisable and to make all evaluations. The Town also reserves the right to reject any or
all bids, in whole or in part, to waive informalities, whenever it is deemed in the sole opinion of the
Town to be in its best interest.
A. The Purchasing Agent or her designee, shall have the authority to waive informalities in bids,
reject all bids, parts of all bids, or all bids for any one or more goods or services included in a
solicitation when in her judgment the public interest may be served thereby. If separate bids
are received for the same total amount or unit price (including authorized discounts and
delivery times) and if the public interest will not permit the delay of re-advertisement for bids,
the Purchasing Agent or her designee, is authorized to award that is deemed to be in the best
interest of the Town of Vienna.
B.

The Lowest Bidder is determined by the aggregate amount of the prices set forth in the Form of
Bid, plus any Alternates selected by the Town.

C.

A Responsive Bidder shall mean a Bidder who has submitted a Bid which conforms, in all
material respects, to the Bidding Documents.

D. A Responsible Bidder shall mean a Bidder who has the capability, in all respects, to perform
fully the Contract requirements and the moral, ethical and business integrity and reliability
which will assure good faith performance. In determining responsibility, the following criteria
will be considered:
1.

The ability, capacity and skill of the Bidder to perform the contract or provide the service
required;

2.

Whether the Bidder can perform the contract or provide the service promptly, or within
the time specified, without delay or interference;

3.

The experience and efficiency of the Bidder;

4.

The quality of performance during previous contracts or services. For example the
following information will be considered:
a.

The administrative and consultant cost overruns incurred by Towns on previous
contracts with Bidder,

b.

The Bidder’s compliance record with Contract General Conditions on other projects,

c.

The submittal by the Bidder of excessive and/or unsubstantiated extra cost proposals
and claims on other projects,

d.

The Bidder’s record for completion of the Work within the Contract Time or within
Contract Milestones and Bidder’s compliance with scheduling and coordination
requirements on other projects,

e.

The Bidder’s demonstrated cooperation with the Town, A/E and other contractors on
previous contracts,
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f.

Whether the work performed and materials provided on previous contracts was in
accordance with the Contract Documents;

5.

The previous and existing compliance by the Bidder with laws and ordinances relating to
contracts or services;

6.

The sufficiency of the financial resources and ability of the Bidder to perform the contract
or provide the service;

7.

The quality, availability and adaptability of the goods or services to the particular use
required;

8.

The ability of the Bidder to provide future maintenance and service for the warranty
period of the contract;

9.

Whether the Bidder is in arrears to the Town on debt or contract or is a defaulter on surety
to the Town or whether the Bidder’s taxes or assessments are delinquent;

10. Such other information as may be secured by the Director of Public Works or his designee,
having a bearing on the decision to award the contract, to include, but not limited to:
a.

The ability, experience and commitment of the Bidder to properly and reasonably
plan, schedule, coordinate and execute the Work,

b.

Whether the Bidder has ever been debarred from bidding or found ineligible for
bidding on any other projects.

E.

The purpose of the above is to enable the Town of Vienna, in its opinion, to select the bid
which is in the best interests of the Town. The ability of the low Bidder to provide the required
bonds will not of itself demonstrate responsibility of the Bidder.

F.

The Town reserves the right to require from the Bidder: (1) submissions of references, within
seven (7) days of bid opening, to include a listing of previous and current projects and (2)
financial statements indicating current financial status, prepared in accordance with generally
accepted accounting principles, by a CPA licensed to do business in Virginia.

G. The Town reserves the right to defer award of this contract for a period of sixty (60) days after
the due date of bids. During this period of time, the Bidder shall guarantee the prices quoted in
his bid.
A-25.

APPEAL OF DETERMINATION OF NONRESPONSIBILITY

U

A. Any Bidder who, despite being the apparent low bidder, is determined not to be a responsible
Bidder for a particular Town contract shall be notified in writing by the Purchasing Agent. Such
notice shall state the basis for the determination, which shall be final unless the Bidder
institutes legal court action within ten (10) days of receipt of the notice.
B.

If it is determined by the Courts that the decision of the Purchasing Agent, was arbitrary or
capricious, or otherwise in error and the award for the particular Town contract in question has
not been made, the sole relief available to the Bidder shall be a finding that the Bidder is a
responsive or responsible Bidder for the Town contract in question. Where the award has been
made and performance has begun, the Town may declare the contract void upon a finding that
this action is in its’ best interest. Where a contract is declared void, the performing contractor
shall be compensated for the cost of performance up to the time of such declaration. In no
event shall the performing contractor be entitled to lost profits.
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A-26.

PROTEST OF AWARD OR DECISION TO AWARD

U

A. Any Bidder or offeror may protest the award or decision to award a contract by submitting a
protest in writing to the Purchasing Agent or his designee, or other official designated by the
Town of Vienna, no later than ten (10) days after the award or the announcement of the
decision to award, whichever occurs first; provided, however, that no protest shall lie for a
claim that the selected Bidder or offeror is not a responsible Bidder or offeror. The written
protest shall include the basis for the protest and the relief sought. The Purchasing Agent, shall
issue a decision in writing within ten (10) days of the receipt of the protest stating the reasons
for the action taken. This decision shall be final unless the Bidder or offeror institutes legal
court action in the Town of Vienna within ten (10) days of receipt of the written decision.
B.

If prior to award it is determined that the decision to award is arbitrary or capricious, then the
sole relief shall be a finding to that effect. The Purchasing Agent or her designee, shall cancel
the proposed award or revise it to comply with the law. If, after an award, it is determined that
an award of a contract was arbitrary or capricious, then the sole relief shall be as hereinafter
provided. Where the award has been made but performance has not begun, the performance
of the contract may be declared void by the Town. Where the award has been made and
performance has begun, the Purchasing Agent or her designee may declare the contract void
upon a finding that this action is in the best interest of the Town. Where a contract is declared
void, the performing contractor shall be compensated for the cost of performance at the rate
specified in the contract up to the time of such declaration. In no event shall the performing
contractor be entitled to lost profits.

C.

Pending final determination of a protest, the validity of a contract awarded and accepted in
good faith in accordance with this article shall not be affected by the fact that a protest or
appeal has been filed.

D. An award need not be delayed for the period allowed a Bidder or offeror to protest, but in the
event of a timely protest, no further action to award the contract will be taken unless there is a
written determination that proceeding without delay is necessary to protect the public interest
or unless the bid or offer would expire.
A-27.

NEGOTIATION WITH LOWEST RESPONSIBLE BIDDER

U

INTENTIONALLY OMITTED
A-28.

SUBCONTRACTING

U

If one or more subcontractors are required, the Contractor is encouraged to utilize small, minorityowned, and women-owned business enterprises. Upon contract award, the prime contractor agrees
to make maximum effort to provide the names and addresses of each subcontractor, that
subcontractor’s status as defined by the Town of Vienna as a small, minority-owned and/or womanowned business, and the type and dollar value of the subcontracted goods/services provided.
A-29.

INTEREST IN MORE THAN ONE BID AND COLLUSION

U

Multiple bids received in response to a single solicitation from an individual, firm, partnership,
corporation, affiliate, or association under the same or different names will be rejected.
Reasonable grounds for believing that a bidder is interested in more than one bid for a solicitation
both as a bidder and as a subcontractor for another bidder, will result in rejection of all bids in
which the bidder is interested. However, a firm acting only as a subcontractor may be included as a
subcontractor for two or more bidders submitting a bid for the work. Any or all bids may be
rejected if reasonable grounds exist for believing that collusion exists among any bidders. Bidders
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rejected under the above provisions shall be disqualified if they respond to a re-solicitation for the
same work.
A-30.

EXPENSES INCURRED IN PREPARING PROPOSAL

U

The Town accepts no responsibility for any expense incurred by the bidder in the preparation and
presentation of a bid, such expenses to be borne exclusively by the bidder.
A-31.

NONAPPROPRIATION

U

All funds for payments by the Town under this Contract are subject to the availability of an annual
appropriation for this purpose by the Town Council. In the event of nonappropriation of funds by
the Town Council for the goods or services provided under this Contract or substitutes for such
goods or services which are as advanced or more advanced in their technology, the Town will
terminate the Contract, without termination charge or other liability to the Town, on the last day of
the then current fiscal year or when the appropriation made for the then current year for the
services covered by this Contract is spent, whichever event occurs first. If funds are not
appropriated at any time for the continuation of this Contract, cancellation will be accepted by the
Contractor on thirty (30) days prior written notice, but failure to give such notice shall be of no
effect and the Town shall not be obligated under this Contract beyond the date of termination.
A-32.

CONTRACT RENEWAL WITH PRICE ADJUSTMENTS NEGOTIATED UP TO CPI-U

U

N/A
A-33.

COOPERATIVE PROCUREMENT

U

N/A
A-34.

MODIFICATION OF CONTRACT :

U

U

The Town may, upon mutual agreement with the contractor, issue written modifications to the scope
of work of this contract, and within the general scope thereof, except that no modifications can be
made which will result in an increase of the original contract price by a cumulative amount of more
than $50,000.00 or 25% whichever is greater, without the advance written approval of the Mayor and
Council. (Section 2.2-4309 of Virginia Public Procurement Act).
Should it become necessary for the best interest of the Town to make modifications, the same shall be
covered by change order. The Contractor shall not begin work on any alteration requiring a change
order until the written agreement, setting forth the changes/modifications, has been executed by the
Town and the Contractor.
If a satisfactory agreement cannot be mutually agreed to for any item requiring a change order, the
Town reserves the right to terminate the contract as it applies to the items in question and make such
arrangements as may be deemed necessary to complete the work.
The Town may, in writing, omit from the work any item, other than major items, found unnecessary to
the project and such omission shall not be a waiver of any condition of the contract nor invalidate any
of the provisions thereof. Major items may be omitted by change order.
The Contractor shall be paid for all work done toward the completion of the item prior to such
cancellation, alteration or suspension of the work by the Town.
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A major item shall be construed to be any item, the total cost of which is equal to or greater than ten
percent (10%) of the total; contract amount for each separate alternate, computed on the basis of the
proposed quantity and the contract unit price.
A-35.

INSURANCE

U

The Contractor shall provide the Purchasing Agent with a Certificate of Insurance PRIOR to the start of
any work under the contract and agrees to maintain such insurance until the completion of the
contract. The minimum limits of liability shall be:
Workers' Compensation -- Standard Virginia Workers' Compensation Policy
Broad Form Comprehensive General Liability--$2,000,000.00.
Combined Single Limit coverage to include:
Premises - Operations; Products/Completed Operations;
Contractual; Independent Contractors; Towns and Contractors
Protective; Personal Injury (Libel, Slander, Defamation of Character, etc.)
Automobile Liability--$500,000.00 Combined Single Limit.
The Town of Vienna, Virginia is to be named as an additional insured and this is to be so noted on
Certificate of Insurance.
The policy shall be delivered to the Town of Vienna PRIOR to the commencement of any work.
A thirty (30) day written notice of cancellation or non-renewal shall be furnished by certified mail to the
purchasing office at the address indicated on the solicitation.
My signature on this solicitation constitutes certification that, if I am awarded the contract, I shall
obtain the required coverage as specified herein within ten (10) days of notification of award.
A-36.

HOLD HARMLESS CLAUSE

U

Bids shall provide for the contractor holding harmless the Town of Vienna and representatives thereof
from all suits, actions, or claims of any kind brought on account of any injuries or damages sustained by
any person or property in consequence of any neglect in safeguarding contact work, or on account of
any act or omission by the contractor or its employees, or from any claim or amounts arising or
recovered under any law, bylaw, ordinance, regulation or decree.
A-37.

LAWS AND REGULATIONS

U

The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations and lawful
orders of any public authority bearing on the performance of the work.
The Contractors and Subcontractors shall comply with the Virginia Contractor's Registration Law, Title
54.1, Chapter 11, Code of Virginia (1950), as amended.
All non-resident Contractors and Subcontractors submitting bids on the work described herein shall
register with the Department of Labor and Industry under the provisions of Subsection 40.1-30 of the
Code of Virginia (1950), as amended.
This contract and all other contracts and subcontracts are subject to the provisions of Articles 3 and 5,
Chapter 4, Title 40.1, Code of Virginia (1950), as amended, relating to labor unions and the "right to
work", and all Contractors and Subcontractors, whether residents or non-residents of the
Commonwealth, who perform work related to the project shall comply with all of said provisions.
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The Contractor shall furnish the Town copies of affidavits upon request giving original dates, renewal
dates and expiration dates of all labor contracts related to any phase of the work to be performed on
the job site under this contract.
The provisions of all rules and regulations governing safety as adopted by the Safety Codes Commission
of the Commonwealth of Virginia, issued by the Department of Labor and Industry under Title 40.1 of
the Code of Virginia (1950), as amended, shall apply to all work under this contract.
When there as conflict between state or local contract language and federal rules, the federal-aid or
most conservative rule prevail.

A-38.

CONTRACT RATES N/A

U
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SECTION B
MANDATORY TERMS, CONDITIONS AND
SPECIFICATIONS
The purpose of this Invitation for Bid is to remove the existing signals and all components at the intersection
of Maple Avenue & Park Street to construct a four-pole signal infrastructure/operation configuration at the
intersection.

SCOPE
The scope of this project includes the following items of work at the intersections of Maple Avenue at
Park Street. Only the plan drawing signed/sealed and dated June 2021 are applicable. The drawings can be
downloaded through the following link, and are incorporated by reference:
https://www.viennava.gov/your-government/traffic-signal-maple-avenue-and-park-street
DBE PERCENTAGE REQUIREMENT: 8%
Herein, the “Intersection” refers to the intersection of, Maple Avenue at Park Street. The scope of work is as
follows:
1.

Perform a preconstruction survey review of the proposed streets to confirm the existing conditions
shown in the Plans. The Contractor shall be responsible for existing features within the limits of
work that are not shown in the Plans which would require replacement or temporary relocation in
order to perform the drainage improvements, roadway and sidewalk rehabilitation. The cost for this
work is to be included in the Contractor’s unit price bid and within the appropriate unit price
categories provided.

2.

The Contractor is to remove/dispose off-site the existing signal components/infrastructure, including
but not limited to, ex. controller cabinet, ex. mast arm poles, ex. mast arms, ex. signal heads, ex.
foundations and all components as shown on the plans to construct a four-pole signal operation at
the Intersection. No existing components, other than ex. street name signs and ex. controller, shall
be reused as part of this reconstruction of the signal at the Intersection.

3.

a.

Existing street name signs shall be re-installed on new poles with new brackets at no
additional cost to the project.

b.

Existing signal pole foundations, except as noted on the plans, shall be removed to a depth
of 3’ and the surface restored/re-sodded and/or repaved with brick paver/concrete (mimic
adjacent existing conditions) at the discretion of the Town, at no additional cost of the
project.

c.

Any remaining ex. junction box(es) shall be removed/ disposed and the surface shall be
restored/sodded and/or repaved with brick paver/concrete as needed (mimic adjacent
existing conditions) at discretion of Town Engineer at no additional cost to the project.

d.

Existing conduits shall not be re-used and shall be abandoned and properly capped in
accordance with Town specification (follow VDOT specifications, if Town spec does not exist)
at no additional cost to the project.

Locate underground utilities prior to the start of construction. Protect all structures and utilities.
The Contractor shall coordinate any adjustments with the appropriate utility owner. Locations of
utilities shown on the plans are NOT guaranteed. The Contractor is solely responsible for any
disruption in utility service and shall be solely responsible for any damage/repairs required. The
Contractor shall coordinate with utility owner for sidewalk guy transition and is responsible for all
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cost associated with this transition. No additional time or compensation will be provide for any
utility delays.
4.

Provide and place all work-zone traffic control devices necessary to facilitate the work at no additional
cost to the project. Contractor shall also place temporary orange safety fence around work zone areas, as
required by the Town to prevent intrusion of pedestrians.

5.

Restore existing asphalt roadway section/parking lot, brick sidewalk, fencing and landscaping,
curb, gutter, and sidewalk if impacted by the project’s work at no additional cost to the project.
a.

At the intersection of Maple Ave E at Park SE, in the southwest quadrant: Contractor shall
remove the existing pavement and brick within the limits the relocated/reset fence shown on
the plans to install the signal equipment and shall restore the surface with earthwork and brick
paver to flat grade. The Contractor shall match the existing fence type/color and provide seamless
connections at no additional cost to the project. (Town pre-approval is required for brick paver
installation and shall be installed per manufacturer recommendations and per direction of the
Town Engineer. The Contractor shall provide shop drawing for fence reset/relocation for Town
Engineer prior to ordering of materials.) This area shall be graded/restored with brick paver, as
such all water will drain into the sidewalk/roadway or into the parking lot. There SHALL be noponding of water and Contractor shall be responsible for ensuring positive drainage to the
discretion of the Town Engineer. Contractor shall self-perform all stakeout work to ensure
positive drainage and provide elevations to Town Engineer for approval prior to proceeding with
installation. The Contractor shall install relocate/reset the fence as shown on the plans.

b.

At the intersection Maple Ave E at Park SE, in the northwest quadrant: Contractor shall remove
the existing landscaping and brick within the limits of disturbance necessary to install the signal
equipment and shall restore the surface with earthwork and brick paver to flat grade, including
resetting the landscaping bed and sprinkler system. (Town pre-approval is required for brick
paver installation and shall be installed per manufacturer recommendations and per direction of
the Town Engineer. The cost of this work shall be inclusive of relocating/resetting sprinkler
system. If new parts (of any kind) are needed, all items/labor/materials shall be incidental to
relocation/reset of system, and no additional compensation will be provided.) This area shall be
graded/restored with brick paver, as such all water will drain into the sidewalk/roadway or into
the parking lot. There SHALL be no-ponding of water and Contractor shall be responsible for
ensuring positive drainage to the discretion of the Town Engineer. Contractor shall self-perform
all stakeout work to ensure positive drainage and provide elevations to Town Engineer for
approval prior to proceeding with installation. The Contractor shall install relocate/reset the
fence as shown on the plans.

c.

At the intersection of Maple Ave E at Park SE, in the southeast quadrant: The Contractor shall
remove the existing pavement within the limits of the proposed CG-2 curb to be installed and
remove/dispose the existing pavement and restore the surface with earthwork and brick paver.
(Town pre-approval is required for brick paver installation and shall be installed per
manufacturer recommendations and per direction of the Town Engineer.) This area shall be
graded, as such all water will drain into the sidewalk/roadway or into the parking lot. There
SHALL be no-ponding of water and Contractor shall be responsible for ensuring positive drainage
to the discretion of the Town Engineer. Contractor shall self-perform all stakeout work to ensure
positive drainage and provide elevations to Town Engineer for approval prior to proceeding with
installation. The Contractor shall install a concrete bollard(s) to protect the new signal pole from
vehicular parking as proposed on the plans, and the Contractor shall eradicate parking lines and
reestablish parking lines at the direction of the Town Engineer. The Contractor is to provide brick
and brick paver landscaping features like adjacent conditions around the radial return to
separate the newly formed brick paver area and the existing sidewalk.

All quantities associated with the work described 5a, 5b, 5c shall be incidental to Bid Items #4, #16, #17,
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#18, #23, #24, #25, #30, #31, and shall include haul in/haul out of materials required, and all miscellaneous
materials necessary for installation including any sand, concrete, brick, pavement etc. The bid items listed are
not exclusive to the work described in 5a, 5b and 5c. No additional compensation will be provided to
complete the work described and it shall be the Town’s sole discretion to determine when the conditions
are restored. The Contractor and the Town Engineer shall meet on site prior to ordering of materials and
prosecution of work to layout the plan/order of events for each quadrant at no additional cost to the
project. Clarification: Sheet 2 note 16: The Contractor shall be responsible for the purchase of the
controller. There is no need to pick up from the Town of Vienna’s Northside property yard.
6.

Modify at-grade utility appurtenances as indicated in the Plans to match finished grade. The cost for this
work shall be included in the price bid of all items and shall not be paid for as a separate item.

7.

Limits of Construction
All work shall be limited to the right-of-way and easements granted to the Town for areas surrounding the
intersection. Contractor’s personnel may not enter/park and no work may be done on other properties
without temporary construction easement. (See SP-11, Section 8 for additional details.) The Contractor
shall not store materials and/or equipment within the project’s site without written permission from the
Town’s Engineer. If the Contractor damages anything inside or outside of the project’s limits, the
Contractor is solely responsible for the damages and repairs.

8.

The Contractor is responsible for all utility coordination, material, tools, equipment, labor, permits, traffic
control, cleanup, and restoration.

9.

All work shall comply with applicable state and local regulatory agencies. Work shall be in accordance
with the most recent edition of, but not limited to, the following references:
a.

Virginia Erosion and Sediment Control Handbook

b.

Town of Vienna Construction Details and Special Provisions in Section 8

c.

Town of Vienna Amendments to VDOT’s 2020 Road and Bridge Specifications

d.

VDOT 2020 Road and Bridge Specifications

e.

VDOT 2016 Road and Bridge Standards

f.

2009 Manual on Uniform Traffic Control Devices (MUTCD) and current VDOT MUTCD
Supplement (including all revisions thereof to both manuals.)

g.

Current Virginia Work Area Protection Manual, including all revisions thereof

h.

AASHTO Standard Specifications for Highway Bridges

i.

National Electrical Code

See SECTION 4 for project Specification Amendments and SECTION 8 for Special Provisions. Where a
conflict exists between these referenced specifications, seek direction from the Town’s Engineer. Town
Engineer has final authority on any conflicts.
10. At the end of each work day, pending final construction and cable installation, conduit caps will be placed
on all vacant ducts.
11. Quantities specified represent the best approximation of the quantities required and are to serve only as
general guidelines. Nothing shall bind the Town to purchase the amount specified. If, upon completion of
construction, actual quantities differ from quantities shown in the Contract, the contract unit prices shall
prevail, and payment will be made for actual quantities performed unless they have been modified by
other work orders.
a.

Note: All furnished mast arm poles, mast arms, pedestrian signal poles and signal controller
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shall be powder-coated in the color "Charlottesville Green" at no additional cost to the
project and in accordance with Town requirements and/or the manufacturer's
recommendations. The Contractor shall submit the FHWA equivalent color to the Town
Engineer for review/approval prior to ordering of materials. (Notes: The poles/arms may also
be fabricated in the approved color in lieu of powder coat painted, with written approval of
the Construction Manager and Town Signal Group)
12. Required Contractor Pre-Construction Submittals
Pre-construction submittals shall be received by the Town’s Engineer 30 days before ordering materials
and starting any field related work. The Town’s Engineer or designee shall have up to six (6) weeks to
review the submittals. Submittals that are not approved shall be corrected and resubmitted for review.
Work and ordering of materials may not start until all submittals have been approved.
Additionally, the required submittals are as follows:
a. Two (2) Transportation Management Plan and Sequence of Construction plans.
i. For field investigation work (pre-signal replacement activities, e.g.
foundation/geotechnical investigation, etc.)
ii. For Signal modification/replacement. This shall also include a sequence of construction
for the signal, which shall include temporary signal plan (including phasing) as
necessary.
Contractor shall have each plan signed/sealed by a Virginia Licensed Professional Engineer and
person certified in VDOT’s Advance Work Zone Training (verification is required upon submittal).
Additionally, all work zone activities shall follow the current Virginia Work Area Protection
Manual, VDOT’s IIM-243 and any project specifications/special provisions described in SECTION
4. The Contractor shall maintain vehicular and pedestrian traffic at all times and shall not detour
either onto or through private property. The Contractor may not store materials anywhere on
the job site.
b.

All materials specifications and/or shop drawings for project.
Town will provide approved material listing during construction RFP/bidding phase upon
request. Currently, the Town has standardized equipment for use in the Town’s traffic signals.
These approved materials will permit the Town to provide continued maintenance after
construction. The following list is the pre-approved material listing for this project for which the
Contractor shall submit material specification and/or shop drawings for approval by the Town
prior to purchase for the project:
i. Paint color samples for the poles, cabinet etc.
ii. Econolite Autoscope vision video detection (See Special Provision #2 for details)
iii. ZincFive Battery Backup system from Traffic Systems and Technology
iv. Leotek 12” LED and associated equipment
v.

Leotek Pedestrian Signals and associated equipment

vi. Pelco INtelliCross APS System for pedestrian buttons from Traffic Systems and Technology
vii. McCain ATC Traffic Controller and ATC Cabinet Vienna Standard with riser purchased
from Herbert.
viii. Wireless Transceiver (See Special Provision #13 for details)
ix.

Brick pavers and method for installation

x.

Fence
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xi.

Sprinker/relocation/reset plan

The Contractor may submit these materials listing for approval prior to the bid submission for
approval.
c.

Description of method to install mast arm poles and maintain traffic. The Town of Vienna will
provide up to 40 hours (total for the project) of police control as needed for the intersections.
Any additional police control will be the sole responsibility of the Contractor and Contractor will
not be paid for these additional hours.
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SECTION 4: SPECIFICATION AMENDMENTS
Note: All references to the “Engineer” are deemed to be the Town of Vienna’s Engineer.

TOWN OF VIENNA AMENDMENTS TO VDOT’S
2020 ROAD AND BRIDGE SPECIFICATIONS
SECTION 105—CONTROL OF WORK of the Specifications is amended as follows:
105.14—Maintenance During Construction is amended to add the following:
The Contractor shall provide at least one person on the project site during all work
operations who is currently certified either by the VDOT in Intermediate Work Zone Traffic
Control, or by the American Traffic Safety Services Association (ATSSA) as a Traffic Control
Supervisor (TCS). This person shall have the verification card with them while on the
project site. This person shall ALSO be a verified IMSA Level II Field Technician. This person
shall be responsible for the oversight of work zone traffic control within the project limits in
compliance with the contract requirements involving the plans, specifications, the
VWAPM, and the MUTCD. This person’s duties shall include the supervision of all
construction work zone activities and all work related to the signal’s construction.
If none of the Contractor’s on-site personnel responsible for the supervision of such work
have the required verification with them or if they have an outdated verification card
showing they are not currently verified, all work on the project will be suspended by the
Town of Vienna.
The Contractor shall provide at least one person on site who is, at a minimum, certified by
VDOT or ATSSA in Basic Work Zone Traffic Control for each construction and/or
maintenance operation that involves installing, maintaining, or removing work zone traffic
control devices. This person or persons shall be responsible for the placement,
maintenance, and removal of work zone traffic control devices. In the event none of the
Contractor’s on-site personnel for any construction/maintenance operation has, at a
minimum, the required verification by the VDOT or ATSSA in Basic Work Zone Traffic
Control, that construction/maintenance operation will be suspended by the Town until that
operation is appropriately staffed in accordance with the requirements herein.

SECTION 238—ELECTRICAL AND SIGNAL COMPONENTS of the Specifications is amended as follows:
238.02(a) & (c) are removed as Metal Conduit and Fittings and Fiberglass-reinforced Epoxy
Resin Conduit and Fittings shall not be used.

SECTION 700—GENERAL of the Specifications is amended as follows:
700.04(b)—Excavation for Foundations is amended to include the following:
When foundations and junction boxes are placed in slopes sidewalk (brick or concrete)
and/or earth, the slopes and surfaces beside and behind the foundations/junction bxoes
shall be graded and restored to pre-construction conditions. The Contractor shall include
the cost of this work in the price bid for the foundations. No additional compensation shall
be provided.
700.05(h)—Conduit Systems is amended to include the following:
All excavations shall be backfilled per VDOT/Town specifications. Conduit shall pass under
all other utilities with 24-inch separation.
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700.05(j)—Hydraulic Cement Concrete Sidewalk is amended to include the following:
Payment for removal of the existing sidewalk (brick or concrete) to existing joint lines and
installation of the proposed sidewalk will be made under Hydraulic Cement Concrete
Sidewalk or Brick Sidewalk pay items (four-inch depth). No separate payment shall be
provided.
700.04(k)—Pavement Restoration is added as follows:
Asphalt concrete pavement, hydraulic cement concrete pavement, brick pavers, and asphalt
surface treatment, when designated on the plans or authorized by the Engineer to be open
cut for installation of conduit, shall be restored to the approval of the Town. If open cutting
is approved for the convenience of the Contractor, no payment for restoring existing
pavement will be made.

SECTION 703—TRAFFIC SIGNALS of the Specifications is amended as follows:
703.02—Equipment is amended to replace the third paragraph with the following:
The Town of Vienna will furnish Controller timings, including coordination timings, to the
Contractor for implementation. The Contractor shall be present for two AM and two PM
peak hour period once the intersection is operational to view traffic conditions and fine
tune timings to provide for the orderly flow of traffic.
703.03(a)—Prosecution of Work is replaced with the following:
Prosecution of Work: The Contractor shall not discontinue the operation of an existing signal
without the approval of the Engineer. Requests for discontinuance shall be made at least 72
hours in advance.
While modifying or replacing existing traffic signals, the Contractor shall provide necessary traffic
controls for maintenance of traffic as approved by the Engineer. The Contractor shall submit his or
her traffic control plan to the Engineer for approval at least 30 days in advance of beginning the
modification or replacement work. Town approval of the plan is required prior to start of
work or ordering of materials. Traffic flow shall be maintained during the modification or
replacement. Routine maintenance, such as replacing filters, cleaning lenses, etc., will remain the
responsibility of the Town. Replacement of faulty lamps is not considered to be routine
maintenance.
When the Contractor begins placing new signal equipment into operation, the Contractor shall
maintain and repair the equipment until final acceptance. When the Contractor begins replacing
existing signal equipment, the Contractor shall be responsible for maintaining and repairing all
equipment until final acceptance once the Controller cabinet has been entered for the
modification/replacement work. If the new equipment, or any existing equipment once the
Contractor becomes responsible, malfunctions while the Contractor is at the project site, the
Contractor shall take immediate action to maintain the normal flow of traffic and make
necessary repairs as expeditiously as possible to cause the least interference with traffic.
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The Contractor shall furnish the Engineer with name, phone number, cellular phone number, and
pager number of the supervisory employee of the company who will be responsible for repair
calls during all hours, including weekends and holidays, when the Contractor is not at the
location. The Contractor may authorize a reputable local company to make emergency repairs,
subject to the prior approval of the Town. In the event the signal malfunctions, the Contractor
shall provide skilled personnel at the site of the malfunction within one (1) hour from time of
notification.
Necessary repairs shall be accomplished within five (5) hours from time of notification. The
Contractor will be assessed a disincentive of $500 per hour, or part of an hour, beyond the time
requirement for both the repair and response time, up to a maximum of $5,000 per occurrence.
Disincentives for the response and repair time will be assessed concurrently beyond five (5) hours
if the Contractor's personnel have not arrived at the location. In the event the Contractor
fails to make such repairs within the specified time, or the Contractor cannot be reached by
phone or does not return the call to the Department within thirty minutes after being paged, the
Town reserves the right to make such repairs in accordance with Section 104. This shall in no way
relieve the Contractor's responsibility for maintaining and completing the work. If the Town
makes repairs, a $25,000 disincentive will be assessed plus the cost of any materials, equipment,
labor, and police man-power utilized.
703.03(c)—Refurbishing Existing Equipment is replaced with the following:
Refurbishing Existing Equipment: Existing equipment to be retained does not need to be
refurbished.
703.03(e)—Installing Signal Heads is amended to replace the last sentence of the second paragraph with
the following:
Joints shall be rendered weatherproof by an approved method.
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SECTION 8.

SPECIAL PROVISIONS

Note: All references to the “Engineer” are deemed to be the Town of Vienna’s Engineer or Town of Vienna
Construction Manager.

TOWN OF VIENNA SPECIAL PROVISIONS
SP-1: REMOVE, RELOCATE, MODIFY, AND INSTALL EXISTING SIGNAL EQUIPMENT
SP-2: VIDEO DETECTION
SP-3: SIGNAL FOUNDATION CONSTRUCTION
SP-4: Not Utilized.
SP-5: CONCRETE FOUNDATION SIGNAL POLES, PF-8
SP-6: LIMITATION OF OPERATIONS
SP-7: Not Utilized.
SP-8: EXISTING ROADWAY EQUIPMENT
SP-9: EXISTING LANDSCAPING
SP-10: GENERAL EXCAVATION
SP-11: GENERAL STORAGE/EQUIPMENT STORAGE/MATERIAL STORAGE
SP-12: INSPECTIONS
SP-13: WIRELESS TRANSCEIEVERS
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SP-1: REMOVE, RELOCATE, MODIFY, AND INSTALL SIGNAL EQUIPMENT
I.

DESCRIPTION
This work shall consist of removing, relocating, modifying, and installing existing/furnished
signal equipment as shown on the plans and directed by the Engineer.

II.

MATERIALS
Paint shall conform to the following:
a. Aluminum paint shall conform to Section 231.03(e) of the Specifications.
b. Black paint shall conform to Section 231.03(i) of the Specifications.
c. Yellow paint shall conform to Federal Specifications for Federal Yellow enamel.
d. Paint for signal poles, mast arms, pedestrian signal poles and signal controller cabinet
shall be powder-coated and in the color “Charlottesville Green.”
e. Other paints shall equal or exceed the specifications of the paint currently used by the
Department for that purpose. The Town will furnish the Contractor the manufacturer's
name and color for approval prior to material ordering and application.

III.

CONSTRUCTION
Remove, Relocate, Modify, or Install Existing/furnished Signal Equipment – Removal,
relocation, modification, or installation of existing/furnished signal equipment will be paid for
under the following pay items in accordance with Section 510: Existing poles, Controllers,
Cabinets (including auxiliary equipment), Signal head sections, Hanger assemblies, and
Backplates. All equipment shall be delivered to the Town of Vienna’s Northside Property Yard as
directed by the Engineer. The Contractor shall give at least five (5) days of notice prior to
delivering such equipment. Existing underground items such as conduit and conductors may be
abandoned, and existing in-ground items such as foundations, manholes, and junction boxes
shall be removed to a point at least two (2) feet below finished grade with the ground restored
and landscaped similarly to surroundings.
Install 12” Signal Head, LED – This work shall consist of installing LED signal head approved by
the Town and all necessary wire connections.
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SP-2: VIDEO DETECTION

I.

VIDEO DETECTION SYSTEM - TYPE III

DESCRIPTION
This work shall consist of furnishing and installing Gridsmart system hardware that consists of two main
components and associated hardware:
1.

One (1) or two (2) 360-degree view detection cameras

2. A stand-alone video detection processing unit for single or dual 360-degree view camera(s) with internal
data collection module. The real-time performance shall be observed by viewing the video output from the
sensor with overlaid detection zones that indicate the current detection state (on/off). The sensor shall
store cumulative traffic statistics internally in non-volatile memory for later retrieval and analysis.
The video detection cameras shall communicate to a stand-alone video detection unit via a burial grade
shielded Cat5e video cable via a software application using the industry standard TCP/IP network protocol.
The video detection camera shall be powered through industry standard Power over Ethernet (PoE). The
video detection unit shall be capable to be programmed with a static IP address and have four built-in,
Ethernet ports and shall be addressable with no plug-in devices or converters required. The stand-alone
video detection unit shall provide standard MPEG-4, motion J-PEG or H.264 streaming digital video.
Achievable frame rates shall provide a minimum of 5 frames per second or higher as a function of video
quality and available bandwidth.
The stand-alone video detection unit shall communicate directly with video detection cameras providing
up to forty-eight (48) inputs and thirty-two (32) outputs to a McCain 352i ATC cabinet. A system installed in
a McCain 356i ATC cabinet shall provide forty-eight (48) inputs and sixteen (16) outputs to the traffic signal
controller. The stand-alone video detection unit shall be equipped with two serial connections and a SDLC
port to allow for input/output to an ATC cabinet. The stand-alone video detection unit shall accept
connection to the video detection cameras and also be equipped with four USB ports to allow for stored
data and program retrieval or USB monitor and USB mouse connection. The unit shall be equipped with
four fully functional Ethernet ports, labeled “Network” and “Local”. The stand-alone video detection unit
shall be fully programmable by connection to a standard laptop computer utilizing software provided with
each unit or through a USB mouse and USB monitor operation. Video images shall be recorded when the
external data collection storage module is connected to the unit via one of the USB ports and shall be limited
only by the available memory of the storage module. When the formatted external data collection storage
module is connected the video detection unit shall immediately recognize the connection and begin
recording the video and upload the configuration and any collected data. The video detection unit shall
collect vehicle counts, vehicle classification and vehicle speed and store data on board the video detection
unit.
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II. FUNCTIONAL REQUIREMENTS
a.

Video Detection System Software
The stand-alone video detection unit shall have embedded software to incorporate multiple applications
that perform a variety of diagnostic, installation, fault tolerant operations, data communications and
storage, digital video streaming, and vehicle detection processing. The detection shall be reliable,
consistent, and perform under all weather, lighting, and traffic congestion levels. An embedded web server
shall permit standard internet browsers to connect and view video streaming services. The software shall
have the ability to mask areas or objects in the field of view that will allow the video detection unit to
ignore areas that are not within the travel way or occlude areas within the travel way. This feature will
increase available processing power for real time detection and data collection and ensure that vehicles
remain detected when occluded by objects within the field of view.
The software shall provide the following applications that and shall execute under Microsoft Windows 7 or
higher. Available applications shall include:
• Configuration setup: Create and modify detector configurations to be executed on the stand-alone
video detection cabinet interface unit.
• Operation log: Retrieve, display, and save field hardware run-time operation logs of events that
have occurred.
• Software install: Reconfigure the stand-alone video detection cabinet interface unit with a newer
release of embedded system software.
• Streaming video player: Play and record streaming video with flashing detector overlay.
• Data retrieval: Fetch traffic data and alarms and store on PC or other storage media.
• Provide fault-tolerant, real-time TCP/IP communications to/from all devices and client applications
with full logging capability for systems integration.

b.

Video Detection Camera
The video detection camera shall produce a useable video image of the bodies of vehicles. The minimum
range of scene luminance over which the camera shall produce a useable video image shall be the minimum
range from nighttime to daytime, but not less than the range 1.0 lux to 10,000 lux.
The camera shall use a CMOS sensing element and shall output color video with resolution of not less than
1920 lines horizontal.
The video detection software shall control the exposure and gain of the camera(s). The wide- angle
camera(s) shall not need adjustment to suit the site geometry. The horizontal field of view shall be 360
degrees. A 360-degree camera shall be capable of providing detection coverage of all approaches of an
average size intersection. Two wide-angle cameras shall provide detection coverage on large intersections.
The camera shall be housed in a weather-tight sealed enclosure. The housing on the 360-degree camera
shall be field rotatable to allow proper alignment between the camera and the traveled road surface. The
camera enclosure shall be equipped with an integrated sunshield. The sunshield shall include a provision
for water diversion to prevent water from flowing in the camera’s field of view. The camera enclosure shall
include a thermostatically controlled heater to assure proper operation of the lens shutter at low
temperatures and prevent moisture condensation and ice buildup on the optical faceplate of the enclosure.
When mounted outdoors in the enclosure, the camera shall operate satisfactorily in a temperature range
from
B-

IFB 22-07 MAPLE AVENUE & PARK STREET SIGNAL RECONSTRUCTION

35ºC to +74ºC and a humidity range from 0% RH to 100% RH. The camera shall be powered via Power over
Ethernet (PoE) from the stand-alone video detection unit. Power consumption shall be 55 watts or less
under normal conditions. The camera shall provide reliable detection within the height to distance ratio of
10:100. The camera enclosure shall be equipped with weather-tight cable connections. Video and power
shall be transmitted via the burial grade shielded Cat5e video cable and connected within the same
connector to the stand-alone video detection unit.

c.

Power
The video detection cameras shall be powered via Power Ethernet (PoE) from the stand-alone video
detection unit. Power consumption shall be 55 watts or less under normal conditions.110/220 VAC,
50/60Hz.

d.

Detection Zone Programming
Placement of detection zones shall be by means of a laptop with a Windows 7 of higher operating system
or with a USB monitor and a USB mouse. The laptop or USB monitor shall be able to show the detection
zones superimposed on images of traffic scenes.
The detection zones shall be created by using a laptop or USB mouse and USB monitor to draw detection
zones. Using the mouse and monitor it shall be possible to place, size, and orient detection zones to provide
optimal road coverage for vehicle detection. It shall be possible to download detector configurations from
the laptop to the stand-alone video detection unit or to retrieve the configuration that is currently
operating the intersection, and to back up detector configurations by saving them to the laptop or other
removable storage media.
It shall be possible to edit previously defined detector configurations to permit adjustment of the detection
zone size and placement, to add detectors for additional traffic applications, or to reprogram the video
detection unit for different traffic applications or changes in installation site geometry or traffic rerouting.
The video detection unit shall store previously loaded configurations on board and shall be able to revert
to older programming when the command is sent to the unit.

e.

Detection
The video detection system shall reliably detect vehicle passage and presence in the camera field of view
when the video detection camera(s) is mounted 30 feet (10 m) or higher above the roadway and as close
to the center of the intersection as possible or when the camera is adjacent (within 15 feet) to the edge of
the nearest vehicle travel lane. If there are obstructions within the field of view the stand-alone video
detection unit shall be equipped with a software function that allows for an object mask to be drawn so
vehicles calls are not placed by the obstruction and vehicles are still detected. The preferred video
detection camera orientation shall be to view approaching traffic since there are more high contrast
features on vehicles as viewed from the front rather than the rear. The video detection camera placed at a
mounting height that minimizes vehicle image occlusion shall be able to detect at least five (5) traffic lanes
on each approach. Mounting heights as low as 24 feet shall be possible and provide reliable vehicle
detection, vehicle passage and presence within the camera field of view for average size intersections
provided the camera(s) have a reliable head-on view of all approaches. Data collection shall also be
accurate and reliable when mounted in this configuration.

f.

Data Collection
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A properly installed system shall accurately count vehicles with at least 95% accuracy under normal
operating conditions (day and night). The system shall collect data per direction, per detection zone or
phase number.
A properly installed system shall accurately measure average speed of multiple vehicles with at least 95%
accuracy under all operating conditions for approaching and receding traffic.
A properly installed system shall accurately classify vehicles. Vehicle collection shall be accurate and
programmable by the user to bin data into three different data categories.
The vehicle count and classification data shall have the capability to be stored on board the video detection
unit for one (1) calendar year. The video detection unit shall use this historical data to create Volume
Reports, Turning Movement Reports, Vehicle Classifications Reports and Incident Reports. Each of these
reports shall be exportable in user selectable format (PDF, Excel, Rich Text format, TIFF, Web Archive). A
scheduler shall allow for user defined schedule for “automatic” emailing of reports. Performance Reports
shall also be available. These reports will show Seven Day vehicle volume and Occupancy during Red and
Green indications, per phase
All collected data shall be able to be collected remotely or on site via USB or other storage media. All
collected data shall be able to output to a .csv file for user manipulation.
Video recording shall be accomplished with the connection of a portable external USB hard drive
connection to either of the USB ports on the video detection unit. The video shall be recorded only when
the external hard drive is connected. The amount of video recorded shall be limited only to the size of the
storage device. The laptop software shall provide the interface to playback the video to analyze operations
or to collect turning movement information.
g.

Repeater Assembly
The repeater assembly shall be in accordance with the manufacturer’s instructions. The repeater assembly
shall be in a weather-tight enclosure, powered via PoE supplied by the detection processing unit. The
repeater assembly shall be fully compatible with the detection processing unit and camera. The repeater
assembly shall be connected to the burial grade shielded Cat5e video cable in accordance with the
manufacturer's instructions.

III.

INSTALLATION:
The Engineer will approve final locations of cameras. The Contractor shall install cameras and riser assemblies
and make all electrical and communication connections needed to provide a working video detection system.
The Contractor shall set detection zones as indicated on the Plans.
Install the cameras in such a manner that avoids conflicts with other utilities (separation distances in accordance
with the guidelines of the National Electrical Safety Code) and as specified in the video detection system
manufacturer’s recommendations. Secure the camera mounting hardware to the mast arm and route the cable
through the mast arm and pole such that no strain is placed on the connectors.
Install and make weatherproof the connection using the appropriate weatherproofing materials and following
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the manufacturer’s recommendations. Permanently label all cables entering the cabinet. Ensure that the power
supply for the cameras is NOT connected to the GFCI receptacle circuit located in the cabinet. Place a copy of
all manufacturer equipment specifications and instruction and maintenance manuals in the equipment cabinet.
IV.

TESTING:
The Contractor shall demonstrate to the Engineer that the Video Detection Equipment functions in accordance
with the requirements of the signal design, inclusive of video detection zone locations, detector features, and
communicates with the local intersection controller and Town of Vienna’s computers at the Town’s traffic
control facility. The Contractor shall also demonstrate all features of the Video Detection Equipment as specified
herein or in the contract documents to the Engineer.
Initial testing of the video detection system shall be accomplished in the presence of the Engineer. The
Contractor shall contact the Engineer at least 2 business days in advance to arrange system testing. Deficiencies
shall be addressed and corrected by the Contractor at no expense to the Town. Faulty equipment shall be
replaced by the Contractor at no expense to the Town.

V.

WARRANTY, SERVICE, AND SUPPORT
The supplier shall warrant the video detection system for a minimum of three (3) years against manufacturing
defects in material and workmanship. Ongoing software support by the supplier shall include software updates
of the video detection unit and video detection camera. These updates shall be provided free of charge during
the warranty period. The supplier shall maintain a program for technical support and software updates
following expiration of the warranty period. The warranty shall commence on the date that the intersection
improvements are accepted by the Engineer.

VI. DOCUMENTATION
One wiring diagram of the system and installation manual shall be provided with each video traffic detection
system.
If required by the Engineer, a sample of the video vehicle detection system shall be supplied for testing and
review before acceptance. After completion of the test, the sample shall be returned.
VII.

MEASUREMENT AND PAYMENT
Video Detection System - Type III will be measured in units of each and paid for at the contract unit price per
each. The price shall include furnishing and installing the video detection unit, cabling, Type III Camera(s),
mounting hardware, weather tight sealed enclosure, cable connections, integrated sunshield, and
thermostatically controlled heater, all accessories, all mounting brackets, mounting hardware, repeater
assembly (if required), system software as-built system wiring diagram, and system testing.
Furnish USB Monitor and USB Mouse will be measured in units of each and paid for at the unit contract price
per each. This price shall include furnishing and installing USB monitor and USB mouse, cable connections,
wiring harness, and USB ports.
Cat5e Direct Burial Cable (Gridsmart) will be measured in units of linear feet and paid for at the unit contract
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price per linear foot. This price shall include cable, cable connections, shielding, drain wire, and burying.
Payment will be made under:

Pay Item

Pay Unit

360 Video Detection System
Furnish USB Monitor and USB Mouse

Each
Each

Cat5e Direct Burial Cable (Gridsmart)

Linear Foot
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SP-3: SIGNAL FOUNDATION CONSTRUCTION
The Contractor shall not start signal pole, pedestal pole or Controller cabinet foundation construction No
additional compensation for these impacts as specified herein will be awarded to the Contractor, and the cost
for such work shall be included in the price bid for all items part of this project.

SP-4: Omitted.
SP-8: EXISTING TOWN INFRASTRUCTURE
Town/County/State road signs, delineators, guardrails, etc. shall not be removed. Existing signs, delineators,
guardrails, markers, trees, shrubs, fences, walks, steps, etc. that are disturbed by any part of construction shall be
replaced or restored to their original condition or to the satisfaction of the inspecting engineer, property owner,
town, county, state, and/or any other agency having authority/jurisdiction. No additional compensation for these
impacts as specified herein will be awarded to the Contractor, and the cost for such work shall be included in the
price bid for all items part of this project.
SP-9: EXISTING LANDSCAPING
Contractor is responsible for the removal, storage, and (if necessary) replacement of all shrubbery. Restoration of
the construction area to original or better condition shall be the responsibility of the Contractor. Contractor is
responsible for all compaction of disturbed areas and shall complete work in accordance with the specifications
outlined in the VDOT's Road and Bridge Specifications (current edition) and all Town of Vienna requirements. All
compensation for work (including labor, materials and equipment) shall be included in the lump-sum cost for
landscaping quantity for the project.
SP-10: GENERAL EXCAVATION
Contractor shall excavate outside the drip line of all trees to prevent root damage. No excavated material is to be
placed or tracked on the pavement. Excavated material shall be stored away from the paved roadway and
sidewalks. All spilled material will be removed immediately.
SP-11: GENERAL STORAGE/EQUIPMENT STORAGE/MATERIAL STORAGE
No equipment or material shall be stored or permitted to stand unprotected where vehicular or pedestrian traffic
is maintained. No equipment or material shall be stored on the sidewalk at any time. If Contractor wishes to store
equipment and/or materials on adjacent properties, the Contractor shall negotiate independently with property
owners.
SP-12: INSPECTIONS
All requests for inspections must be through the Town of Vienna. The four inspections required with signal
installation shall be:
a.

Foundation Inspection shall be done prior to the pouring of any concrete. The foundation must be
inspected and certified by an independent inspector provided by the Contractor. Prior to acceptance of the
signal, an installation certification provided by a Professional Engineer, licensed in Virginia, shall be
provided to the Town. The certification must include a statement indicating that the rebar and concrete is
as prescribed on the approved foundation design. It shall also state the foundation has been installed in
accordance with the approved plans and VDOT Standards and Specifications. Concrete test cylinders for
testing purposes must be performed and are the responsibility of the Contractor.

b.

Service Inspection is to ensure satisfactory electrical service. A written request for electrical service
inspection must be submitted ten (10) working days in advance. The request must include the permit
number, route number, and the intersection of the signal. The Contractor shall provide a letter of
certification from the company performing wiring, programming, or testing that the controller cabinet
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was wired, programmed, and tested for the intersection where it will be installed. The particular
intersection shall be specifically indicated in the certification.
c.

d.

Turn-on/Pre-Inspection is required prior to full color activation. No signal will be placed into flashing
operation until it is 100% complete. This includes ancillary improvements such as, but not limited to, road
construction, pavement markings, and signs. This inspection must be scheduled in writing ten (10)
working days in advance and must include the permit number, route number, and intersection of signal.
•

No signal will be activated (Flashing or full color) without Town approval

•

A minimum of 72 hours flashing operation is to precede any full color operation

•

Signal installation will not be placed into full color operation on Mondays, Fridays, holidays, or
days preceding or following holidays

Final Inspection shall be done after 30 days of continuous error-free full color operation. A written
request to the Town must be submitted ten (10) working days in advance. The request must include permit
number, route number, and location. The Contractor is required to provide as-built plans to the
Town prior to final inspection. The as-built plans must be reviewed and approved prior to final acceptance
by the Town. Reproducible as-built plans including digital copy must be provided prior to permit release.

No additional compensation for Inspections or as-built plans as specified herein will be awarded to the Contractor,
and the cost for such work shall be included in the price bid for all items part of this project.
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SP-13: WIRELESS TRANSCEIVERS
SECTION 807 – WIRELESS TRANSCEIVERS
807.01 – Description
This work shall consist of, installing and fully integrating wireless transceivers (to include cellular/PCS wireless
modems, a 900 MHz wireless Ethernet radio transceivers, or 5.8 GHz wireless broadband radio transceivers)
including all necessary hardware and software in accordance with these specifications and as shown the
plans or as directed by the Engineer.
This specification covers technical specifications for wireless transceivers used to provide communication
using leased cellular/PCS services or a license free (ISM) communication frequency band.
807.02 – Materials
Equipment shall conform to the National Electrical Code (NEC), the National Electrical Safety Code (NESC),
Underwriter’s Laboratories (UL), and all local safety codes in effect on the date of advertisement. If equipment
is installed on utility poles, comply with all regulations and codes imposed by the owner of the affected utility
poles. The Contractor shall install wireless transceivers in accordance with these Specifications except when
otherwise indicated on the Plans or elsewhere in the Contract.
(a) Cellular/PCS Wireless Modem
The wireless/cellular modem (herein wireless modem) shall be Restriction of Hazardous Substance
directive (ROHS) compliant and FCC approved. The wireless modem shall be certified by the PCS Type
Certification Review Board (PTCRB). The wireless modem shall support at a minimum the following host
interfaces: one Ethernet 10/100 Mbps RJ-45, one USB 2.0 (Mini-B5), and one I/O port. The wireless
modem shall also support the following antenna connections: Primary 50 Ohm SMA, and Rx Diversity:
50 Ohm SMA. The wireless modem shall be Class I, Div. 2 Certified. The wireless modem shall provide
IPsecVPN features. The wireless modem shall include an external “rubber-duck” style antenna. All
equipment supplied shall be identical, from same manufacturer, and shall be completely interchangeable.
1. Electrical Specifications
The wireless modem shall support a DC power source compatible with solar powered battery
charging systems. A manufacturer recommended AC power adapter shall be furnished where AC
power sources are used at locations shown in the Plans. A fuse (1-2 Amps) shall be furnished and
installed on the line closest to a DC power source to protect power source from possible surges due
to shorts or other line issues.
2. Environmental Specifications
Wireless modem equipment shall be hardened for field cabinet conditions. Wireless modem shall
have a minimum operating temperature range -30 degrees° to 165° Fahrenheit (F) with a maximum
non-condensing relative humidity as defined in the environmental requirements section of the NEMA
TS 2 standard. The unit shall have thermoelectric cooling (i.e. no fans or moving parts).
3. Physical Specifications
The unit shall be DIN-rail or shelf mountable. A rubber-duck style ruggedized antenna compatible
with the wireless modem shall be provided for external mounting to the associated ITS controller
cabinet or pole.
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4. Network Specifications
The wireless modem shall support the following application interfaces: TCP/IP, UDP/IP, DHCP,
HTTP, SNMP, SMTP, SMS, and MSCI.
5. Communications Standards:
The modem shall support the following network technologies:
•

HSUPA (7.2 Mbps) with fallback to: HSDPA, UMTS, EDGE, GPRS (MS-12) North America SKUs:
Tri-Band
UMTS/HSDPA/HSUPA,
850/1900/2100
MHz,
Quad-Band
GPRS/EDGE,
850/900/1800/1900 MHz.

•

ROW SKU: Quad-Band UMTS/HSDPA/HSUPA, 850/900/1900/2100 MHz, Quad-Band
GPRS/EDGE, 850/900/1800/1900 MHz.

•

EV-DO Rev A With fallback to: CDMA 1x, CDMA IS-95, 800 MHz Cellular, 1900 MHz PCS.

6. Management Capability:
The wireless modem shall feature remote management and configuration.
7. Leased Wireless Services:
The Contractor shall include one (1) year of wireless service with each wireless modem from a
Department/State-contract approved wireless provider. The Contractor will be provided a list by the
Engineer. The Contractor shall submit a copy of the wireless service contract to VDOT for approval
prior to purchase.
(b) 900 MHz Wireless Ethernet Distribution Radio
Furnish, install, and integrate license free 902 – 928 MHz Ethernet distribution radios with antennas,
coaxial cable, mounting hardware, and configuration software. Ethernet distribution radios shall be
capable of point-to-point and point-to-multipoint configurations. All equipment supplied shall be identical,
from the same manufacturer and shall be completely interchangeable. The wireless Ethernet distribution
radio system shall operate on a license free (ISM) Spread Spectrum radio band (902 – 928 MHz). The
wireless Ethernet radio shall feature 32 Bit encryption.
1. Mechanical Specifications
The wireless Ethernet radio system shall feature:
•

10/100 BaseT Ethernet interface that complies with IEEE 802.3 and is capable of operating at a
rate of 1.0 Mbps or better

•

RJ-45 connector for Ethernet port

•

Maximum of 8 mSec. end-to-end latency

•

16 bit Cyclic Redundancy Check (CRC) error checking with auto re-transmit

•

Built-in store-and-forward (single radio repeater – the use of back to back radio set-ups are not
allowed to accomplish this function)
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•

Receiver Sensitivity of –110 dBm @ 10-6 BER

•

Antenna port: Reverse Polarity - Threaded Normalized Connector-Female (RP TNC-F) antenna
connector

•

Front Panel LED indicators for: power, transmit data, receive data, data port indicator

2. Electrical Specifications
The wireless Ethernet distribution radio system shall feature:
•

Wall adapter (120 VAC UL/CSA wall cube plug-in module with 12 VDC, 1 Amp, nominal output).

•

Typical current draw of no greater than 355 mA when powered with 12 VDC input, and
transmitting 1 Watt of RF output power.

•

Radio Sleep mode with a maximum current draw of <1 milliAmp.

3. Environmental Specifications
The wireless Ethernet distribution radio shall have an operating temperature of –40 to +176 degrees
F at 0 to 95% humidity.
4. Physical Specifications
The wireless Ethernet distribution radio system shall feature cabinet equipment capable of being DINrail or shelf mounted and shall not exceed 9” long x 2” wide x 5” high.
5. Communications Standards:
The wireless Ethernet distribution radio system shall feature:
•

Frequency hopping technology (direct sequence spread spectrum technology is not acceptable).

•

Bi-directional, full duplex

•

Programmable Radio Frequency (RF) output levels of 1 mW, 10 mW, 100 mW, or 1 Watt

•

User-selectable channels, and a minimum of 50 hopping patterns

6. Management Capability
The wireless Ethernet distribution radio shall feature remote management and configuration
capabilities. Furnish units with a web-based software program that uses a GUI (Graphical User
Interface) to provide remote programming, radio configuration, remote maintenance, diagnostics, and
spectrum analyzer features. Provide software that is designed to function with the approved wireless
Ethernet distribution radio. Provide configuration software that can be upgraded in the future at no
additional charge. The radio shall be SNMPv2/SNMPv3 compatible for monitoring of remote
alerts/alarms. The Contractor shall coordinate with the Department for configuration of standard traps
for relay to network management system(s).
The Ethernet distribution radio shall be configurable from a single location (i.e. master radio location)
via web-based software interface at no extra cost.
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7. Antenna
Furnish a directional antenna or omni-directional antenna as specified in the plans that will allow the
system to function as designed. Furnish mounting hardware to secure the antenna to the metal pole
or wood pole, as recommended by the manufacturer of the antenna and as approved by the Engineer.
a. Directional Antenna (Yagi)
8.5 dB Gain, 13 dB Gain antenna, or an approved equivalent antenna meeting the following
minimum specifications at locations shown in the Plans:
Property
Frequency Range
Nominal Gain
Front to Back Ratio
Horizontal Beam width (at
half power points)
Vertical Beam width (at half
power points)
Power Rating, UHF
Frequency
Lightning Protection
Termination
Impedance
Length
Rated Wind Velocity
Rated Wind Velocity (with 0.5
inch radial ice)
Projected Wind Surface Area
(flat plane equivalent)
Number Elements
Allows for Vertical or
Horizontal polarization
Minimum separation distance
from persons installing and
using an active device
Minimum separation distance
from other RF sources
including radios and
antennas
Welded construction

8.5 dB Gain Antenna
896 – 940MHz
8.5 dB
18 dB
65 degree

13 dB Gain Antenna
902 – 928 MHz
13 dB
20 dB
40 degree

55 degree

35 degree

200 Watts

200 Watts

DC Ground
Coaxial pigtail with a
Standard N-Type Female
Connector
50 ohms
24”
125 mph
100 mph

DC Ground
Coaxial pigtail with a
Standard N-Type Female
Connector
50 ohms
53” (1346 mm)
125 mph
100 mph

0.26 ftsq.

0.46 ftsq.

6
Yes

13
Yes

9” (230 mm)

9”

6.5’ (2 m)

6.5’

Yes

Yes

NOTE: Ethernet distribution radios equipped with an integrated panel antenna with comparable RF
gains are an acceptable alternate for external Yagi antenna locations shown on the Plans. Antenna
coaxial cables shall be substituted with outdoor-rated Cat6 shield twisted pair cabling from the
cabinet to the integrated radio/antenna.

b. Omni Directional Antenna
3 dBi or 6 dBi omni antenna or an approved equivalent antenna meeting the following minimum
specifications:
Frequency Range
Nominal Gain
B-
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Termination
Impedance
VSWR
Vertical Beam Width
Lightening Protection
Power Rating, UHF Frequency
Length
Rated Wind Velocity
Solid, single piece construction
Minimum separation distance from persons
installing and using an active device
Minimum separation distance from other RF
sources including radios and antennas
Mount in a vertical direction and limit to
vertically polarized RF systems

Standard N-Type Female Connector
50 ohms
1.5:1
3 dB – 33 degrees; 6 dB – 17 degrees
DC Ground
100 Watts
3 dB – 25”; 6 dB – 65”
125 mph
9”
6.5

8. Coaxial Cable:
Furnish a 400 series braided cable, or equivalent antenna coaxial cable to provide a link between
the antenna and the lightning arrestor that meets the following minimum specifications:
Attenuation (dB per 100 feet) @ 900MHz
Power Rating @ 900MHz
Center Conductor
Dielectric: Cellular PE
Shield
Jacket
Bend Radius
Impedance
Capacitance per foot
End Connectors

3.9 dB
0.58 kW
0.108” Copper Clad Aluminum
0.285”
Aluminum Tape – 0.291”
Tinned Copper Braid – 0.320”
Black UV protected polyethylene
1” with less than 1 ohm impedance
change at bend
50 ohms
23.9 pf/ft
Standard N-Type Male Connectors on
both ends

Furnish Standard N-Type male connector(s) of proper sizing to mate with the 400 series coaxial cable
and utilize a crimping method to secure the connector to the coaxial cable.
Furnish a connector that meets the following minimum specifications:
•

Center Contact: Gold Plated Beryllium Copper-(spring loaded – Non-solder)

•

Outer Contact: Silver Plated Brass

•

Body: Silver Plated Brass

•

Crimp Sleeve: Silver Plated Copper

•

Dielectric: Teflon PTFE

•

Water Proofing Sleeve: Adhesive Lined Polyolefin – Heat Shrink

•

Attachment Size: Crimp Size 0.429” (minimum) hex
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•

Electrical Properties:
o

Impedance: 50 ohms

o

Working Voltage: 1000 vrms (max)

o

Insertion loss: 0.1 x √ Fghz

o

VSWR: 1.25:1 (max) up to 3GHz

o

Provide instructions on properly installing the connector

The Contractor shall provide a coaxial cable shield grounding kit containing components that will
adequately bond and ground the cable shield to the pole ground. The grounding kit shall comply with
MIL-STD-188-124A Specifications “Military Standard for Grounding, Bonding, and Shielding” for
coaxial cable and protect the cable from lightning currents in excess of 200kA. Each kit shall be
supplied, as a minimum, with the following:
•

Preformed Strap: 24 Gauge copper strap that is a minimum of 1 5/8 inch long and is sized to
mate with the 400 series coaxial cable

•

Tensioning Hardware: Copper nuts and lock washers

•

Grounding Lead Cable: #6 AWG, stranded, insulated copper wire

•

Instructions on properly installing the shield grounding system

The Contractor shall furnish and install a weatherproofing kit containing components that will protect
the coaxial cable shield grounding system against the ingress of moisture and prevent vibrations from
loosening the connections. The weatherproofing kit shall be supplied, as a minimum, with the
following:
•

Butyl Mastic Tape: 3 3/4 inches wide by 24 inches long (approximately)

•

Electrical Tape: 2 inches wide by 20 inches long (approximately)

•

Instructions on properly installing the weatherproofing system

9. Lightning Arrestor
The Contractor shall furnish and install an in-line lightning arrestor between each antenna and its
designated radio modem inside the equipment cabinet. The lightning arrestor shall meet the following
minimum requirements:
•

•

Surge:
o

20kA, 800MHz to 2.0 GHz < 1.1 : 1 VSWR

o

18kA, 800MHz to 2.3 GHz < 1.1 : 1 VSWR

o

18kA, 700MHz to 2.7 GHz < 1.2 : 1 VSWR

Insertion Loss: ≤ 0.1 dB over frequency range
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•

Max Power: 500 w @ 920MHz (750 W @ 122°F)

•

RF Power: 300 Watts

•

Let Through Voltage: ≤ +/- 3 Volts for 3kA @ 8/20 μs Waveform

•

Throughput energy: ≤ 0.5 μJ for 3 kA @ 8/20 μs Waveform

•

Temperature: -40 to 185°F Storage/Operating 122°F

•

Vibration: 1G at 5 Hz up to 100 Hz

•

Unit Impedance: 50 Ω

•

VSWR: 1.1:1

•

Frequency Range: 800 MHz to 2200 MHz

•

Multi-strike capability

•

Low strike throughput energy

•

Flange mount and bulkhead mount options

•

Standard N-Type Female Connector on both the surge side and protected side connectors

10. Managed Field Ethernet Switch
The Contractor shall install a Managed Field Ethernet Switch (MFES) at each site where a wireless
radio system is shown in the Plans. The MFES shall meet all specifications in Section 809 - Managed
Field Ethernet Switch, except that optical modules/small-form pluggable (SFP) ports are not required
with such applications. The wireless Ethernet distribution radio shall be compatible with the MFES.
The MFES shall be considered incidental to the installation of each wireless Ethernet distribution
radio.
(c) 5.8 GHz Wireless Broadband Radio
The Contractor shall furnish license-free 5.8 GHz broadband radios with antennae, cables, mounting
hardware, and configuration software. The radio systems shall be capable of point-to-point and point-tomultipoint configurations. All equipment supplied shall be identical, from same manufacturer, and shall be
completely interchangeable. The equipment shall conform to all applicable IEEE 802 standards. The
wireless broadband radio system shall operate on an unlicensed frequency (5.725 – 5.850 GHz).
1. Mechanical Specifications:
The wireless broadband radio system shall feature the following interfaces:
•

Wired Ethernet: 10/100 or 10/100/1000 Base-TX Ethernet (RJ-45 connector)

2. Electrical Specifications:
The wireless broadband radio system shall support Power over Ethernet (PoE) with or without
electrical distribution.
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3. Environmental Specifications
The wireless broadband radio system shall meet or exceed the following environmental
specifications:
•

Equipment must operate in a minimum temperature range of -28 degrees F to 140 degrees F

•

100% Humidity, condensing

•

Rated Wind Velocity: 100 mph

Furnish and install a manufacturer recommended in-line lightning arrestor between each
radio/antenna and its network device inside the equipment cabinet. The lightning arrestor shall have
multi-strike capability, and low strike throughput energy.
4. Physical Specifications
•

Maximum dimensions for antenna are 15” x 15” x 10” (W x H x D).

•

Maximum weight excluding mounting hardware is 20 lbs.

5. Network Specifications
•

System shall feature MAC address/IP filtering.

•

System shall provide SNMP and MIB II support.

6. Antenna and Communications Standards:
The integrated antenna shall be a directional type panel antenna featuring dual polarity and shall be
between 14 dBi to 28 dBi. Outdoor-rated Cat6 shield twisted pair cabling shall be used to provide
communications and power from the cabinet to the integrated radio/antenna.
Furnish a weatherproofing kit containing components that will protect the cable against the ingress of
moisture and prevent vibrations from loosening the connections. The weatherproofing kit shall be
supplied with instructions on properly installing the weatherproofing system.
The wireless broadband radio system shall be capable of speeds of 54 to 200 Mbps, minimum, over
a minimum distance of 10 miles with line-of-sight.
7. Management Capability
The wireless broadband radio shall feature remote management and configuration capabilities.
Furnish units with a web-based software program that uses a GUI (Graphical User Interface) to
provide remote programming, radio configuration, remote maintenance and diagnostics features.
Provide software that is designed to function with the approved wireless broadband radio. Minor
updates to configuration software shall be provided to the Department for the duration of the warranty
period described herein at no additional charge. The wireless broadband radio shall feature remote
management using Telnet and should be compatible with SNMPv2/SNMPv3. The Contractor shall
coordinate with the Department for configuration of standard traps for relay to network management
system(s).
8. Managed Field Ethernet Switch:
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A managed field Ethernet switch (MFES) shall be installed at each site where a wireless broadband
radio is shown in the Plans. The MFES shall meet all specifications for the Managed Field Ethernet
Switch in Section 809, except that optical modules/SFPs are not required with these applications.
The wireless broadband radio shall be compatible with the MFES. The MFES will be considered
incidental to the furnishing and installation of each wireless broadband radio.
807.03 – Procedures
The Contractor shall install all equipment according to the latest version of the manufacturer’s installation
procedures and industry accepted installation standards, codes, and practices, or as directed by the Engineer.
All materials and installation practices shall be in accordance with the applicable OSHA requirements as found
in 29 Code of Federal Regulations (CFR) Part 1926, Safety and Health Standards for Construction.
(a) Cellular/PCS Wireless Modem
The wireless cellular modem shall be installed in a cabinet and located for easy accessibility for
maintenance purposes. If the antenna must be mounted to the exterior surface of a cabinet, the Contractor
shall use manufacturer-approved grommets and sealants that are listed and rated for this type of
installation. The Contractor shall submit the method of attachment to the Engineer for approval prior to
installation. A copy of all manufacturer equipment specifications and instructions and maintenance
manuals shall be placed in the equipment cabinet.
(b) 900 MHz Wireless Ethernet Radio and 5.8 GHz Wireless Broadband Radio
The Contractor shall perform a radio path site survey test before installing any equipment. The test shall
evaluate the Signal Strength (dBm), Fade Margin (dB), Signal-to-Noise Ratio, Data Integrity (poll test),
and a complete frequency spectrum scan. The radio path site survey test shall be performed using the
supplied brand and model of radio equipment to be deployed. During the initial radio path signal strength
test it may be determined that one or more repeater stations will be necessary to complete the intended
link. Repeater stations installed in excess of those shown on the Plans or Working Drawings as authorized
by the Engineer will be paid according to Section 109.05. The Contractor shall provide the test results to
the Engineer for review and approval. Submit copies of the test results and colored copies of the
frequency spectrum scan along with an electronic copy of this information. The Engineer will approve final
locations of antennae. Install an antenna splitter cable at locations where it is determined that a dual
antenna configuration is necessary to accommodate communications in multiple directions.
Install the antenna in a manner that avoids conflicts with other utilities (separation distances shall be in
accordance with the guidelines of the National Electrical Safety Code and the affected utilities) and as
specified in the antenna manufacturer’s recommendations. Secure the antenna mounting hardware to the
pole and route the coaxial cable so that no strain is placed on the coaxial connectors. On wood pole
installations, bond the antenna mounting hardware to the pole ground using # 6 AWG bare copper wire
using split bolt or compression type fitting. The Contractor shall use the latest version of manufacturerprovided mounting hardware.
Install the cable shield grounding system by removing the outer jacket of the cable without damaging the
cable shield. Install the shield grounding system following the cable manufacturer’s instructions. Install
and make weatherproof the connection using the appropriate weatherproofing materials and following the
manufacturer’s instructions. On wood poles, secure the #6 AWG grounding lead cable to the pole ground
using split bolt or compression type fitting or a Department approved method. On metal poles, secure the
#6 AWG grounding lead cable to the pole using a Department approved method.
Do not exceed the manufacturer recommended bend radius of the coaxial cable as it traverses from the
cabinet to the antenna assembly. Connect the lightning arrestor to the cable (or shielded twisted pair
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alternate cables) in the equipment cabinet. Properly ground and secure the arrestor in the cabinet.
Permanently label all cables entering the cabinet. Ensure that the power supply for the radio system is
not connected to the GFCI receptacle circuit located in the cabinet. Place a copy of all manufacturer
equipment specifications, instructions, and maintenance manuals in the equipment cabinet.
(c) Acceptance Testing
The wireless transceivers shall be subjected to Field Acceptance tests (FATs), Traffic Operations Center
Integration (TOCIT) testing, and System Acceptance testing (SAT). The Contractor shall meet the
requirements of the Department’s test plan. The test plan can be found on the Department’s website.
(d) Warranty
Provide a minimum two (2) year warranty with each wireless transceiver installation on all equipment to
ensure that all products are free of manufacturing, design, material, and workmanship defects. The
warranty period shall begin on the date of final acceptance of the work as defined in Section 108.09.
807.04 – Measurement and Payment
Cellular/PCS Wireless Modem will be measured in units of each and will be paid for at the contract unit price
per each. This price shall include providing wireless modem, mounting arms, antenna, fittings, miscellaneous
cabling, installation and testing, operational software and firmware, supplies, technical support, personnel
training, shop drawings, documentation, 1 year of leased services required to complete the work. Seventy
percent (70%) of the unit bid price will be paid upon delivery of materials, software protocols, and
documentation, installation of the wireless modem and all wiring for a fully operational wireless modem, and
successful completion of the field acceptance tests. Thirty Percent (30%) of the unit bid price will be paid upon
successful integration with the Traffic Operations Center (TOCIT) and successful completion of the
subsequent 30-day System Acceptance Test (SAT).
900 MHz Wireless Ethernet Distribution Radio will be measured in units of each and will be paid for at the
contract unit bid price per each. This price shall include furnishing, installing and testing the appropriate
antennae, transceiver radio including: splitter cables, cable shield grounding system with weatherproofing,
lightning arrestors, wireless Ethernet switch, labeling, repeater stations known to be required before setup,
and any integration between a wireless Ethernet distribution radio, a fiber optic network or other State owned
or leased communication node as indicated on the Plans as necessary to complete the work. All power
supplies, power cords, adapters, antenna mounting hardware, connectors, cables, signs, decals, installation
materials and configuration software necessary to complete this work, including the radio path site survey
tests and warranties will be considered incidental to the cost the radio distribution system. Riser assemblies
will be incidental to the cost of each installation. Seventy percent (70%) of the unit bid price will be paid upon
delivery of materials, software protocols and documentation, installation of the wireless Ethernet radio and all
wiring for a fully operational wireless Ethernet distribution radio, and successful completion of the field
acceptance test. The remaining thirty percent (30%) of the unit bid price will be paid upon successful
integration with the Traffic Operations Center (TOCIT) and successful completion of the subsequent 30-day
Acceptance Test.
5.8 GHz Wireless Broadband Radio will be measured in units of each and will be paid for at the contract
unit bid price per each. This price shall item include furnishing, installing and testing the appropriate antennae,
transceiver radio, splitter cables, cable shield grounding system with weatherproofing, lightning arrestors,
wireless Ethernet switch, labeling and any integration between a wireless broadband radio, a fiber optic
network or other State owned or leased communication node as indicated on the Plans necessary to complete
the work. All power supplies, power cords, adapters, antenna mounting hardware, connectors, serial cables,
signs, decals, installation materials and configuration software necessary to complete this work, including the
radio path site survey tests and warranties will be considered incidental to the price bid for the broadband
radio system. Riser assemblies will be considered incidental to the cost of each installation. Seventy percent
(70%) of the unit bid price will be paid upon delivery of materials, software protocols, and documentation,
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installation of the wireless broadband radio and all wiring for a fully operational wireless broadband radio, and
successful completion of the Field Acceptance test (FAT). The remaining thirty percent (30%) of the unit bid
price will be paid upon successful integration with the VDOT Traffic Operations Center and successful
completion of the subsequent 30-day System Acceptance Test.
No separate payment will be made for coordinating with the utility companies or installing and integrating
wireless transceivers but the cost thereof will be considered incidental to other appropriate items of work. No
separate payment will be made for line of sight analysis which will be considered incidental to the integration
of the wireless transceiver system.
Payment will be made under:
Pay Item
Cellular/PCS Wireless Modem
900 MHz Wireless Ethernet Distribution Radio
5.8 GHz Wireless Broadband Radio

Pay Unit
Each
Each
Each
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SECTION C.
OWNER-CONTRACTOR AGREEMENT
CONTRACT NUMBER: IFB 22-07 (P.O. #__________)

THIS AGREEMENT, in 3 copies, is made this _____ day of ________________ 20___, by and between The Town of
Vienna, Virginia (herein referred to as the “Owner”), whose mailing address is c/o Department of Public Works,
127 Center Street South, Vienna, Virginia 22180, and ___________________ (herein referred to as the
“Contractor”), whose mailing address is as follows, ________________________________. All correspondence,
submittals and notices relating to or required under this Contract shall be sent in writing to the above addresses;
unless either party is notified in writing by the other, of a change in address.
WITNESSETH:
WHEREAS it is the intention of the Owner to obtain the services of the Contractor in connection with the
construction activities of MAPLE AVENUE & PARK STREET SIGNAL RECONSTRUCTION, hereinafter referred to as the
“Project” or the “Work”; and WHEREAS the Contractor desires to perform such construction in accordance with
the terms and conditions of this Agreement.
NOW, THEREFORE, in consideration of the promises made herein and other good and valuable considerations, the
following terms and conditions are hereby mutually agreed to, by and between the Owner and Contractor:
Article 1
DEFINITIONS
1.1

All terms in this Agreement which are defined in the Information for Bidders and the General Conditions
shall have the meanings designated therein.

1.2

The Contract Documents are as defined in the General Conditions. Such documents form the Contract,
and all are as fully a part thereof as if attached to this Agreement or repeated herein.
Article 2
STATEMENT OF THE WORK

2.1

The Contractor shall provide and pay for all materials, tools, equipment, labor and professional and nonprofessional services, and shall perform all other acts and supply all other things necessary, to fully and
properly perform and complete the Work, as required by the Contract Documents.

2.2

The Contractor shall further provide and pay for all related facilities described in any of the Contract
Documents, including all work expressly specified therein and such additional work as may be reasonably
inferred therefrom, saving and excepting only such items of work as are specifically stated in the Contract
Documents not to be the obligation of the Contractor. The totality of the obligations imposed upon the
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Contractor by this Article and by all other provisions of the Contract Documents, as well as the structures
to be built and the labor to be performed, is herein referred to as the “Work”.
Article 3
ARCHITECT/ENGINEER
3.1

The Architect/Engineer (hereinafter referred to as the “A/E” and as defined in the General Conditions)
shall be the Director of Public Works or his designee, whose address is 127 Center Street South, Vienna,
Virginia 22180; provided, however, that the Owner may, without liability to the Contractor, unilaterally
amend this Article from time to time by designating different persons or organizations to act as it’s A/E
and so advising the Contractor in writing, at which time the person(s) or organization(s) so designated
shall be the A/E for purposes of this Contract.
Article 4
TIME OF COMMENCEMENT AND COMPLETION

4.1

The Contractor shall commence the Work promptly upon the date established in the Notice to Proceed
for each task assigned under this contract. If there is no Notice to Proceed, the date of commencement of
the Work shall be the date of this Agreement or such other date as may be established herein.

4.2

Time is of the essence. The Contractor shall complete each task assigned, as defined in the General
Conditions within the limits established in the Notice to Proceed or the date otherwise established for the
commencement of Work. This time period shall be designated the Contract Time as set forth in Section D,
Article 4.11, Construction Schedule.

4.3

The liquidated damages incurred by the Owner due to the Contractor’s failure to complete the Work
within the Contract Time, including any extensions thereof, shall be $350.00 per day for each consecutive
calendar day beyond the Contract Time (Sundays and all holidays included) for which the Contractor shall
fail to complete the Work.

4.4

The liquidated damages incurred by the Owner due to the Contractor’s failure to complete each activity of
Work designated in Article 4.3, above within the applicable interim Milestone date, as applicable, shall be
as hereinafter stated for each Milestone, for each consecutive day beyond the Milestone date (Sundays
and all holidays included) for which the Contractor shall fail to complete the activity of Work.

4.5

The amount of liquidated damages set forth in Articles 4.4 and 4.5 hereinabove shall be assessed
cumulatively. The items of cost included in the assessment of liquidated damages are as defined in the
General Conditions. This provision for liquidated damages does not bar Owner’s right to enforce other
rights and remedies against Contractor, including but not limited to, specific performance or injunctive
relief.
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Article 5
CONTRACT SUM
5.1

Provided that the Contractor shall strictly and completely perform all of its obligations under the Contract
Documents, and subject only to additions and deductions by Modification or as otherwise provided in the
Contract Documents, the Owner shall pay to the Contractor, in current funds and at the times and in the
installments hereinafter specified. The amount of each task assigned under this contract will be
established prior to issuance of a Notice to Proceed for that task. The total amount of the contract shall
not exceed:
_________________________________________Dollars ($____________.00), herein referred to as the
“Contract Sum”.
Article 6
PROGRESS PAYMENTS

6.1

The Contractor hereby agrees that on or about the first day of the month for every month during the
performance of the Work he will deliver to the A/E a Pay Request Application in accordance with the
provisions of Article 9 of the General Conditions. This date may be changed upon mutual agreement,
stated in writing, between the Owner and Contractor. Payment under this Contract shall be made as
provided in the General Conditions.
Article 7
OTHER REQUIREMENTS

7.1

The Contractor shall submit the Performance Bond, Labor and Material Payment Bond and Certification of
Insurance as required by the Contract Documents.

7.2

The Owner shall furnish to the Contractor, a CD of the drawings and specifications, at no extra cost, for
use in the Construction of the Work. Additional sets of drawings or specifications may be obtained by the
Contractor by paying the Owner for the costs of reproduction, handling and mailing.

7.3

The Contractor shall perform at least sixty-five percent (65%) of the total Work with forces that are in the
direct employment of the Contractor’s organization unless a written waiver is obtained by the Owner.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written.
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TOWN OF VIENNA, VA (Owner)
Attest:

By:________________________________
Town Clerk, Melanie J. Clark

By: ________________________________
Linda Colbert, Mayor

CONTRACTOR:
Witness:
By: _________________________________

By: __________________________________
Contractor (SEAL)
By: ________________________________
___________________________________
___________________________________

State of ____________
County of ___________, to-wit:
The foregoing instrument was acknowledged before me on this ____ day of _______________
20___, by _________________________________________ (Name and title of agent or officer) on behalf
of (Name of Corporation/Partnership)
_____________________________
Notary Public
My Commission Expires: _________
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SECTION D
GENERAL CONDITIONS
ARTICLE 1
CONTRACT DOCUMENTS
1.1

DEFINITIONS

1.1.1

CONTRACT DOCUMENTS:
The Advertisement for Bid, Information for Bidders, Form of Bid, Owner-Contractor Agreement, Drawings,
General Conditions and Special Conditions and any supplements thereto, Specifications and all Addenda
issued prior to and all Modifications issued after execution of the Contract, shall form part of this Contract
and the provisions thereof shall be as binding upon the parties hereto as if they were herein fully set forth.
Any soils, geotechnical or other reports, surveys and analyses which may be made available to the
Contractor for review or information under this Contract, are not adopted by reference into, nor are they
part of the Contract Documents. A Modification is (1) a written Amendment to the Contract signed by
both parties, (2) a written Change Order signed by both parties (3) a written Field Order or, (4) a Unilateral
Change Order issued by the Owner. The table of contents, titles, headings, running headlines and marginal
notes contained herein and in said documents are solely to facilitate reference to various provisions of the
Contract Documents and in no way affect, limit or cast light upon the interpretation of the provisions to
which they refer.

1.1.2

CONTRACT
The Contract Documents form the Contract for Construction. This Contract represents the entire and
integrated agreement between the parties hereto and supersedes all prior negotiations, representations,
or agreements, either written or oral. The Contract may be amended or changed only by a Modification.
Nothing contained in the Contract Documents shall create any contractual relationship between the
Owner, or any agent, consultant, or independent Contractor employed by the Owner and any
Subcontractor, Sub-subcontractor, supplier or vendor of the Contractor, but the Owner shall be entitled to
performance of all obligations intended for his benefit, and to enforcement thereof.

1.1.3

WORK
The term “Work” as used herein refers to Work at the site of the project, is that normally done at the
location of the project and includes all plant, labor, materials, supplies, fabrication, construction,
equipment and other facilities and things necessary or proper for or incidental to the carrying out and
completion of this contract. The term “Work” shall be construed to include material suitably stored and
protected.
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1.1.4

PROJECT
The Project is the total construction of which the Work performed under Contract Documents may be the
whole or a part.

1.1.5

FURNISH. INSTALL. PROVIDE
The term “Furnish” shall mean to make available for proof of existence, reproduction and use. “Install”
shall mean to incorporate a specific item, product or material into the Work including all necessary labor,
equipment, testing and additional materials necessary to make the item ready for use. “Provide” shall,
unless specifically limited in context, mean to supply and incorporate a specified item, product or material
into the Work; including all necessary labor, additional materials, equipment to perform the Work
required for proper installation and testing such that the item is ready for use.

1.1.6

EXTRA WORK
The term “Extra Work” as used herein, refers to and includes Work required by the Owner, which, in the
judgment of the Owner and Architect/Engineer (A/E), involves changes in or additions to that required by
the drawings, specifications and addenda in their present form.

1.1.7

NOTICE OF AWARD
Notice of Award is defined as the written notice of the acceptance of the FORM OF BID from the Owner to
the Successful Bidder.

1.1.8

NOTICE
The term “Notice” as used herein shall mean and include written notice. Written notice shall be deemed
to have been duly served when delivered to or at the last known business address of the person, firm or
corporation for whom intended, or to his, their or its duly authorized agent, representative or officer; or
when enclosed in a postage prepaid wrapper or envelope addressed to such person, firm or corporation at
his, their or its last known business address and deposited in a United States mailbox.

1.1.9

MISCELLANEOUS WORDS OR TERMS
Whenever they refer to the Work or its performance, “Directed”, “Required”, “Permitted”, “Ordered”,
“Designated”, “Prescribed”, and words of like import shall imply the direction, requirements, permission,
order, designation or prescription of the Owner or A/E, and “Approved”, “Acceptable”, “Satisfactory”, “in
the judgment of” and words of like import shall mean approved by or acceptable to or satisfactory to or in
the judgment of the Owner or A/E.

1.2

EXECUTION CORRELATION AND INTENT

1.2.1

The Owner-Contractor Agreement, shall be signed in not less than the number of copies specified in the
said Agreement.

1.2.2

The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work. The Contract Documents are complementary, and what is required by any one
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shall be as binding as if required by all. Words and abbreviations which have well-known technical or trade
meanings are used in the Contract Documents in accordance with such recognized meanings.
1.2.3

Anything shown on the drawings and not mentioned in the specifications or mentioned in the
specifications and not shown on the drawings shall have the same effect as if shown or mentioned
respectively in both. Technical specifications take priority over general specifications and detail drawings
take precedence over general drawings. Any conflict or inconsistency in the drawings shall be submitted
by the Contractor to the A/E, with a copy to the Owner, whose decision thereon shall be conclusive. In
case of conflict or inconsistency between the drawings and the specifications, the specifications shall
govern.

1.2.4

Should any Work or material be required which is not denoted in the drawings and specifications either
directly or indirectly, but which is, nevertheless, necessary for the proper carrying out of the intent
thereof, it is understood and agreed that the same is implied and required and that the Contractor shall
perform such Work and provide such materials as fully as if they were completely delineated and
prescribed.

1.2.5

The Contractor may be furnished additional instructions and detail drawings to carry out the Work
included in the Contract. The additional drawings and instructions thus supplied to the Contractor will
coordinate with the Contract Documents and will be so prepared such that they can be reasonably
interpreted as a part thereof. The Contractor shall carry out the Work in accordance with the additional
detail drawings and instructions.

1.2.6

The drawings and specifications are divided into sections for convenience and clarity only. The Contractor
shall not construe this as a division of the Work into various subcontractor units. The Contractor may
subcontract the Work in such divisions as he sees fit, but he is ultimately responsible for providing all
Work shown on the drawings and in the specifications.

1.2.7

The provisions of this Contract cannot be amended, modified, varied or waived in any respect except by a
Modification. The Contractor is hereby given notice that no person has authority to orally waive, or to
release the Contractor from any of the Contractor’s duties or obligations under or arising out of this
Contract. Any waiver, approval or consent granted by Modification to the Contractor shall be limited to
those matters specifically and expressly stated thereby to be waived, approved or consented to and shall
not relieve the Contractor of the obligation to obtain any future waiver, approval or consent.

1.3

OWNERSHIP AND USE OF DOCUMENTS

1.3.1

All Drawings, Specifications, and memoranda relating to the Work are the property of the Owner and are
to be used only for the Project.

1.3.2

The Contractor shall be provided the number of sets of drawings and specifications, as set forth in the
Owner-Contractor Agreement, free of charge by the Owner for use in construction. Additional sets of
drawings and specifications may be obtained by paying printing, mailing, and handling charges.
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ARTICLE 2
ARCHITECT/ENGINEER

2.1

DEFINITIONS

2.1.1

The term Architect/Engineer, hereinafter “A/E” or “Architect” or “Engineer”, shall mean the Town of
Vienna, a department of the Town, or their duly authorized representative(s) responsible for designing or
engineering the Work and performing the activities specified herein. Such department, firm or individual
and its representatives shall act severally within the scope of particular duties entrusted to them, unless
otherwise provided for in the Contract Documents.

2.1.2

The A/E is identified in the Owner-Contractor Agreement and is referred to throughout the Contract
Documents as if singular in number and masculine in gender. The A/E is further described as one of the
following:

2.1.2.1

ARCHITECT, a person or other legal entity lawfully licensed to practice architecture in Virginia.

2.1.2.2

ENGINEER, a person or other legal entity lawfully licensed to practice engineering in Virginia.

2.1.2.3

The Director of Public Works, Town of Vienna, Virginia, or his designee.

2.2.

ADMINISTRATION OF THE CONTRACT

2.2.1

The A/E will provide services as hereinafter generally described.

2.2.2

The A/E will be an Owner’s representative during construction and until the end of the one year guarantee
period. The A/E will advise and consult with the Owner. The Owner’s instructions to the Contractor may
be forwarded through the A/E. The A/E will have authority to act on behalf of the Owner only to the
extent provided in the Contract Documents, unless otherwise changed by Modification.

2.2.3

The A/E will visit the site at intervals appropriate to the stage of construction to familiarize himself
generally with the progress and quality of the Work and to determine in general if the Work is proceeding
in accordance with the Contract Documents. However, the A/E will not be required to make exhaustive or
continuous on-site inspections to check the quality or quantity of the Work. On the basis of his on-site
observations as an Architect or Engineer, the A/E will keep the Owner informed of the progress of the
Work, and will endeavor to guard the Owner against defects and deficiencies in the Work of the
Contractor.

2.2.4

The A/E will not be responsible for and will not have control or charge of construction means, methods,
techniques, sequences or procedures, or for safety precautions and programs in connection with the
Work. The A/E will not be responsible for the Contractor’s failure to carry out the Work in accordance with
the Contract Documents. The A/E will not be responsible for or have control over the acts or omissions of
the Contractor, Subcontractors, or any of their agents or employees, or any other persons performing any
of the Work.

2.2.5

The A/E will immediately inform the Owner and Contractor whenever in the opinion of the A/E any of the
Work is proceeding contrary to the requirements of the Contract Documents and will be unacceptable.
Failure of the Contractor to take corrective action to make the Work conform to the Contract Documents
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will subject the Contractor to any and all remedies available to the Owner, including, without limitation,
termination pursuant to Article 13 hereof. Such notification by the A/E will not be a cause for the
Contractor to claim either delay of the Work or any increase in the Contract Sum.
2.2.6

The A/E, the Owner and other governmental representatives, shall at all time, have access to the Work
wherever it is in preparation and progress. The Contractor shall provide facilities for such access such that
the A/E, the Owner and other governmental representatives may perform their functions under the
Contract Documents in a safe and reasonable manner.

2.2.7

Where applicable, based on the A/E’s observations and an evaluation of the Contractor’s Applications for
Payment, the A/E will recommend the amounts owing to the Contractor and will issue Certificates for
Payment in such amounts, as provided in Article 9.

2.2.8

The A/E will be an interpreter of the requirements of the Contract Documents. The A/E will render
interpretations necessary for the proper execution and progress of the Work, with reasonable promptness
and in accordance with any time limit agreed upon with the Owner. Either party to the Contract may make
written request to the A/E for such interpretations. All interpretations of the A/E shall be consistent with
the intent of and reasonably inferable from the Contract Documents and will be in writing and/or in the
form of drawings.

2.2.9

The A/E will have authority to reject Work which does not conform to the Contract Documents.
Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent of
the Contract Documents, the A/E will have authority to require special inspection or testing of the Work in
accordance with Subparagraph 7.7.2 whether or not such Work be then fabricated, installed or completed.

2.2.10

The A/E will review and approve or take other appropriate action upon Contractor’s submittals such as
Shop Drawings, Product Data, Samples and Manuals, but only for conformance with the design concept of
the Work and with the information given in the Contract Documents. Such action shall be taken with
reasonable promptness so as to cause no delay in the Work. The A/E approval of a specific item shall not
indicate approval of an assembly of which the item is a component.

2.2.11

The A/E’s acceptance of materials or products on behalf of the Owner shall not bar future rejection of
such items if they are subsequently found to be defective or inferior in quality, compatibility or uniformity
to the materials or products specified by the Contract Documents, or if such items are not as represented
by the Contractor.

2.2.12

The A/E has authority to prepare Change Orders authorized by the owner and will have authority to order
minor changes in the Work as provided in Article 11.

2.2.13

Inspections will be conducted by the A/E to assist the Owner in determining the dates of Substantial
Completion and Final Completion as required. The A/E will receive and forward to the Owner for review,
written warranties and related documents required by the Contract and assembled by the Contractor, and
will recommend final Certificate for Payment upon compliance with the requirements of Article 9.

2.2.14

All claims, disputes, or other matters or questions between the Contractor and Owner arising out of or
relating to the A/E’s interpretation of the Contract Documents or any other decisions, communications, or
actions of the A/E arising out of or relating to the performance of the Work shall be resolved as set forth in
Article 7. Prior to submitting any claim to the Director of Parks and Recreation regarding an interpretation
of the A/E, the matter shall first be submitted to the Project Engineer who shall review the matter and
render a written interpretation, evaluation or decision, as appropriate, within 30 days of his receipt of the
claim, dispute or other matter. If the Project Engineer agrees with the Contractor, the matter shall be
resolved in accordance with their agreement. If the Project Engineer disagrees with the Contractor, the
Contractor may then present the matter to the Director of Parks and Recreation as set forth in Article 7.

2.2.15

In case of the termination of the employment of the A/E, the Owner shall appoint a new A/E, who shall
have the same status under the Contract Documents as the former A/E.
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ARTICLE 3
OWNER
3.1

DEFINITIONS

3.1.1

OWNER
The Owner is the Town of Vienna, Virginia and is referred to throughout the Contract Documents as if
singular in number and masculine in gender. The term Owner means the Owner or its authorized
representative. The Director of Public Works is the authorized representative of the Town of Vienna for
this contract.

3.1.1.1

The term “Owner” or “Owner’s representative” specifically excludes any and all inspectors having building
code, Town ordinance responsibilities or jurisdiction under the requirements of the Building Permit.

3.1.2

PROJECT MANAGER
The Department of Public Works, Town of Vienna will designate a single Owner’s representative
designated with the title of Project Manager, who will have the power to act, within the scope of his
delegated authority, for and on behalf of the Owner, in accordance with the terms of the Contract.

3.2

INFORMATION POSSESSED BY OWNER

3.2.1

The Owner will make available for the Contractor’s reasonable review, at the Owner’s offices or together
with the Contract Documents, certain boring logs, geotechnical, soils and other reports, surveys and
analyses pertaining to the Contract site of which the Owner is aware and has in its possession. Any boring
logs that are provided to the Contractor, are only intended to reflect conditions at the precise locations of
the borings and do not necessarily reflect site conditions at other nearby locations. The Owner does not
provide any warrants as to the accuracy of the boring logs. Reports, surveys and analyses provided by the
Owner are for the Contractor’s information only, and their accuracy and completeness are not guaranteed
or warranted by the Owner or the A/E, and such reports are not adopted by reference into, nor are they
part of the Contract Documents.

3.2.1.1

Notwithstanding any factual statement, conclusion, or any language or recommendations contained in
such reports, the Contractor assumes full responsibility for inspection of the site and for the means and
methods of construction that he employs when performing the Work. The Owner shall not be liable for
any additional Work or costs arising as a result of any conclusions reached or assumptions derived by the
Contractor from or based upon any such geotechnical, soils and other reports, surveys and analyses which
the Owner makes available for the Contractor’s information and review.

3.3

OWNER-PAID PERMITS AND FEES

3.3.1

The Owner will not secure nor pay for any permits. Contractor will be required to apply for and obtain all
necessary VDOT and Town of Vienna permits prior to the start of any site work.
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3.3.2.

The Contractor’s attention is directed to Article 4 describing other permits to be obtained and fees to be
paid by the Contractor.

3.3.3

The foregoing are in addition to other duties and responsibilities of the Owner enumerated herein
including, but not limited to, Articles 6 and 9.

3.4

OWNER’S RIGHT TO STOP WORK

3.4.1

If the Contractor fails to correct defective Work as required herein or persistently fails to carry out the
Work in accordance with the Contract Documents, the Owner, by a written order, may order the
Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated
However, this right of the Owner to stop the Work shall not give rise to any duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity.

3.5

OWNER’S RIGHT TO CARRY OUT THE WORK

3.5.1

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents
and fails within seven (7) days after receipt of written notice from the Owner to commence and continue
correction of such default or neglect with diligence and promptness, the Owner may make good such
deficiencies using any method of his choosing. In such case, an appropriate Change Order shall be issued
deducting from the payments then or thereafter due the Contractor, under the original Contract
Documents, the cost of correcting such deficiencies, including compensation for the A/E’s additional
services made necessary by such default, neglect or failure. If the payments then or thereafter due the
Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the Owner.

3.5.2

Neither the Owner nor the A/E nor their officers, agents, assigns or employees are in any way liable or
accountable to the Contractor or his surety for the method by which Work performed by the Owner, or at
the Owner’s direction, or any portion thereof, is accomplished or for price paid therefore.
Notwithstanding the Owner’s right to carry out a portion of the Work, maintenance and protection of the
Work remains the Contractor’s and Surety’s responsibility as provided for in the Performance Bond and
Guarantee of Contractor, pursuant, but not limited, to Articles 4 and 12.

3.6

SUSPENSION OF WORK

3.6.1

The Owner shall have the authority to suspend the Work, in whole or in part, for such periods and reasons
as the Owner may deem necessary or desirable, in its sole discretion, including without limitation:

3.6.2

1.

Unsuitable weather;

2.

Other conditions considered by the Owner to be unfavorable or unsafe for the suitable prosecution
of the Work;

3.

Other conditions considered by the Owner to be adverse toward his best interests.

Any such suspension shall be in writing to the Contractor. The Contractor shall obey immediately such
orders of the Owner and shall not resume the Work until so ordered in writing by the Owner. No such
suspension of the Work shall be the basis of a claim by the Contractor for any increase in the Contract Sum
or for any other damages, losses, costs or expenses whatsoever. Whenever the suspension is for a
reasonable time under the circumstances then existing and the cause thereof is beyond the control and is
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without the fault or negligence of the Contractor, the Contractor shall be entitled to an extension of the
Contract Time subject to the provisions of Article 8 herein.
3.6.3

In the event of suspension of Work, the Contractor will cause his employees including subcontractors to
protect carefully his and their materials and Work against damage or injury from the natural and man
made origin such as weather, corrosion, other environmental conditions, theft and vandalism. Such
protection shall maintain completed and uncompleted portions of the Work as required by the Contract
Documents. If, in the opinion of the, A/E, any Work or material shall have been damaged or injured by
reason of failure on the part of the Contractor or any of his subcontractors to so protect same, such Work
and materials shall be removed from the work site and replaced at the expense of the Contractor.

3.7

USE AND OCCUPANCY PRIOR TO FINAL ACCEPTANCE BY OWNER

3.7.1

The Owner has the right to take possession of and use any completed or partially completed portions of
the Work, notwithstanding that the time for completing the entire Work or any portions thereof may, or
may not, have expired. The taking of possession and use by the Owner shall be in accordance with the
provisions regarding Substantial Completion in Article 9. If such prior use delays the Work, the Contractor
may submit a request for a time extension in accordance with the requirements of Article 8. By submitting
a request for time extension, the Contractor thereby waives any claims for additional costs, expenses or
damages associated with the Owner’s prior use and occupancy.

3.8

RIGHT TO AUDIT AND PRESERVATION OF RECORDS

3.8.1

The Contractor shall maintain accurate books, records and accounts of all costs in accordance with
generally accepted accounting principles and practices. The Owner or its authorized representative shall
have the right to audit the books, records and accounts of the Contractor under any of the following
conditions:
1.

If the Contract is terminated for any reason in accordance with the provisions of these Contract
Documents in order to arrive at equitable termination costs.

2.

Disagreement(s) between the Contractor and the Owner occurs regarding the amount due the
Contractor under the terms of this Contract.

3.

To check or substantiate any amounts invoiced or paid which are required to reflect the costs of the
Contractor, or the Contractor’s efficiency or effectiveness under this Contract or in connection with
extras, changes, claims, additions, back charges, or other, as may be provided for in this Contract.

4.

If it becomes necessary to determine the Owner’s rights and the Contractor’s obligations under the
Contract or to ascertain facts relative to any claim against the Contractor which may result in a
charge against the Owner.

3.8.2

These provisions for an audit shall give the Owner unlimited access during normal working hours to the
Contractor’s books, records and accounts under the conditions stated above.

3.8.3

Unless otherwise provided by applicable statute, the Contractor, from the effective date of final payment
or termination hereunder, shall preserve and make available to the Owner for a period of three (3) years
thereafter, at all reasonable times at the office of the Contractor and without direct charge to the Owner,
all his books, records, documents, and other evidence bearing on the costs and expenses of the Contractor
under this Contract and relating to the Work hereunder. Records shall include without limitation
photographs, micro-photographs, design and as-built drawings or other authentic reproductions thereof.
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3.8.4

The Owner will make all payments required of it under this Contract subject to audit, under circumstances
stated above. Audit may be performed at the Owner’s option, either during the Contract time period or
during the above record retention time period. Regardless of authorization, approval or acceptance,
signatures or letters which are given by the Owner and are part of the Owner’s control systems or are
requested by the Contractor, the payments made under this Contract shall not constitute a waiver of the
Owner’s right to audit, nor shall payments constitute a waiver or agreement by the Owner that it accepts
as correct the billings, invoices or other charges on which the payments are based. If the Owner’s audit
produces a claim against the Contractor, the Owner may pursue all available legal remedies even though it
has made all or part of the payments required by this Contract.

3.8.5

If any audit by the Owner or the Owner’s representative discloses an underpayment by the Owner, the
Owner shall have the duty to pay any amounts found by the audit to be owed to the Contractor. If such
audit discloses an overpayment, the Contractor shall have the obligation to reimburse the Owner for the
amount of the overpayment. The Owner’s right to reimbursement from the Contractor of the
overpayment and the duty of the Owner and the Contractor to make reimbursements or payments as
described in this Article shall not be terminated or waived until the Owner has completed its audit.

3.8.6

The Owner’s right to audit and the preservation of records shall terminate at the end of three (3) years as
stated hereinabove. The Contractor shall include this “Right to Audit and Preservation of Records” clause
in all subcontracts issued by him and he shall require same to be inserted by all lower tier Subcontractors
in their subcontracts, for any portion of the Work. Should Contractor fail to include this clause in any such
Contract or lower tier Contract, or otherwise fail to insure the Owner’s rights hereunder, Contractor shall
be liable to Owner for all costs, expenses and attorney’s fees which Owner may have to incur in order to
obtain an audit or inspection of or the restoration of records which would have otherwise been available
to Owner from said persons under this clause. Such audit may be conducted by the Owner or its
authorized representative.

3.9

RIGHT TO REVIEW DOCUMENTS AND OTHER MATERIALS

3.9.1

In addition to the rights granted to the Owner under Article 3.8, the Owner shall have the right to review
and copy any and all of the Contractor’s records pertaining to or relating in any way to this project.
Contractor’s records include, but are not limited to, correspondence, memoranda, minutes, reports, intraoffice and inter-office communications, work papers, estimating sheets, progress reports, forecasts, audio
or video recordings, computer disks and drives, all digital and analog storage devices, films, or any other
materials, regardless of physical form or characteristics, which were prepared or obtained in the course of
the Work by the Contractor. The Contractor shall make all such documents and records available to the
Owner upon ten (10) days written notice to the Contractor of the Owner’s intent to review such
documents. The Contractor shall include this “Right to Review Documents and Other Materials” clause in
all subcontracts issued by him and he shall require same to be inserted by all lower-tier subcontractors in
their subcontracts for any portion of the Work. The Contractor hereby waives any right he may have to
additional compensation or time extensions in the event he fails or refuses to produce records pertaining
to any such claim as requested by the Owner pursuant to this paragraph. In addition, the Owner may
withhold all or any portion of any progress payments which may be otherwise due the event Contractor
refuses to comply with is obligations under this paragraph. The review of documents and other records
under this clause may be conducted by the Owner or its authorized representatives.
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ARTICLE 4
CONTRACTOR
4.1

DEFINITIONS

4.1.1

The Contractor is the person or entity identified in the Owner-Contractor Agreement and is referred to
throughout the Contract Documents as if singular in number and masculine in gender. The term
Contractor means the Contractor or his authorized representative.

4.1.2

This entire Contract is not one of agency by the Contractor for Owner but one in which the Contractor is
engaged independently in the business of providing the services and performing the Work herein
described as an independent Contractor.

4.2

REVIEW OF CONTRACT DOCUMENTS

4.2.1

The Contractor and his Subcontractors shall keep at the site of the Work at least one (1) copy of the
drawings and specifications in new condition and shall at all times give the A/E, inspectors, as well as
representatives of the Owner access thereto. Further, said drawings shall be the approved sets issued to
the Contractor by the appropriate permit agencies. The Contractor shall perform no portion of the Work
at any time without the Contract Documents and, when required, approved Shop Drawings, Product Data,
Samples or Manuals for such portion of the Work at the site.

4.3

CONTRACTOR’S REPRESENTATIONS

4.3.1

By entering into this Contract with the Owner, the Contractor represents and warrants the following,
together with all other representations and warranties in the Contract Documents:
1.

That he is experienced in and competent to perform the type of Work required and to provide the
plant, materials, supplies or equipment to be so performed or provided by him.

2.

That he is financially solvent, able to pay his debts as they mature, and possessed of sufficient
Working capital to initiate and complete the Work required under the Contract

3.

That he is familiar with all Federal, State, County, Town, municipal and department laws,
ordinances, permits, regulations and resolutions which may in any way affect the Work or those
employed therein, including but not limited to any special acts relating to the Work or any part
thereof.

4.

That such temporary and permanent Work required by the Contract Documents which is to be done
by him will be satisfactorily constructed and fit for use for its intended purpose and that such
construction will not injure any person, or damage any property.

5.

That he has carefully examined the Contract Documents and the site of the Work and that from his
own investigations, he has satisfied himself and made himself familiar with: (1) the nature and
location of the Work, (2) the character, quality and quantity of materials likely to be encountered,
including, but not limited to, all structures and obstructions on or at the project site, both natural
and man-made; (3) the character of equipment and other facilities needed for the performance of
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the Work, (4) the general and local conditions including without limitation its climatic conditions,
the availability and cost of labor and the availability and cost of materials, tools and equipment; (5)
the quality and quantity of all materials, supplies, tools, equipment, labor and professional services
necessary to complete the Work in the manner required by the Contract Documents; and (6) all
other matters or things which could in any manner affect the performance and time scale of the
Work.
6.

That he will fully comply with all requirements of the Contract Documents.

7.

That he will perform the Work consistent with good workmanship, sound business practice, and in
the most expeditious and economical manner consistent with the best interests of the Owner;

8.

That he will furnish efficient business administration and experienced superintendent(s) and an
adequate supply of workmen, equipment, tools and materials at all times.

9.

That he will complete the Work within the Contract Time and meet Contract Milestones.

10.

That his Contract price is based upon the materials, systems and equipment required by the
Contract Documents, without exception; and

11.

That he has satisfied himself as to the feasibility and correctness of the Contract Documents for the
construction of the Work.

4.4

SUPERVISION AND CONSTRUCTION PROCEDURES

4.4.1

The Contractor shall supervise and direct the Work, using his best skill and attention. He shall be solely
responsible for all construction means, methods, techniques, sequences and procedures and for
coordinating all portions of the Work under the Contract; subject, however, to the Owner’s right to reject
means and methods proposed by the Contractor which are unsafe or otherwise not in compliance with
the Contract Documents.

4.4.2

The Contractor shall be responsible to the Owner for the acts and omissions of his employees,
Subcontractors and Sub-subcontractor’s, suppliers, their agents and employees, and of other persons
performing any of the Work and for their compliance with each and every requirement of the Contract
Documents, in the same manner as if they were directly employed by the Contractor.

4.4.3

The Contractor understands and agrees that he shall not be relieved of his obligations to perform the
Work in accordance with the Contract Documents either by the activities or duties of the Owner or the A/E
in their administration of the Contract or by inspections, tests, or approvals required or performed under
Article 7 by persons other than the Contractor.

4.4.4

Before starting a section of Work, the Contractor shall carefully examine all preparatory Work that has
been executed to receive his Work to see that it has been completed. He shall check carefully, by
whatever means are required, to ensure that his Work and adjacent related Work will finish to proper
quality, contours, planes, and levels.

4.4.5

The Contractor understands and agrees that the Owner and A/E will not be responsible for and will not
have control or charge of construction means, methods, techniques, sequences or procedures, or for
safety precautions and programs in connection with the Work, and they will not be responsible for the
Contractor’s failure to carry out the Work in accordance with the Contract Documents. The Owner and the
A/E will not be responsible for or have control or charge over the acts or omissions of the Contractor,
Subcontractors, or any of their agents or employees, or any other persons performing any of the Work.

4.4.6

The Contractor shall employ no plant, equipment, materials, methods or persons to which the Owner
objects.
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4.4.7

The Contractor shall not remove any portion of the Work or stored materials from the site of the Work
except in the case of rejected work or when directed by the A/E.

4.5

LABOR. MATERIALS AND EQUIPMENT

4.5.1

The Contractor will provide all plant property, labor, materials, supplies, equipment and other facilities
and things necessary or proper for or incidental to the Work contemplated by this Contract, as required by
and in strict accordance with the applicable Contract Documents and required by and in strict accordance
with such changes as are ordered and approved pursuant to the Contract and will perform all other
obligations imposed on him by this Contract. Final payment will not be made until the Work is so
completed.

4.5.2

Unless otherwise stated in the Contract Documents, the Contractor shall provide and pay for all labor,
materials, equipment, tools, construction equipment and machinery, mobilization, water, heat, utilities,
transportation, and other facilities and services necessary for the proper execution and completion of the
Work, whether temporary or permanent and whether or not incorporated or to be incorporated in the
Work.

4.5.3

Work and materials which are necessary in the construction but which are not specifically referred to in
the specifications or shown in the drawings but implied by the Contract shall be furnished by the
Contractor at his own cost and expense. Such Work and materials shall correspond with the general
character of the Work as may be determined by the A/E subject to review as provided in Article 2.2.11.

4.5.4

The Contractor shall perform at least that percentage of the Work specified in Article 7 of the OwnerContractor Agreement, with forces that are in the direct employment of the Contractor’s organization. The
Contractor shall submit to the Owner within thirty (30) calendar days after award of the Contract for the
Work, a designation of the Work to be performed by the Contractor with his own forces. The percentage
of the Work to be performed under subcontract shall be calculated by adding the amounts of all
subcontracts and dividing this sum by the total amount of the Contract. No portion of the Contract shall be
subcontracted or otherwise performed by a party not the Contractor, except with the written consent of
the Owner.

4.5.5

The Contractor shall at all times enforce strict discipline, safety and good order among his employees and
shall not employ on the Work any unfit person or anyone not skilled in the task assigned to him.

4.5.5.1

If any person employed on the Work by the Contractor shall appear to the Owner to be incompetent or to
act in a disorderly, unsafe or improper manner, such person shall be removed immediately at the request
of the Owner, and shall not be reemployed except on written consent of the Owner.

4.5.6

No materials or supplies for the Work shall be purchased by the Contractor or by any subcontractor
subject to any chattel mortgage, or under a conditional sale or other agreement by which an interest is
retained by the seller. The Contractor warrants that he has good title to all materials and supplies used by
him in the Work.

4.5.7

The Contractor shall provide approved sanitary accommodations. All wastes shall be covered, disinfected,
incinerated or otherwise disposed of legally.

4.5.8

All equipment, apparatus and/or devices of any kind to be incorporated into the Work that are shown or
indicated on the drawings or called for in the specifications or required for the completion of the Work
shall be entirely satisfactory to the Owner as regards operations, capacity and/or performance. No
approval, either written or verbal, of any drawings, descriptive data or samples of such equipment,
apparatus, and/or device shall relieve the Contractor of his responsibility to turn over the same in good
Working order for its intended purpose at the completion of the Work in complete accordance with the
Contract Documents. Any equipment, apparatus and/or device not fulfilling these requirements shall be
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removed from the site and replaced by proper and acceptable equipment, etc., or put in good Working
order satisfactory to the Owner without additional cost to the Owner.
4.6

WARRANTY

4.6.1

The Contractor warrants to the Owner and the A/E that all materials and equipment furnished under this
Contract will be new unless otherwise specified, and that all Workmanship will be of first class quality, free
from faults and defects and in conformance with the Contract Documents and all other warranties and
guaranties specified therein including those of the manufacturer. Where no standard is specified for such
Workmanship or materials, they shall be the best of their respective kinds. All Work not conforming to
these requirements, including substitutions not properly approved and authorized, may be considered
defective. If required by the Owner, the Contractor shall furnish satisfactory evidence as to the kind and
quality of materials and equipment. This warranty is not limited by the provisions of Article 12.

4.6.2

The Work included in this Contract is heretofore specified. The Contractor will be required to complete the
Work specified and to provide all items needed for construction of the project, complete and in good
order.

4.7

CONTRACTOR-PAID TAXES, PERMITS, FEES AND NOTICES

4.7.1

The Contractor shall pay all sales, consumer, use and other similar taxes for the Work or portions thereof
provided by the Contractor which are legally enacted at the time bids are received, whether or not yet
effective. Taxes to be paid by the Construction Contractor shall include, but shall not be limited to, the
Town of Vienna Business, Professional and Occupational License Tax (a gross receipts tax).

4.7.2

Except as provided in Article 3, the Contractor will be responsible for obtaining and paying for all other
fees, permits and licenses necessary for the proper execution of the Work, including but not limited to:
1.

Plumbing, Electrical, Mechanical Permits and inspections;

2.

Temporary water meter, temporary electrical and telephone line installations and temporary utility
usage;

3.

Temporary security lighting and fencing;

4.

All other permits necessary in order to perform the Work shall be secured by the Contractor and
fees necessary in order to perform the Work shall be paid by him as part of this Contract at no
additional cost to the Owner.

4.7.3

The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, permits,
resolutions and lawful orders of any public authority bearing on the performance of the Work; including
but not limited to OSHA, Title 40.1 Chapter 3 of the Code of Virginia, and Title VII of the Civil Rights Act of
1964, as amended. All safety violations shall be corrected immediately upon receipt of notice of violation.

4.8

COMPLIANCE

4.8.1

All demolition and excavation shall comply with the rules and regulations for the prevention of accidents
as issued by the Department of Labor and Industry of the Commonwealth of Virginia and the Town of
Vienna.
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4.8.2

To the extent of the Work indicated in the Contract Documents, the Contractor shall comply and the
construction shall conform to all applicable and current editions or revisions of the following codes,
specifications and standards.
1.

Contract Documents;

2.

The Virginia Uniform Statewide Building Code, as amended (BOCA and NEC);

3.

The Virginia Department of Transportation Road and Bridge Specifications; Road and Bridge
Standards; Roadway Design Manual; Informational and Instructional Memoranda; Virginia Work
Area Protection Manual; and other applicable documents (current editions)..

4.

Town of Vienna standards and regulations

4.8.3

If the Contractor (or any person in contract with the Contractor relating to the subject project) knew, or
should have known, using a normal, professional standard of care, that an error, inconsistency, omission,
ambiguity, discrepancy, conflict or variance exists in the Contract Documents, or between the Contract
Documents and any of the codes, specifications and standards set forth in 4.8.2 herein, the Contractor has
the obligation to seek a clarification thereof from the Owner prior to the time the Work is performed
which is affected by such error, inconsistency, omission, ambiguity, discrepancy, conflict or variance. The
Contractor shall not be liable for damages relating thereto, if he has met this obligation. The Owner will
welcome such a clarification request and, if deemed necessary by the Owner, the Owner will issue a
written instruction clarifying the matter in question. Should the Contractor fail to seek such a clarification
thereof immediately upon the discovery of the need therefore, prior to the time the said Work is
performed, the Contractor thereby assumes all risk of loss related to such error, inconsistency, ambiguity,
discrepancy, conflict or variance which the Contractor (and any person in contract with Contractor relating
to the subject project) knew or should have known existed prior to the time the Work was performed.

4.8.4

Any material or operation specified by reference to publications, published specifications of a
Manufacturer, a Society, an Association, a Code, or other published Standard, shall comply with the
requirements of the referenced document which is current on the date of receipt of bids. If the Contractor
observes that any of the Contract Documents are at variance therewith in any respect, he shall promptly
notify the A/E in writing, with a copy to the Owner. The A/E will make such judgments as are necessary
and notify the Contractor prior to the performance of the Work.

4.8.5

If the Contractor performs any Work to be contrary to such laws, ordinances, permits, rules, regulations
and resolutions, he shall assume full responsibility therefore and shall bear all costs attributable thereto.

4.8.5.1

The Contractor/Consultant shall comply with all laws and regulations of the Commonwealth of
Virginia and the United States with respect to the employment of unauthorized aliens.
Contractor/Consultant shall not hire or subcontract any portion of the work under this Contract to
any individual the Contractor knows or reasonably should know to be an unauthorized alien as
defined by 8 U.S.C. §1324a(h)(3). A violation of this provision shall constitute a material breach
of the Contract and the Town may, in its sole discretion, terminate the contract. In the event the
Contract is terminated for a cause by the Contractor or its Subcontractor’s hiring of unauthorized
aliens, Contractor hereby waives any claim to lost profits and the Town may proceed in
accordance with the termination and default provision of section 4.11.12.

4.8.6

The Contractor will be held responsible for locating all underground structures such as water, oil and gas
mains, water and gas services, storm and sanitary sewers and telephone and electric conduits which may
be encountered during the construction operation. He shall dig test holes to determine the position of the
underground structures. The Contractor shall pay the cost of digging test holes and likewise he shall pay
the cost of the services of the representatives of the owners of such utilities for locating the said utilities.
The cost of determining the location of any and all utilities is to be included in the bid price. The Owner
shall pay the owners of such utilities for fees or charges for relocation of gas, electric, telephone, cable or
other lines and/or services indicated to be relocated by others.
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4.8.7

The Contractor shall have Miss Utility locate all utilities on the site which are within the area of the Work.
If utilities are marked which are not shown on the plans, the Contractor shall immediately notify the
Owner and the A/E of such findings. The Owner and A/E shall provide direction to the Contractor within a
reasonable period of time if additional Work is required as a result of the utility findings. Any costs or
expenses associated with locating such utilities may be the basis of a Change Order as provided in Article
11.

4.9

ALLOWANCES

4.9.1

The Special Conditions will contain provisions for allowances; if such is applicable to this Contract.

4.10

SUPERINTENDENT

4.10.1

The Contractor shall employ a competent Superintendent and necessary assistants who shall be in
attendance at the Project site during the progress of the Work. The Superintendent shall have full
authority to represent the Contractor and all communications provided or furnished to the
Superintendent shall be as binding as if given to the Contractor.

4.10.2

It is understood that such Superintendent shall be acceptable to the Owner and shall be one who will be
continued in that capacity for duration of this project, unless he ceases to be on the Contractor’s payroll.
The Superintendent shall not be employed on any other project during the performance of this Contract.

4.11

CONSTRUCTION SCHEDULE

4.11.1

The Contractor shall complete all work within 250 days.

4.11.2

It is the sole responsibility of the Contractor to prepare, maintain, update, revise and utilize the
Construction Schedule as outlined in this document. The schedule shall be the sole overall Construction
Schedule utilized by the Contractor in managing this project, provided, however, that Contractor may at its
option employ and utilize other schedules based upon and consistent with the Construction Schedule. In
general, it is the intent of this Paragraph to allow the Contractor to choose its own means, methods and
construction procedures consistent with good practice and the Contract Documents.

4.11.3

If the Contractor should submit a schedule or express an intention to complete the Work earlier than any
required Milestone or Completion date, the Owner shall not be liable to the Contractor for any costs or
delay should the Contractor be unable to complete the Work before such Milestone or Completion date.
The duties, obligations and warranties of the Owner to the Contractor shall be consistent with and
applicable only to the completion of the Work on the Milestone and completion dates required in the
Owner-Contractor Agreement.

4.11.4

Approval by the Owner of the Construction Schedule is advisory only and shall not relieve the Contractor
of the responsibility for accomplishing the Work within each and every required Milestone and
Completion date. Omissions and errors in the approved Construction Schedule shall not excuse
performance which is not in compliance with the Contract. Approval by the Owner in no way makes the
Owner an insurer of the Construction Schedule’s success or liable for time or cost overruns flowing from
its shortcomings. The Owner hereby disclaims any obligation or liability by reason of Owner approval of
the Construction Schedule.
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4.11.5

Contractor shall consult with and obtain information from principal Subcontractors necessary in
preparation of the schedules, updates and revisions required herein. Contractor shall provide each
principal Subcontractor with copies of the Construction Schedule and any revisions or updates affecting a
Subcontractor’s Work. Contractor shall hold appropriate progress meetings with Subcontractors and shall
direct and coordinate the Work of Subcontractors consistent with and as required herein. Owner shall
have the right to attend Subcontractor progress meetings but shall not be required to participate in such
meetings or provide information to Subcontractors, except through the Contractor. Contractor shall keep
up-to-date minutes of Subcontractor progress meetings and shall provide same to Owner in a timely
fashion. The Contractor shall ensure that each Subcontractor, Sub-subcontractor, supplier and
manufacturer acknowledges and accepts the requirements of the Construction Schedule relating to their
part of the Work.

4.11.6

If Contractor’s Construction Schedule indicates that Owner or a separate Contractor is to perform an
activity by a specific date or within a certain time duration, Owner or any separate Contractor shall not be
bound to said date or duration unless Owner expressly and specifically agrees in writing to same. The
Owner’s overall review and approval or acceptance of the schedule does not constitute an agreement to
specific dates or durations for activities of the Owner or any separate contractor.

4.11.7

The Contractor’s Superintendent shall maintain at the job site, an up to date, approved Construction
Schedule, indicating actual monthly progress for those portions of the project on which Work has been or
is being performed.

4.11.8

If an extension or contraction of any Milestone or Completion Date is authorized by any Change Order, the
Contractor shall revise his Construction Schedule, Milestone and Completion Dates accordingly.

4.11.9

If, in the opinion of the Owner, the Construction Schedule does not accurately reflect the actual progress
and sequence of the Contractor’s performance of the Work, the Contractor shall revise the Construction
Schedule, upon the Owner’s written request. The Contractor shall submit, within seven (7) days following
a request for schedule revision, a revised Construction Schedule that accurately represents the progress
and sequence of the Contractor’s performance of the Work.

4.11.10

Owner shall have the right to approve or reject any scheduling consultant that may be selected or retained
by Contractor.

4.11.11

Contractor covenants and guarantees that Contractor will not:
1.

Misrepresent to Owner its’ planning and scheduling of the Work;

2.

Utilize schedules materially different from those made available to the Owner or any
Subcontractors for the direction, execution and coordination of the Work, or which are not feasible
or realistic;

3.

Prepare schedules, updates, revisions or reports which do not accurately reflect Contractor’s actual
intent or Contractor’s reasonable and actual expectations as to:
(a)

The sequences of activities,

(b)

The duration of activities,

(c)

The responsibility for activities,

(d)

Resource availability,

(e)

Labor availability or efficiency,

(f)

Expected weather conditions,

(g)

The value associated with the activity,

(h)

The percentage complete of any activity,

(i)

Completion of any item of Work or activity,
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4.

(j)

Project completion,

(k)

Delays, slippages, or problems encountered or expected,

(I)

Subcontractor requests for time extension, or delay claims of subcontractors,

(m)

Float time available.

Hire or subcontract any portion of the work under this Contract to any individual the Contractor
knows or reasonably should know to be an unauthorized alien as defined by 8 U.S.C.
§1324a(h)(3).

4.11.12

Contractor’s failure to substantially comply with the foregoing covenant and guarantee of Paragraph
4.11.11 shall be a substantial and material breach of contract which will permit Owner to terminate
Contractor for default, or withhold payments under the Contract Documents, and shall entitle Owner to
the damages afforded for misrepresentation or fraud by these Contract Documents or applicable law.

4.11.13

Should Contractor fail to substantially comply with the provisions of the Contract Documents relating to
scheduling and execution of the Work by the overall project schedule, Owner shall have the right, at its
option, to retain the services of scheduling consultants or experts, including attorneys whenever necessary
in the opinion of the Owner, to prepare schedules, reports, updates and revisions of the schedule in
accordance with the Contract Documents and to review and analyze same in order to allow Owner and
A/E to evaluate the program of the Work by Contractor, to determine whether Contractor is substantially
complying with the Contract Documents and to direct such action of the part of the Contractor, as
required to ensure, under the Owner’s schedule prepared hereunder, that Contractor will complete the
Work within the Contract Time. All costs and expenses and fees incurred by Owner in preparing the
schedule hereunder shall be charged to Contractor’s account. If Contractor fails to substantially comply
with the scheduling and execution of the Work requirements of the Contract Documents, Contractor
hereby agrees, in such instance, to comply with such Owner-prepared schedules, directions and activity
sequences and durations as Owner may reasonably require without additional cost to the Owner. Cost
adjustments may be allowed for such changes that add additional tasks to the Work as the Owner may
direct, to ensure completion within the Contract Time.

4.11.14

The Construction Schedule shall be utilized by Owner, A/E and Contractor for submission, review and
approval of monthly Payment Requests. The schedule must be updated by Contractor monthly with each
progress payment application and submitted to the Owner and A/E for review with the progress payment
application. Owner shall not be required to process and review Contractor’s Application for Payment if
Contractor has failed or refused to provide the scheduling update information required herein.

4.11.15

The type of schedule to be utilized on this project, along with its particular elements, shall be as specified
in Section F, Supplemental/Special Conditions.

4.12

RESPONSIBILITY FOR COMPLETION

4.12.1

The Contractor shall furnish such manpower, materials, facilities and equipment and shall Work such
hours, including night shifts, overtime operations, Sundays and holidays, as may be necessary to ensure
the performance of the Work within the Milestone and Completion dates specified in the OwnerContractor Agreement. If it becomes apparent to the Owner that the Work will not be Completed within
required Milestone or Completion dates, the Contractor agrees that it will assume full responsibility to
take some or all of the following actions, at no additional cost to the Owner, in order to ensure, in the
opinion of the Owner, that the Contractor will comply with all Milestone and Completion date
requirements:
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1.

Increase manpower, materials, crafts, equipment and facilities;

2.

Increase the number of Working hours per shift, shifts per Working day, Working days per week, or
any combination of the foregoing;

3.

Reschedule activities to achieve maximum practical concurrency of accomplishment of activities.

4.12.2

If the actions taken by the Contractor are not satisfactory, the Owner may direct the Contractor to take
any and all actions necessary to ensure completion within the required Milestone and Completion dates,
without additional cost to the Owner. In such event, the Contractor shall continue to assume responsibility
for his performance and for completion within the required dates.

4.12.3

If, in the opinion of the Owner, the actions taken by the Contractor pursuant to this or the progress or
sequence of Work are not accurately reflected on the Construction Schedule, the Contractor shall revise
such schedule to accurately reflect the actual progress and sequence of Work.

4.12.4

Failure of the Contractor to substantially comply with the requirements of this Article may be considered
grounds for a determination by the Owner, pursuant to Article 14, that the Contractor is failing to
prosecute the Work with such diligence as will ensure its completion within the time specified.

4.12.5

The Owner may, at its sole discretion and for any reason, including when it is apparent to the A/E or
Owner that the Work will be completed within the required Milestone or Completion dates, require the
Contractor to accelerate the Schedule of Performance by providing overtime, Saturday, Sunday and/or
holiday Work and/or by having all or any Subcontractors designated by the Owner provide overtime,
Saturday, Sunday, and/or holiday Work. In the event that the Owner requires overtime, Saturday, Sunday
or holiday Work by the Contractor’s or his Subcontractors own forces, and such requirement is not related
in any way to the Contractor’s apparent inability to comply with Milestone and Completion date
requirements, the Owner shall reimburse the Contractor for the direct costs to the Contractor of the
premium time for all labor utilized by the Contractor in such overtime, Saturday, Sunday or holiday Work
(but not for the straight time costs of such labor), together with any Social Security and State or Federal
unemployment insurance taxes in connection with such premium time. However, no overhead supervision
costs, commissions, profit or other costs and expenses shall be payable in connection therewith.

4.12.6

This provision does not eliminate the Contractor’s responsibility to comply with the Town noise
ordinances, all VDOT permit requirements and all other applicable state and local laws, regulations, rules,
ordinances, resolutions, and permit requirements.

4.13

DOCUMENTS AND SAMPLES AT THE SITE

4.13.1

The Contractor shall, at the Owner’s direction, maintain at the site for the Owner one record copy of all
Drawings, Specifications, Addenda, Change Orders and other Modifications, in good order and marked
currently to record all changes made during construction, and approved Shop Drawings, Product Data,
Samples and Manuals. These items shall be available to the A/E. These items shall be delivered to the
Owner upon completion of the Work.

4.13.2

The Owner shall provide one complete set of sealed contract drawings, from the latest revision,
designated for as-built revision, at the beginning of the Contract to the Contractor. This set of drawings is
to be returned to the A/E prior to final payment with all as-built information drawn to scale onto the
sealed drawings. During the course of the construction, these drawings may be used by the Contractor for
general reproduction purposes.
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4.14

SHOP DRAWINGS, PRODUCT DATA, SAMPLES AND MANUALS

4.14.1

SHOP DRAWINGS are drawings, diagrams, schedules and other data specially prepared for the Work by
the Contractor or any Subcontractor, manufacturer, supplier or distributor to illustrate some portion of
the Work.

4.14.2

PRODUCT DATA are illustrations, standard schedules, performance charts, instructions, brochures,
diagrams and other information furnished by the Contractor to illustrate a material, product or system for
some portion of the Work.

4.14.3

SAMPLES are physical examples which illustrate materials, equipment or Workmanship and establish
standards by which the Work will be judged.

4.14.4

MANUALS are manufacturer’s installation, start-up, operating, maintenance and repair instructions,
together with parts lists, pictures, sketches and diagrams which set forth the manufacturer’s
requirements, for the benefit of the Contractor and the Owner.

4.14.5

The Contractor shall review, approve and submit, with reasonable promptness and in such sequence as to
cause no delay in the Work or in the Work of the Owner or any separate contractor, all Shop Drawings,
Product Data, Samples and Manuals required by the Contract Documents.

4.14.5.1

Unless otherwise directed in writing, the Contractor shall submit not less than eight (8) copies of each
Shop Drawing or Product Data to the A/E and one (1) copy to the Owner. The Owner will return four (4)
copies of each approved submittal directly to the Contractor.

4.14.5.2

Where the Contract calls for the submittal of manufacturer’s data to the A/E for information only, such
submittals shall be made before the commencement of any portion of the Work requiring such
submission.

4.14.6

By approving and submitting Shop Drawings, Product Data, Samples and Manuals, the Contractor
represents that he has determined and verified all materials, field measurements, and field construction
criteria related thereto, or will do so, and that he has checked and coordinated the information contained
within such submittals with the requirements of the Work and of the Contract Documents.

4.14.6.1

Parts and details not fully indicated on the contract drawings shall be detailed by the Contractor in
accordance with standard engineering practice. Dimensions on the contract drawings, as well as detailed
drawings themselves are subject in every case to measurements of existing, adjacent, incorporated and
completed Work, which shall be taken by the Contractor before undertaking any Work dependent on such
data.

4.14.7

The Contractor shall not be relieved of responsibility for any deviation from the requirements of the
Contract Documents by the Owner or A/E’s approval of Shop Drawings, Product Data, Samples or Manuals
under Article 2 unless the Contractor has specifically informed the Owner and A/E in writing of such
deviation at the time of submission and the Owner has given written approval for the specific deviation.
The Contractor shall not be relieved from responsibility for errors or omissions in the Shop Drawings,
Product Data, Samples or Manuals by the A/E’s approval thereof.

4.14.8

The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data or
Samples, to revisions other then those requested by the Owner or A/E on previous submittals.

4.14.8.1

No portion of the Work requiring submission of Shop Drawings, Product Data or Samples shall commence
until the submittal has been approved by the Owner and A/E as provided in Article 2. All such portions of
the Work shall be in accordance with approved submittals.

4.14.9

For substances that are proposed for use in the project that may be hazardous to human health, the
Contractor shall submit to the A/E, for information only, information on precautions for safety using these
substances, including certification of registration by the Contractor with authorities under the respective
Virginia and Federal Toxic Substances Control Acts.
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4.14.10

Unless otherwise modified by the Owner in writing, the Contractor shall label or stamp and number all
Shop Drawings, Product Data, Samples or Manuals as hereinafter prescribed.

4.14.10.1

In order to indicate that the submittals have been Reviewed and Approved by the Contractor as to
conformance to the Contract Documents, the Contractor shall have made and shall use labels and/or a
rubber stamp which shall materially conform to the following sample:
Submittal No. ____________________________________________________
For Contract No. ________________, Project No. _______________________
Contractor: ______________________________________________________
REVIEWED and APPROVED for Conformance with the Contract Documents
By: _________________________________________________Date ________
(Signature)
References:
Drawing Sheet No’s.: ______________________________________________
Specification Section No’s.: ________________________________________

4.14.10.2

The Contractor shall utilize a ten (10) character submittal identification numbering system in the following
manner:
1.

The first character shall be a D or S or M, which represents Shop/Working Drawing and other
Product Data (D); Sample (S) or Operating/Maintenance Manual (M).

2.

The next five (5) digits shall be the applicable Specification Section Number.

3.

The next three (3) digits shall be the numbers 001-999 to sequentially number each separate item
or drawing submitted under each specific Section number.

4.

The last character shall be a letter, A-Z, indicating the submission or resubmission of the same
drawing, i.e., A=lst submission, B=2nd submission, C=3rd submission, etc. A typical submittal
number would be as follows:
D-03300-008-B
D = Shop Drawing
03300 = Specification Section for Concrete
008 = The eighth different submittal under this specification.
B = The second submission (1st resubmission) of that particular drawing.

4.14.11

The Contractor shall submit a copy of each submittal transmittal sheet (for shop drawings, product data,
samples or manuals) to the Owner simultaneously with the Contractor’s submission of said drawings, data,
samples or manual packages to the A/E.

4.15

EQUAL PRODUCTS

4.15.1

The term “Product” as used herein refers to materials, equipment, supplies, articles, fixtures, devices,
types of constructions, fabrications, software, instruction manuals, methods of constructions or other
items either produced, manufactured or purchased, related to the Work, as appropriate.
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4.15.2

All products provided shall, whenever specified and otherwise wherever practicable, be the standard
products of recognized, reputable manufacturers. Unless otherwise provided in the Contract Documents,
the naming of a certain product brand, make, manufacturer or article, device, product, material, fixture or
type of construction shall convey the general style, type, character and standard of quality of the article
desired and shall not be construed as limiting competition. The Contractor may request approval of the
Owner to use another brand, make, manufacturer, article, device, product, material, fixture, form or type
of construction which the Contractor judges to be equal to that specified. An item shall not be considered
by the Owner for approval as equal to the item so named or described unless it (1) it is at least equal in
quality, durability, appearance, strength, and design; (2) it will perform at least equally the specific
function imposed by the general design for the Work being contracted for or the material being
purchased; and (3) it conforms substantially, even with deviations, to the detailed requirements for the
item in the specifications. Approval shall be at the sole discretion of the Owner and will be based upon
considerations of quality, Workmanship, economy of operation, suitability for the purpose intended, and
acceptability for use on the project. Any such approval must be in writing to be effective and the decision
of the Owner shall be final.

4.15.3

If the Contractor elects to use an equal product previously approved by an Addendum during bidding, and
the Contractor (as a Bidder) did not provide the “Contractor Request for Equal Product and Contractor’s
Representations” form prior to the opening of bids, he shall comply with the requirements of paragraph
4.15.5. However, it is not necessary to submit the data required in 4.15.4.

4.15.4

To obtain such approval of equal products other than those specified in Contract Documents, and not
previously approved during the bidding, the Contractor’s request for approval of any equal product shall
include the following:

4.15.5

1.

Complete data substantiating compliance of the proposed equal product with the Contract
Documents;

2.

Accurate cost data on proposed equal product in comparison with product or method specified;

3.

Product identification including manufacturer’s name, address, internet site and phone number;

4.

Manufacturer’s literature showing complete product description, performance and test data, and
all reference standards;

5.

Samples and colors in the case of articles or products;

6.

Names and address of similar projects on which the product was used and date of installation;

7.

For construction methods, include a detailed description for the proposed method and drawings
illustrating same;

8.

All directions, specifications, and recommendations by manufacturers for installation, handling,
storing, adjustment, and operation.

The Contractor shall also submit with his request for approval a sworn and notarized statement which
shall include all of the following representations by the Contractor, namely that:
1.

He has investigated the proposed equal product and determined that it is equal or better in all
respects to that specified and that it fully complies with all requirements of the Contract
Documents;

2.

He will meet all contract obligations with regard to this substitution;

3.

He will coordinate installation of accepted equal products into the Work, making all such changes
and any required schedule adjustments, at no additional cost to the Owner, as may be required for
the Work to be complete in all respects;

4.

He waives all claims for additional costs and additional time related to equal products. He also
agrees to hold the Owner harmless from claims for extra costs and time incurred by Subcontractors
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and suppliers, or additional services which may have to be performed by the A/E, for changes or
extra Work that may, at some later date, be determined to be necessary in order for the Work to
function in the manner intended in the Contract Documents;
5.

He will provide the same warranty and guarantee, and perform any Work required in accordance
therewith, for the equal product that is applicable to the specified item for which the equal product
is requested;

6.

Material will be installed, handled, stored, adjusted, tested, and operated in accordance with the
manufacturers’ recommendation and as specified in the Contract Documents;

7.

In all cases new materials will be used unless this provision is waived by notice from the Owner or
unless otherwise specified in the Contract Documents;

8.

All material and Workmanship will be in every respect, in accordance with that which in the opinion
of the Owner, is in conformity with approved modern practice;

9.

He has provided accurate cost data on the proposed equal product in comparison with the product
or method specified, if applicable.

4.15.6

The Owner may require tests of all products proposed as equal products so submitted to establish quality
standards, at the Contractor’s expense. After approval of an equal product, if it is determined that the
Contractor submitted defective information or data regarding the equal product upon which Owner’s
approval was based, and that unexpected or uncontemplated redesign or rework of the project will be
required in order to accommodate the equal product, or that the item will not perform or function as well
as the specified item for which equal product was requested, the Contractor will be required to furnish the
original specified item or request approval to use another equal product. The Contractor shall pay all
costs, expenses or damages associated with or related to the unacceptability of such an equal product and
the resultant utilization of another item and no time extension shall be granted for any delays associated
with or related to such an equal product.

4.15.7

If an equal product is approved, no change in brand or make will be permitted unless satisfactory, written
evidence is presented to and approved by the Owner that the manufacturer cannot make scheduled
delivery of the approved item. Equal products will not be considered for approval by the Owner if any of
the following conditions exist:
1.

The proposed equal product is indicated or implied on the Contractor’s shop drawing or product
data submittals and has not been formally submitted for approval by the Contractor in accordance
with the above-stated requirements;

2.

Acceptance of the proposed equal product will require substantial design revisions to the Contract
Documents or is otherwise not acceptable to the Owner.

4.15.8

Except as otherwise provided for by the provisions of any applicable laws, the Contractor shall not have
any right of appeal from the decision of the Owner disapproving any products submitted if the Contractor
fails to obtain the approval for an equal product under this Article.

4.15.9

If the Contractor proposes a product which the Owner determines is not equal to the product named in
Contract Documents but which the Owner nevertheless is willing to accept, Contractor shall provide upon
request by the Owner an itemized comparison of the proposed substitution with the product specified and
the cost differential which shall be credited to the Owner in a Change Order issued in accordance with
Article 11.
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4.16

USE OF SITE

4.16.1

The Contractor shall confine his operations at the site to areas permitted by law, ordinances, permits,
easements, right-of-way agreements and the Contract Documents. The Contractor shall not unreasonably
encumber the site, in the opinion of the Owner, with any materials, equipment or trailers nor shall he
block the entrances or otherwise prevent reasonable access to the site, other Working and parking areas,
completed portions of the Work and/or properties, storage areas, areas of other facilities that are
adjacent to the Worksite. If the Contractor fails or refuses to move said material, equipment or trailers
within 24 hours of notification by the Owner to so do, the Owner shall have the right, without further
notice, to remove, at the Contractor’s expense, any material, equipment and/or trailers which the Owner
deems are in violation of this paragraph.

4.17

CUTTING AND PATCHING OF WORK

4.17.1

The Contractor shall be responsible for all cutting, fitting or patching that may be required to complete the
Work and to make its several parts fit properly and in accordance with the Contract Documents.

4.17.2

The Contractor shall not damage or endanger any portion of the Work or the Work of the Owner or any
separate contractors by cutting, patching or otherwise altering any Work, or by excavation. The Contractor
shall not cut or otherwise alter the Work of the Owner or any separate contractor except with the written
consent of the Owner and of such separate contractor. The Contractor shall not unreasonably withhold
from the Owner or any separate contractor his consent to cutting or otherwise altering the Work. The
Owner shall not be required to accept Work with a cut, splice, or patch when such cut, patch or splice is
not generally accepted practice for the particular Work involved or is otherwise unworkmanlike in the
opinion of the Owner.

4.18

RIGHT TO PUBLISH

4.18.1

The Contractor agrees that he will not publish, cause to be published, or otherwise disseminate any
information of whatever nature relating to the Work being performed under this Contract, except as may
be approved by the Owner in writing.

4.19

SITE CLEAN UP

4.19.1

The Contractor at all times shall keep the Project site free from accumulation of waste materials or
rubbish caused by his operations. Before final payment is made, the Contractor shall remove all of his
waste materials, rubbish, scrap materials, debris, tools, construction equipment, machinery, surplus
materials, false Work, temporary structures, including foundations thereof and plant of any description,
from the Project site and put the site in a neat, orderly condition.

4.19.2

If the Contractor fails to clean up, as required herein, at anytime during the performance of the Work or at
the completion of the Work, the Owner may do so as provided herein and the cost thereof shall be
charged to the Contractor.
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4.20

PATENTS, ROYALTIES, ETC

4.20.1

The Contractor guarantees to save harmless the Owner, its officers, agents, servants and employees from
liability of any kind or nature, including cost, expense and attorney’s fees on account of suits and claims of
any kind for violation or infringement of any letters patent or patent rights by the Contractor, or by
anyone directly or indirectly employed by him, or by reason of the use of any art, process, method,
machine, manufacture, or composition of matter patented or unpatented in the performance of this
Contract in violation or infringement of any letter or rights. The Contractor agrees to pay all royalties, fees,
licenses, etc. required in respect of the Work or any part thereof as part of his obligations hereunder
without any additional compensation.

4.21

ANTI-DISCRIMINATION IN EMPLOYMENT

4.21.1

By submitting their bids/proposals all bidders/offerors certify to the Town of Vienna that they will conform to
the provisions of the Federal Civil Rights Act of 1964, as amended, where applicable, and Section 2.2-4311 of
the Virginia Public Procurement Act which provides:
In every contract over $10,000.00 the provisions in A and B below apply:
a)

During the performance of this contract, the contractor agrees as follows:
The Contractor will not discriminate against any employee or applicant for employment because of race,
religion, color, sex or national origin except where religion, sex or national origin is a bona fide occupational
qualification reasonably necessary to the normal operation of the contractor. The Contractor agrees to post
in conspicuous places, available to employees and applicants for employment, notices setting forth the
provisions of this nondiscrimination clause.
The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the Contractor,
will state that such Contractor, is an equal opportunity employer.
Notices, advertisements and solicitations placed in accordance with federal law, rule or regulation shall be
deemed sufficient for the purpose of meeting the requirements of this section.

b) The Contractor will include the provisions of the foregoing paragraphs in every subcontract or
purchase order of over $10,000.00, so that the provisions will be binding upon each subcontractor
vendor.

or

4.22

CONTRACT SECURITY

4.22.1

The Successful Bidder shall deliver to the Owner five (5) copies of a Performance Bond and a separate
Labor and Material Payment Bond in a form acceptable to the Owner and each in an amount required by
the Contract Documents in Section A, Information to Bidders, Paragraph A-I0 as security for the faithful
performance of the Contract, and the payment of all persons performing labor and furnishing materials in
connection with this Contract. The amount of the Performance and Payment Bonds shall be increased to
the same extent the Contract Sum is increased due to modifications. The form of bonds shall be
acceptable to the Owner and the surety shall be such surety company or companies as are acceptable to
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the Owner and as are authorized to transact business in the Commonwealth of Virginia. The cost of such
bonds shall be included in the Contractor’s proposal amount.
4.22.2

If the amount of all Work subcontracted to any one Subcontractor is in excess of $10,000, the Contractor
may at his option require such Subcontractor to furnish a Labor and Material Payment Bond with surety
thereon, in the amount of fifty percent (50%) of the amount of the Subcontract. If such bonds are
provided, the Contractor shall ensure that the surety corporation providing the bond for the
Subcontractor, is licensed to do business in Virginia.

4.22.3

The Contractor shall ensure that all sureties providing bonds for the Project will give written notice to the
Owner, at least thirty (30) days prior to the expiration or termination of the bond(s).

4.22.4

If, at any time, any surety or sureties becomes insolvent or is determined by the Owner to be unable to
adequately secure the interest of the Owner, the Contractor shall within (30) days after notice from the
Owner to do so, substitute an acceptable bond(s) in such form and sum and signed by such other sureties
as may be satisfactory to the Owner. The premiums on such bond(s) shall be paid by the Contractor.
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ARTICLE 5
SUBCONTRACTORS
5.1

DEFINITIONS

5.1.1

A Subcontractor is a person or entity who has a direct contract with the Contractor to perform or supply
any of the Work at the site. The term Subcontractor is referred to throughout the Contract Documents as
if singular in number and masculine in gender and means a Subcontractor or his authorized
representative. The term Subcontractor does not include any separate contractor or his Subcontractors.

5.1.2

A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform or supply any of the Work at the site. The term Sub-subcontractor is referred to throughout the
Contractor Documents as if singular in number and masculine in gender and means a Sub-subcontractor or
an authorized representative thereof.

5.1.3

The A/E will not deal directly with any Subcontractor or Sub-subcontractor or materials supplier. Unless
otherwise authorized, communication by the A/E will be made only through the Owner to the Contractor.
Subcontractor, Sub-subcontractors or material suppliers shall route requests for information or
clarification through the Contractor to the NE, with a copy to the Owner.

5.2

AWARD OF SUBCONTRACT AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

5.2.1

Subcontractors shall be subject to the approval of the Owner. The Contractor shall submit to the Owner
and A/E prior to the award of any subcontract for Work under this contract and thirty (30) calendar days
after the award of this contract, the proprietary names and the suppliers of principal items or systems of
materials and equipment proposed for the Work, the names and addresses, internet sites, business and
emergency phone numbers of the Subcontractors which he proposes to employ under this contract, as
well as such other information as may be requested by the Owner, including the Subcontractor(s)
Notification Form. The Owner will approve or disapprove each Subcontractor and supplier based upon his
apparent financial soundness and responsibility, his known or reported performance on previous similar
Work, and his available plant, equipment and personnel to perform the Work. The Contractor shall not
employ a Subcontractor or supplier which has been disapproved by the Owner and shall resubmit names
of proposed Subcontractors or suppliers until approvals are granted by the Owner. Disapproval of a
proposed Subcontractor or supplier shall not affect the contract price.

5.2.2

The Contractor shall make no substitution for any Subcontractor, person or entity previously selected
without the specific written approval by the Owner of such substitution.

5.3

SUBCONTRACTUAL RELATIONS

5.3.1

By an appropriate written agreement the Contractor shall require each Subcontractor, to the extent of the
Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract
Documents, and to assume toward the Contractor all the obligations and responsibilities which the
Contractor, by these Documents assumes toward the Owner and the A/E. Said agreement shall preserve
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and protect the rights of the Owner and the A/E under the Contract Documents with respect to the Work
to be performed by the Subcontractor so that the subcontracting thereof will not prejudice such rights,
and shall allow to the Subcontractor, unless specifically provided otherwise in the ContractorSubcontractor agreement, the benefit of all rights, remedies and redress against the Contractor that the
Contractor, by these Documents, has against the Owner. Where appropriate, the Contractor shall require
each Subcontractor to enter into similar agreements with his Sub-subcontractor’s. The Contractor shall
make available to each proposed Subcontractor, prior to the execution of the subcontract, copies of all of
the Contract Documents, and identify to the Subcontractor any terms and conditions of the proposed
subcontract which may be at variance with the Contract Documents. Each Subcontractor shall similarly
make copies of such Documents available to his Sub-subcontractor’s. Each subcontract agreement shall
ensure that the Subcontractor is in compliance with all appropriate provisions of the Contract Documents.
5.3.2

The provisions herein regarding Subcontractor approvals shall in no way affect the liability of the
Contractor to Owner regarding performance of all obligations by or payment of Subcontractors. Approval
to subcontract and of any given Subcontractor shall not to any degree relieve the Contractor of his
obligation to perform or have performed to the full satisfaction of the Owner all of the Work required by
this Contract.

5.4

QUALIFICATION SUBMITTALS

5.4.1

Specific qualification submittals may be required of Subcontractors, installers and suppliers for certain
critical items of the Work. Required qualification submittals are set forth in detail in the Technical
Specifications and shall be collected and submitted by the Contractor to the A/E and the Owner. All
information required of a single Subcontractor, installer or supplier shall be contained in a single,
complete submittal. The Contractor shall submit the required qualification information within ten (10)
days after receipt of the Owner’s request.

5.4.2

The Owner may reject any proposed Subcontractor, installer or supplier, or any qualification submittals
related thereto, for the following reasons:

5.4.3

1.

The Contractor’s failure to submit requested information within the specified time;

2.

The Contractor’s failure to provide all of the requested information;

3.

The Contractor’s submission of a Subcontractor, installer or supplier, or qualifications thereof,
which are unacceptable in the judgment of the Owner.

Should the Owner have reasonable objection to any proposed Subcontractor, installer or supplier, the
Contractor shall submit another firm for approval by the Owner at no additional cost to the owner.
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ARTICLE 6
WORK BY OWNER OR BY SEPARATE CONTRACTORS

6.1

OWNER’S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS

6.1.1

The Owner reserves the right to perform Work related to the Project with his own forces, and to award
separate contracts in connection with other portions of the Project or other Work on the site under these
or similar Conditions of the Contract.

6.1.2

When separate contracts are awarded for different portions of the Project or other Work on the site, the
term Contractor in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

6.2

MUTUAL RESPONSIBILITY

6.2.1

The Contractor shall afford other contractors and the Owner reasonable opportunity for the introduction
and storage of their materials and equipment and the execution of their Work and shall properly connect
and coordinate the Work with such other Work. The Contractor shall coordinate his Work with the Owners
and other contractors to store his apparatus, materials, supplies and equipment in such orderly fashion at
the site of the Work as will not unduly interfere with the progress of the Work or the Work of any other
contractors.

6.2.1.1

If the execution or result of any part of the Work depends upon any Work of the Owner or of any separate
contractor, the Contractor shall, prior to proceeding with the Work, inspect and promptly report to the
Owner in writing any apparent discrepancies or defects in such Work of the Owner or of any separate
contractor that render it unsuitable for the proper execution or result of any part of the Work.

6.2.1.2

Failure of the Contractor to so inspect and report shall constitute an acceptance of the Owner’s or
separate contractor’s Work as fit and proper to receive the Work, except as to defects which may develop
in the Owner’s or separate contractor’s Work after completion of the Work and which the Contractor
could not have discovered by its inspection prior to completion of the Work.

6.2.2

Should the Contractor cause damage to the Work or property of the Owner or of any separate contractor
on the Project, or to other Work on the Site, or delay or interfere with the Owner’s Work on ongoing
operations or facilities or adjacent facilities or said separate contractor’s Work, the Contractor shall be
liable for the same; and, in the case of another contractor, the Contractor shall attempt to settle said claim
with such other contractor prior to such other contractor’s institution of litigation or other proceedings
against the Contractor.

6.2.2.1

If such separate contractor sues the Owner on account of any damage, delay or interference caused or
alleged to have been so caused by the Contractor, the Owner shall notify the Contractor, who shall defend
the Owner in such proceedings at the Contractor’s expense. If any judgment or award is entered against
the Owner, the Contractor shall satisfy the same and shall reimburse the Owner for all damages, expenses,
attorneys’ fees and other costs which the Owner incurs as a result thereof.

6.2.3

Should Contractor have a dispute with a separate contractor with whom the Owner has contracted
regarding damage to the Work or the property of Contractor or to the Work or property of said separate
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contractor or with regard to any delays or interferences which either Contractor or said separate
contractor has caused to the performance of the other’s Work, Contractor agrees to attempt to settle
such dispute directly with said separate contractor. If such dispute cannot be settled, Contractor agrees to
arbitrate such dispute directly with said separate contractor in accordance with the Construction Industry
Arbitration Rules of the American Arbitration Association then in force. Contractor agrees that the Owner
shall not be a party to any such arbitration and that in no event shall the Contractor seek to recover from
the Owner, and the Contractor hereby represents to the Owner, that it will not seek to recover from it any
damages, costs, expenses (including, but not limited to, attorney’s fees) or loses of profit incurred by the
Contractor as a result of any damage to the Work or property of the Contractor or any delay or
interference caused or allegedly caused by any separate contractor.
6.3

OWNER’S RIGHT TO CLEAN UP

6.3.1

If a dispute arises between the Contractor and separate contractors as to their responsibility for cleaning
up as required by Article 4, the Owner may clean up and charge the cost thereof to the Contractor
responsible therefore as the Owner shall determine to be just.
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ARTICLE 7
MISCELLANEOUS PROVISIONS

7.1

GOVERNING LAW

7.1.1

The provisions of this contract shall be interpreted in accordance with the laws of Virginia, in accordance
with the laws, ordinances, regulations, permits, zoning and resolutions of the Town of Vienna, Virginia.
When there as conflict between state or local contract language and federal rules, the federal-aid or most
conservative rule prevail.

7.2

PROVISIONS REQUIRED BY LAW DEEMED INSERTED

7.2.1

Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed
to be inserted herein and the Contract shall be read and enforced as though it were included herein and if
through mistake or otherwise, any such provision is not inserted or is not correctly inserted, then upon the
application of either party, the Contract shall forthwith be physically amended to make such insertion.

7.3

SUCCESSORS AND ASSIGNS

7.3.1

The Owner and the Contractor each binds himself, his partners, successors, assigns and legal
representatives to the other party hereto and to the partners, successors, assigns and legal
representatives of such other party in respect to all covenants, agreements and obligations contained in
the Contract Documents. Neither party to the Contract shall assign the Contract or sublet it as a whole
without the written consent of the other, nor shall the Contractor assign any monies due or to become
due to him hereunder, without the previous written consent of the Owner and the Contractor’s Surety.

7.3.1.1

In the event the Contractor desires to make an assignment of all or part of the Contract or any monies due
or to become due hereunder, the Contractor shall file a copy of consent of surety, together with a copy of
the assignment to the Owner and A/E. In the event the Contractor assigns all or any part of the monies
due or to become due under this Contract, the instrument of assignment shall state that the right of
assignees in and to any monies due to or to become due to Contractor shall be subject to prior liens and
claims of all persons, firms and corporations that provided labor services or furnished material and
equipment during the performance of the Work. The rights of assignees shall further be subject to the
payment of any liens, claims, or amounts due to Federal or State governments.

7.4

CONTRACT CLAIMS AND DISPUTES

7.4.1

Subsequent to a final decision rendered in writing by the Project Engineer as described in Article 2.2.14, all
claims, disputes or other matters or questions between the Contractor and the Owner or A/E arising out of
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or relating to the performance of the Work or any termination hereunder shall be decided by the Director
of Public Works or his designated representative. The Director of Public Works and/or his designated
representative shall issue his decision within thirty (30) days of his receipt of the claim, dispute or other
matter. This decision shall be final unless the Contractor files a claim with the Town of Vienna pursuant to
VA Code 15.2 – 1245-1249 (1950 as amended). Following the decision of the Town on the claim, the
Contractor may institute legal action in the Circuit Court of Fairfax County.
7.5

ATTORNEYS’ FEES AND OTHER EXPENSES

7.5.1

The Contractor hereby agrees that he will not submit, assert, litigate or otherwise pursue any claims that
are without substantial justification. In the event that the Contractor’s claim, or any separate item of a
claim, is without substantial justification, the Contractor shall be liable to the Owner and shall pay the
Owner for the percentage of all costs and expenses incurred by the Owner in investigating, analyzing,
negotiating, appealing, and litigating the claim. The reimbursement shall be proportional to the
percentage of the Contractor’s total claim which is determined to be without substantial justification.

7.5.2

If the Contractor breaches the obligation stated in 7.5.1 above or any other obligation under the Contract
Documents, the Contractor shall reimburse the Owner for all costs and expenses incurred by the Owner
relating to such breach, including but not limited to attorneys’ fees, audit costs, accountants’ fees, expert
witness’ fees, additional A/E expenses and any other consultant costs.

7.5.3

If the Owner prevails in a claim brought against the Contractor, including but not limited to, claims for
fraud or misrepresentation, overpayment, defective Work, delay damages, and recovery of termination
expenses, the Contractor shall reimburse the Owner for all costs and expenses incurred by the Owner
relating to such claim, including but not limited to attorneys’ fees, audit costs, accountants’ fees, expert
witness’ fees, additional A/E expenses and any other related consultant costs.

7.6

RIGHTS AND REMEDIES

7.6.1

The duties and obligations imposed by the Contract Documents and the rights and remedies available
thereunder shall be in addition to and not a limitation of any duties, obligations, rights and remedies
otherwise imposed or available by law, not inconsistent with the Contract Documents.

7.6.2

No action or failure to act by the Owner, A/E or Contractor shall constitute a waiver of any right or duty
afforded any of them under the Contract, nor shall any such action or failure to act constitute an approval
of or acquiescence in any breach thereunder, except as may be specifically agreed in writing.

7.6.3

Contractor agrees that he can be adequately compensated by money damages for any breach of this
Contract which may be committed by the Owner and hereby agrees that, no default, act, or omission of
the Owner or the Architect, except for failure to make payments as required by the Contract Documents,
shall constitute a material breach of the Contract entitling Contractor to cancel or rescind the provisions of
this Contract or, unless the Owner shall so consent or direct in writing, to suspend or abandon
performance of all or any part of the Work. Contractor hereby waives any and all rights and remedies to
which he might otherwise be or become entitled, saving only its right to money damages.
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7.7

TESTS

7.7.1

If the Contract Documents, laws, ordinances, rules, regulations, permits, resolutions or orders of any
public authority having jurisdiction require any portion of the Work to be inspected, tested or approved,
the Contractor shall give the Owner timely notice of its readiness so that the Owner or the A/E or other
representatives of the Owner may observe such inspection, testing or approval. The Contractor shall bear
all costs normally chargeable to Contractor of such inspections, tests or approvals conducted by public
authorities.

7.7.2

All materials and Workmanship, if not otherwise designated by the specifications, shall be subject to
inspection, examination or test by the Owner, A/E, and other representatives of the Owner, at any and all
times during the manufacture and/or construction and at any and all places where such manufacture
and/or construction are carried on. Special, full-sized and performance tests shall be as described in the
specifications. Without additional charge, the Contractor shall furnish promptly all reasonable facilities,
labor and materials necessary to make tests safe and convenient.

7.7.3

The selection of bureaus, laboratories and/or agencies for the inspection and tests of supplies, materials
or equipment shall be subject to the approval of the Owner. Satisfactory documentary evidence, including
but not limited to certificates of inspection and certified test reports, that the material has passed the
required inspection and tests must be furnished to the Owner by the Contractor prior to the incorporation
of the materials in the Work or at such times as to allow for appropriate action by the Owner.

7.7.4

Inspection or testing performed exclusively for the Contractor’s convenience shall be the sole
responsibility of the Contractor. Tests required as a result of the Contractor’s or Subcontractor’s error,
omission or non-compliance with the Contract Documents, shall be paid for by the Contractor.

7.7.5

It is specifically understood and agreed that an inspection and approval of the materials by the Owner
shall not in any way subject the Owner to pay for the said materials or any portion thereof, even though
incorporated in the Work, if said materials are subsequently found out to be unfit to be used in the Work,
nor shall such inspection be considered as any waiver of objection to the Work on account of the
unsoundness or imperfection of the material used.
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ARTICLE 8
CONTRACT TIME

8.1

DEFINITIONS

8.1 .1

Unless otherwise provided, the Contract Time is the period of time specified in the Owner-Contractor
Agreement for Substantial Completion of the Work as defined herein, including authorized adjustments
thereto. The Contractor shall complete his Work within the Contract Time.

8.1.2

The date of commencement of the Work is the date established in a Notice to Proceed. If there is no
Notice to Proceed, it shall be the date of the Owner-Contractor Agreement or such other date as may be
established therein.

8.1.2.1

The Contractor shall not commence Work, deposit or store materials or equipment on site until written
Notice to Proceed is issued or until the Contractor otherwise receives the Owner’s written consent. The
contractor shall commence Work no later than ten (10) days after date of the Notice to Proceed.

8.1.3

The date of Substantial Completion of the Work or designated portion thereof is the date determined by
Owner when: (1) construction is sufficiently complete, in accordance with the Contract Documents, so the
Owner can occupy or utilize the Work or designated portion thereof for the use for which it is intended;
and (2) the Contractor has satisfied all other requirements for Substantial Completion which may be set
forth in the Contract Documents.

8.1.4

The date of Final Completion of the Work is the date determined by the Owner when the Work is totally
complete, to include punch list Work, in accordance with the Contract Documents and the Owner may
fully occupy and utilize the Work for the use for which it is intended.

8.1.5

The term day as used in the Contract Documents shall mean calendar days unless otherwise specifically
designated.

8.2

PROGRESS AND COMPLETION

8.2.1

All time limits stated in the Contract Documents are of the essence of the Contract.

8.2.2

The Contractor shall begin the Work on the date of commencement as defined herein. He shall carry the
Work forward expeditiously with adequate forces and shall achieve Substantial and Final Completion as
required by the Contract Documents.

8.3

CLAIMS FOR TIME EXTENSIONS

8.3.1

The time during which the Contractor is delayed in the performance of the Work, by the acts or omissions
of the Owner, the A/E or their employees or agents, acts of God, unusually severe and abnormal climatic
conditions, fires, floods, epidemics, quarantine restrictions, strikes, riots, civil commotions or freight
embargoes, or other conditions beyond the Contractor’s control and which the Contractor could not
reasonably have foreseen and provided against, shall be added to the time for completion of the Work
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(i.e., the Contract Time) stated in the Agreement; provided that the Contractor submits a request for
extension of time for delays in compliance with the requirements of this Article and other all other related
provisions of the Contract Documents.
8.3.2

The Owner shall not be obligated or liable to the Contractor for, and the Contractor hereby expressly
waives any claims against the Owner on account of any indirect or direct damages, costs or expenses of
any nature which the Contractor, its Subcontractors, or Sub-subcontractor’s or any other person may incur
as a result of (1) any delays, reasonable or unreasonable, foreseeable or unforeseeable which are either
not caused by the acts or omissions of the Owner, its agents or employees or which arise from or out of
(or owing to) causes not within the control of the Owner, its agents or employees, or (2) any reasonable
delay regardless of its cause, it being understood and agreed that the Contractor’s sole and exclusive
remedy in any such events shall be an extension of the Contract Time, but only as determined in
accordance with the provisions of the Contract Documents.

8.3.3

The burden of proof to substantiate a claim for an extension of the Contract Time shall rest with the
Contractor, including evidence that the cause was beyond his control. It shall be deemed that the
Contractor has control over the supply of labor, materials, equipment, methods and techniques of
construction and over the Subcontractors and suppliers, unless otherwise specified in the Contract
Documents.

8.3.4

In the event of authorized Changes in the Work, any consideration by the Owner for a time extension will
be made no later than when the Change Order is prepared.

8.3.5

No time extensions will be granted as a result of the Contractor’s improper or unreasonable scheduling or
for the Contractor’s failure to have Shop Drawings, Product Data, Samples or Manuals submitted in ample
time for review under a reasonable and agreed upon schedule.

8.3.6

Delays by Subcontractors or suppliers will not be considered justification for a time extension, except for
the same valid reasons and conditions enumerated herein.

8.3.7

The Contractor acknowledges and agrees that actual delays due to changes, suspension of Work or
excusable delays, in activities which according to the schedule do not affect the Contract Time will not be
considered to have any effect upon the Contract Time and therefore will not be the basis for a time
extension.

8.3.8

The Contractor acknowledges and agrees that time extensions will be granted only to the extent that: (1)
excusable delays exceed the available flexibility in the Contractor’s schedule; and (2) Contractor can
demonstrate that such excusable delay actually caused, or will cause, delay to the Contractor’s schedule
that will extend the Contract Time.

8.3.9

With respect to Suspensions of Work under Paragraph 3.6 herein, the Contractor shall be entitled to an
extension of the Contract Time not to exceed the length of time that the Work was suspended (unless as
determined under this Article and the other requirements of the Contract Documents that a further
extension is justified and warranted) if the claim is submitted in accordance with the requirements of this
Article, and if the suspension is not due to any act or omission of the Contractor, any Subcontractor or
Sub-subcontractor or any other person or organization for whose acts or omission the Contractor may be
liable. The Contractor’s claim will be evaluated in accordance with the terms of this Article.

8.3.10

The Contractor shall not be entitled to any extension of time for delays resulting from any conditions or
other causes unless it shall have given written notice to the Owner, within seven (7) calendar days
following the commencement of each such condition or cause, describing the occurrence, the activities
impacted and the probable duration of the delay. The Contractor’s complete claim submittal for a time
extension shall be submitted no later than twenty (20) calendar days after cessation of the delay or within
such other longer period as the Owner may agree in writing to allow.

8.3.11

No such extension of time shall be deemed a waiver by the Owner of his right to terminate the Contract
for abandonment or delay by the Contractor as herein provided or to relieve the Contractor from full
responsibility for performance of his obligations hereunder.

D-34

IFB 22-07 MAPLE AVENUE & PARK STREET SIGNAL RECONSTRUCTION
8.3.12

The Contractor shall be liable to the Owner and shall pay it for a percentage of all costs incurred by the
Owner in investigating, analyzing, negotiating, resolving any claim for costs or damages due to the alleged
delaying of the Contractor in the performance of the Work, which percentage shall be equal to the
percentage of the Contractor’s total delay claim which is determined to be false or to have no basis in law
or in fact.

8.4

CHANGE ORDER WORK

8.4.1

The Contractor shall make every reasonable effort to perform Change Order Work within the Contract
Time and in such manner as to have minimum delaying effects on all remaining Work to be performed
under the contract. If, however, the Change Order Work results in an unavoidable increase in the time
required to complete the project, an extension of the Contract Time may be granted to the Contractor for
the Change Order Work. The Contractor’s request therefore shall be determined in accordance with the
provisions of Article 8.3 herein and as follows:
1.

If the time required for performance of the Change Order Work has an unavoidable direct delaying
effect on the primary sequence of Work activities remaining after rescheduling (e.g., the critical
path in CPM type scheduling), the overall contract time may be extended by the minimum number
of days required for the Change Order Work as mutually agreed upon by the Owner and the
Contractor;

2.

If the time required for performance of the Change Order Work does not have an unavoidable
direct delaying effect on the primary sequence of Work activities but is ordered by the Owner at a
time such that insufficient Contract Time remains for completion of the Change Order Work (and
any limited number of contingent Work activities), the Contract Time may be extended by the
minimum number of days required for the Change Order Work as mutually agreed upon by the
Owner and the Contractor but only for the Change Order Work and contingent activities, all other
unaffected Work shall be performed within the Contract Time;

3.

Failure of the Owner and the Contractor to agree on a Contract Time extension as specified in
8.4.1.1 and 8.4.1.2 above shall not relieve the Contractor from proceeding with and performing the
Change Order Work promptly, as well as in such manner as to have minimal delaying effects on all
remaining Work to be performed under the Contract. Such disagreement shall be resolved as soon
as practical by negotiation.

8.5

LIQUIDATED DAMAGES FOR DELAY

8.5.1

The damages incurred by the Owner due to the Contractor’s failure to complete the Work within required
Milestone dates and the Contract Time, including any extensions thereof, shall be in the amount set forth
in the Owner-Contractor Agreement, for each consecutive day beyond the Milestone dates or the Contract
Time (Sundays and all holidays included) for which the Contractor fails to complete the Work.

8.5.2

The amount of liquidated damages provided in Article 4 of this Contract is neither a penalty nor a
forfeiture and shall compensate the Owner solely for the Owner’s inability to use the Work for its fully
intended purpose, and is not intended to, nor does said amount include: (1) any damages, additional or
extended costs, incurred by the Owner for extended administration of this Contract, or by the Owner’s
agents, consultants or independent contractors for extended administration of this Contract, or (2) any
additional services, relating to or arising as a result of the delay in the completion of the Work. Owner
shall be entitled to claim against Contractor for its actual damages and any amounts not specifically
included within the liquidated damages as set forth herein. Such costs shall be computed separately and
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together with liquidated damages, either deducted from the Contract Sum or billed to the Contractor, at
the option of the Owner.
8.6

TIME EXTENSIONS FOR WEATHER

8.6.1

The Contract Time will not be extended due to inclement weather conditions which are normal to the
general locality of Work site.

8.6.2

The Contractor, in his planning and scheduling of the Work as required by the Contract Documents, shall
allow for the normal inclement weather for the locality of the Work site. If the Contractor believes that the
Progress of the Work has been adversely affected and that it will directly result in a failure to meet a
Contract Milestone date or Completion within the Contract Time, by weather conditions above and
beyond the amount normally expected, he shall submit a written request to the Owner with a copy to the
A/E for an Extension of Time, pursuant to Paragraph 8.3.

8.6.3

Such request shall be evaluated by the Owner in accordance with the provisions of the Contract
Documents and shall include a comparison of actual weather statistics compiled by the Departments of
Public Works, Town of Vienna, for the time of year, locality of the particular Work site with the days
claimed by the Contractor and the anticipated normal inclement weather as stated in subparagraph 8.6.1.
The normal inclement weather expected has been included in the designated Contract time for
completion. The decision of the Owner shall be final.

8.6.4

The Contractor shall not be entitled to any money damages whatsoever for any delays resulting from
inclement weather, whether normal or abnormal, foreseeable or unforeseeable. The Contractor and
Owner stipulate and agree that for delays due to weather as determined in 8.6.3, the Contractor’s sole
relief is a time extension granted in accordance with this Article 8.6.
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ARTICLE 9
PAYMENTS AND COMPLETION
9.1

CONTRACT SUM

9.1.1

The Contract Sum is stated in the Owner-Contractor Agreement and, including authorized adjustments
thereto, is the total amount payable by the Owner to the Contractor for the performance of the Work
under the Contract Documents. The Contract Sum includes, but is not limited to, the Contractor’s profit
and general overhead and all costs and expenses of any nature whatsoever (including without limitation
taxes, labor and materials), foreseen or unforeseen, and any increases in said costs and expenses,
foreseen or unforeseen, incurred by the Contractor in connection with the performance of the Work, all of
which costs and expenses shall be borne solely by the Contractor. The Contractor agrees to assume all
increases in costs of any nature whatsoever that may develop during the performance of the Work.

9.2

SCHEDULE OF VALUES

9.2.1

For Lump Sum type contracts, the Contractor shall utilize the payment request form furnished by the
Owner. The Contractor shall provide a more detailed cost breakdown when so requested by the Owner.

9.3

APPLICATION FOR PAYMENT

9.3.1

The Contractor shall submit to the A/E four (4) originally executed, itemized Application for Payment and
one (1) copy to the Owner on or before the day of each month designated in Article 6 of the OwnerContractor Agreement. The Application for Payment shall be notarized, indicate in complete detail all
labor and material incorporated in the Work during the month prior to submission, and supported by such
data substantiating the Contractor’s payment request as the Owner may require. The Contractor shall also
certify that due and payable amounts and bills have been paid by the Contractor for Work for which
previous Certificates of Payment were issued and payments received from the Owner.

9.3.2

INTENTIONALLY OMITTED

9.3.2.1

Unless otherwise provided for in the Special Conditions, Section F, no payment will be made for any
materials stored off or away from the Work site.

9.3.3

The Contractor warrants that title to all Work, materials and equipment covered by an Application for
Payment will pass to the Owner either by incorporation in the construction or upon the receipt of
payment by the Contractor, whichever occurs first, free and clear of all liens, claims, security interests or
encumbrances, hereinafter referred to as “liens”; and that no Work, materials or equipment covered by an
Application for Payment will have been acquired by the Contractor or by any other person performing
Work at the site or furnishing materials and equipment for the Project, subject to an agreement under
which an interest therein or an encumbrance thereon is retained by the seller or otherwise imposed by
the Contractor or such other person.
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9.3.4

The Contractor’s Application for Payment shall provide that the payment request attests that all Work for
which the request is made has been completed in full according to the drawings, specifications and other
terms of the Contract Documents. By submitting his Application for Payment, the Contractor also
represents that he has no knowledge that any Subcontractor or suppliers have not been fully and timely
paid and that, insofar as he knows, the only outstanding items for payment with respect to the Contract
are those to be paid from the funds for which Application is being made.

9.4

CERTIFICATES FOR PAYMENT

9.4.1

The A/E will, within seven (7) calendar days after the receipt of the Contractor’s Application for Payment,
recommend a Certificate for Payment to the Owner. This recommendation shall be for such amount as the
A/E determines is properly due, with his reasons for withholding or adjusting a Certificate as provided in
Paragraph 9.6, if any.

9.4.2

After the Certificate for Payment is recommended by the A/E, the Owner will review it and make any
changes deemed necessary by the Owner’s Representative. The recommendation of the Certificate for
Payment by the A/E does not waive or limit the Owners right to reduce the amount of the payment due to
the Contractor as determined to be appropriate by the Owner.

9.4.3

The recommendation of a Certificate for Payment will constitute a representation by the A/E to the
Owner, based on his observations at the site as provided in Article 2 hereof and the data comprising the
Application for Payment, that the Work has progressed to the point indicated; that, to the best of his
knowledge, information and belief: (1) the quality of the Work is in accordance with the Contract
Documents (subject to an evaluation of the Work for conformance with the Contract Documents upon
Substantial or Final Completion, to the results of any subsequent tests required by or performed under the
Contract Documents, to minor deviations from the Contract Documents correctable prior to completion,
and to any specific qualifications stated in his Certificate); and that (2) the Contractor is entitled to
payment in the amount certified. However, by recommending a Certificate for Payment, the A/E shall not
thereby be deemed to represent that he has made exhaustive or continuous on-site inspections to check
the quality or quantity of the Work or that he has reviewed the construction means, methods, techniques,
sequences or procedures, or that he has made any examination to ascertain how or for what purpose the
Contractor has used the moneys previously paid on account of the Contract Sum.

9.5

PROGRESS PAYMENTS

9.5.1

Retainage will be allowed if the contractor’s progress or performance has been identified as unsatisfactory
as described in VDOT’s Specifications or the LPA contract, 12.6.4.2 and 49 CFR 26.29 (b)

9.5.1.1

In the event the Contractor is allowed by law to use the escrow account procedure, and the Owner
includes the “Escrow Agreement” form in the contract documents, six copies with original signatures and
seals of the “Escrow Agreement” form included in the Bid Documents, shall be executed and submitted to
the Owner, within fifteen (15) calendar days after receipt by the Contractor of Notice of Award. If the
“Escrow Agreement” form is not submitted as noted herein, the Contractor shall forfeit such rights to the
use of the escrow account procedure.

9.5.1.2

In order to have retained funds paid to an escrow agent, the Contractor, the escrow agent and the surety
shall execute an “Escrow Agreement” form and submit same to the Owner for approval. The Contractor’s
escrow agent shall be a trust company, bank or savings and loan institution and shall be a qualified Public
Depository as defined in Section 2.2-4401 of the Code of Virginia, with its principal office located in the
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Commonwealth of Virginia. The “Escrow Agreement” form shall contain the complete address of the
escrow agent and surety, and the executed “Escrow Agreement” will be authority for the Town of Vienna
to make payment of retained funds to the escrow agent. The Contractor shall provide notice in any
subcontract for this project which provides for similar progress payments that the subcontract is subject
to the provisions of Section 2.2-4354 of the Code of Virginia. After approving the Agreement, the Owner
will pay to the escrow agent the funds retained as provided herein. Funds retained for lack of progress or
other deficiencies on the part of the Contractor will not be paid to the escrow agent. The escrow agent
may, in accordance with the stipulations contained in the “Escrow Agreement”, invest the funds paid into
the escrow account and pay earnings on such investments to the Contractor or release the funds to the
Contractor provided such funds are fully secured by approved securities as listed in the Escrow Agreement
Form.
9.5.1.3

In relation to punch list or other uncompleted Work and in lieu of a portion of the above specified five
percent 5% retainage, the Owner may, at his sole discretion, elect to retain fixed amounts directly relating
to the various items of uncompleted Work. All amounts withheld shall be included in the Final Payment.

9.5.2

The Contractor shall, within seven (7) days after receiving payment from the Owner, do one of the
following:
1.

Pay all Subcontractors for the proportionate share of the total payment received from the Owner
for Work performed by each Subcontractor under the contract;

2.

Notify the Owner and Subcontractor(s), in writing, of his intention to withhold all or part of the
Subcontractor’s payment with the reason for nonpayment.

9.5.3

The Contractor shall make payment to Subcontractors as heretofore specified. Each payment shall reflect
the percentage actually retained, if any, from payments to the Contractor on account of such
Subcontractor’s Work.

9.5.4

The Contractor shall provide the Owner with his social security number, if an individual and their federal
identification number if a corporation, partnership, or proprietorship.

9.5.5

The Contractor shall be obligated to pay unpaid Subcontractors interest on payments which are not made
in accordance with this Article 9.5. The rate of interest shall be the legal prevailing rate at the time of
nonpayment. The Contractor shall, by an appropriate agreement with each Subcontractor require each
Subcontractor to make payments to his sub-subcontractors according to all the same requirements as
provided in this Article 9.5.

9.5.6

The Owner may, upon written request, furnish to any Subcontractor, if practicable, information regarding
the percentages of completion or the amounts applied for by the Contractor and the action taken thereon
by the Owner on account of Work done by such Subcontractor.

9.5.7

Neither the Owner nor the A/E shall have any obligation to pay or ensure the payment of any monies to
any Subcontractor except as may otherwise be required by law.

9.5.8

No Certificate for a progress payment, nor any progress payment, nor any partial or entire use or
occupancy of the Project by the Owner, shall constitute an acceptance of any Work not in accordance with
the Contract Documents.

9.6

PAYMENTS WITHHELD

9.6.1

The Owner may withhold the payment in whole or in part, if necessary to reasonably protect the Owner. If
the A/E is unable to make representations as provided in subparagraph 9.4.3 and to recommend payment
in the amount of the application, he will notify the Owner as provided in subparagraph 9.4.1. If the
Contractor and the Owner cannot agree on a revised amount, the Owner will promptly issue a Certificate
for Payment for the amount for which he is able to make representations with respect to payment due for
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Work performed. The Owner may also decline to certify or make payment or, because of subsequently
discovered evidence or subsequent observations, they may nullify the whole or any part of any Certificate
for Payment previously issued.
9.6.2

The Owner may withhold from the Contractor so much of any approved payment due him as determined
in the judgment of the Owner to be necessary:
1.

To protect the Owner from loss due to defective Work not remedied;

2.

To protect the Owner upon notice of the filing in court or in an arbitration proceeding as may be
required in any third party contract, of verified claims of any persons supplying labor or materials
for the Work, or other verified third party claims;

3.

To protect the Owner upon reasonable evidence that the Work will not be completed for the
unpaid balance of the Contract Sum;

4.

To protect the Owner upon reasonable evidence that the Work will not be completed within the
Contract Time, or any Contract Milestones as established by this Contract;

5.

To protect the Owner upon the Contractor’s failure to properly schedule and coordinate the Work
in accordance with or as required by the Contract Documents, or failure to provide progress charts,
revisions, updates or other up-to-date scheduling data as required by the Contract Documents, or
upon the Contractor’s failure to provide as-built drawings as required herein, or upon Contractor’s
failure to otherwise substantially or materially comply with the Contract Documents.

9.6.3

The Contractor shall, concurrent with his submission of the Construction Schedule, submit a practicable
and realistic payment schedule showing the dates on which the Contractor will submit each and every
Application for Payment and the amount he expects to receive for each and every monthly progress
payment. If during the performance of the Work, the Contractor expects to receive an amount for a
monthly progress payment larger than that indicated on the payment schedule; the Contractor shall notify
the Owner at least thirty (30) days in advance of that payment such that the necessary allocation of funds
can be processed. In the event the Contractor fails to submit a practicable and realistic payment schedule,
the Contractor’s Application for Payment shall be honored only to the extent that the Work is actually
performed and that the proportion of payments made to the Contract Sum does not exceed the
proportion of the Contract Time expired as of the time of the request.

9.7

PROMPT PAYMENT
Pursuant to provisions of Section 2.2-4352 of the Code of Virginia, the Town shall make payment not more
than forty-five days after goods or services are received or not more than forty-five days (45) after the
invoice is rendered, whichever is later. The Town shall pay interest in the event that payment against
"proper" invoices is not made as prescribed in accordance with said section.

9.8

SUBSTANTIAL COMPLETION AND GUARANTEE BOND

9.8.1

Unless otherwise specified in Article 9.9, when the Contractor considers that the Work, or a designated
portion thereof which is acceptable to the Owner, is substantially complete as defined in Article 8, the
Contractor shall request in writing that the A/E and the Owner perform a Substantial Completion
inspection. Prior to such inspection the Contractor shall:
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1.

If applicable, secure a Non-Residential Use Permit for the Project or a designated portion thereof;
and

2.

Submit five (5) copies each of the Operations and Maintenance Manuals to the A/E as specified and
one (1) copy to the Owner.

9.8.2

The Owner shall determine whether the project is substantially complete and shall compile a punch list of
items to be completed or corrected. The failure to include any items on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

9.8.3

When the Owner, on the basis of his inspection determines that the Work or a designated portion thereof
is substantially complete, the A/E will then prepare a Certificate of Substantial Completion which shall
establish the Date of Substantial Completion and shall state the responsibilities of the Owner and the
Contractor for security, maintenance, heat, utilities, damage to the Work and insurance: The Certificate of
Substantial Completion shall be submitted to the Owner and the Contractor for their written acceptance
of the responsibilities assigned to them in such Certificate.

9.8.4

The Contractor shall have thirty (30) Working days from the Date of Substantial Completion to complete
all items on the punch list to the satisfaction of the Owner. The Owner shall have the option to correct or
conclude any and all punch list items not completed by the Contractor within thirty (30) Working days
from the Date of Substantial Completion by utilizing its own forces or by hiring others. The cost of such
correction of remaining punch list items by the Owner or others shall be deducted from the final payment
to the Contractor.

9.8.5

Guarantees and warranties required by the Contract Documents shall commence on the Date of
Substantial or Final Completion of the Work, or designated portion thereof, unless otherwise provided in
the Certificate of Substantial or Final Completion, or the Contract Documents. Provided, however, that if
Contractor does not complete certain punch list items within this time period, specified in 9.8.4, all
warranties and guarantees for such incomplete Punch List items shall become effective upon issuance of
final payment for the project.

9.8.5.1

The Contractor shall guarantee for a term of one (1) year from the date of Substantial and/or Final
Completion, as appropriate, (unless otherwise provided for in the Certificate(s) of Substantial or Final
Completion or the Contract Documents): (1) the quality and stability of all materials equipment and Work;
(2) all the Work against defects in materials, equipment or Workmanship; and (3) all shrinkage, settlement
or other faults of any kind which are attributable to defective materials or Workmanship. The Contractor
shall remedy at his own expense, when so notified in writing to do so by the Owner, and to the satisfaction
of the Owner, the Work or any part thereof that does not conform to any of the warranties and guaranties
described in the Contract Documents.

9.8.5.2

In order to make good the guarantee as herein required, the Contractor shall deposit with the Owner,
before Final Payment, a Guarantee Bond(s) issued by a surety licensed to do business in Virginia and
otherwise acceptable to the Owner, for the faithful performance of the guarantee. Said Bond(s) shall be
for a period of one (1) year, in accordance with the Certificate(s) of Substantial or Final Completion and in
the amount of five percent (5%) of the final gross value of the Contract.

9.8.5.3

The Contractor shall start repairs during the guarantee period, within five (5) Working days after the
receipt of notice from the Owner and if the Contractor shall fail to start such repairs within the said five (5)
Working days, the Owner may employ such other person or persons as it may deem proper to make such
repairs and pay the expenses thereof out of any sum retained by it. Nothing herein contained shall limit
the liability of the Contractor or his surety to the Owner for non-performance of the Contractor’s
obligations at any time.

9.8.6

The issuance of the Certificate of Substantial Completion does not indicate final acceptance of the project
by the Owner, and the Contractor is not relieved of any responsibility for the project except as specifically
stated in the Certificate of Substantial Completion.
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9.8.7

Upon Substantial Completion of the Work, or designated portion thereof, and upon application by the
Contractor and certification by the A/E, the Owner shall make payment, reflecting adjustment in
retainage, if any, for such Work or portion thereof, as provided in the Contract Documents.

9.8.8

Should the Owner determine that the Work or a designated portion thereof is not substantially complete,
he shall provide the Contractor a written notice stating why the project or designated portion is not
substantially complete. The Contractor shall expeditiously correct the deficiencies stated in said written
notice prior to re-submitting, in writing, a new request that the Owner perform a substantial completion
inspection.

9.9

FINAL COMPLETION AND FINAL PAYMENT

9.9.1

For all highway utility projects, and any other projects that may be so designated by the Owner, a
Certificate of Final Completion shall be issued by the A/E prior to final payment. At the Owner’s sole
option, this Final Completion Certificate may operate in lieu of a Certificate of Substantial Completion. The
Contractor, prior to application for Final Payment and within the time specified for completion of the
Work, shall complete all Work, to include punch list items and provide operating manuals and as-built data
including updated technical drawings discussed in paragraph 4.13, for the Work, as completed and in
place. Said Certificate of Final Completion shall be issued, even if a Certificate of Substantial Completion
has been issued previously and temporary authority to operate the Work has been granted.

9.9.1.1

The Certificate of Final Completion shall certify that all Work has been completed substantially in
accordance with Contract Documents and is ready for use by the Owner.

9.9.2

For all projects where Substantial Completion Certificates have been issued for various portions of the
Work at differing times, the Contractor shall request and the Owner shall, prior to final payment, issue a
Certificate of Final Completion which certifies that all required Work, including punch list items, has been
completed in accordance with the Contract Documents.

9.9.3

Neither the final payment nor any remaining retainage shall become due until the Contractor submits to
the A/E all of the following the following:
1.

An Application for Payment for all remaining monies due under the Contract;

2.

Consent of surety, if any, to final payment, unless otherwise waived by the Owner;

3.

If required by the Owner, other data establishing payment or satisfaction of all such obligations,
such as receipts, releases and waivers of claims arising out of the Contract, to the extent and in such
form as may be designated by the Owner. If any Subcontractor refuses to furnish waiver of claims
satisfactory to the Owner, the Contractor may furnish a bond satisfactory to the Owner to
indemnify him against any such claim. If any such claim remains unsatisfied after all payments are
made, the Contractor shall refund to the Owner all monies that the latter may be compelled to pay
in discharging such claim, including all costs and reasonable attorneys’ fees;

4.

As-built drawings, operation and maintenance manuals and other project close-out submittals, as
required by the Contract Documents;

5.

Construction releases as required by the Contract Documents from each property owner on whose
property an easement for construction of this project has been obtained by the Owner, such
release to be in the forms to be provided by the Owner. This release is for the purpose of releasing
the Owner and the Contractor from liability, claims, and damages arising from construction
operations on or adjacent to the easement and includes proper restoration of the property after
construction. It shall be the Contractor’s sole responsibility to obtain all such releases and furnish
them to the Owner; and

6.

A written certification that:
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1.

The Contractor has reviewed the requirements of the Contract Documents,

2.

The Work has been inspected by the Contractor for compliance with all requirements of the
Contract Documents,

3.

Pursuant to this inspection, the Contractor certifies and represents that the Work complies in
all respects with the requirements of the Contract Documents,

4.

The Contractor further certifies and represents that all equipment and systems have been
installed in accordance with the Contract Documents and have been tested in accordance
with specification requirements and are operational,

5.

The Contractor hereby certifies and represents that the Work is complete in all respects and
ready for final inspection.

9.9.4

Upon receipt of the documents required in subparagraph 9.9.3 and upon receipt of a final Application for
Payment, the Owner will promptly make such final inspection and, when he finds the Work acceptable
under the Contract Documents and the Contract fully performed, he will promptly issue a final Certificate
for Payment and, if required, a Final Certificate of Completion stating that to the best of his knowledge,
information and belief, and on the basis of his observations and inspections, the Work has been
completed in accordance with the terms and conditions of the Contract Documents and that the entire
balance designated in the final certificate for payment is due and payable. The Owner’s final Certificate for
Payment will constitute a further representation that the conditions precedent to the Contractor’s being
entitled to final payment as set forth in Subparagraph 9.9.4 have been fulfilled. Payment shall be made in
full to the Contractor within thirty (30) calendar days of the date of the A/E’s final Certificate of Payment
provided that the requirements of Article 9 have been fulfilled, except for an amount mutually agreed
upon for any Work remaining uncompleted for which the Owner is entitled a credit under the Contract
Documents. All prior estimates and payments, including those relating to change order Work shall be
subject to correction by this final payment.

9.9.5

If, after Substantial Completion of the Work, final completion thereof is materially delayed through no
fault of the Contractor or by the issuance of Change Orders affecting final completion, and the A/E so
confirms, the Owner shall, upon application by the Contractor and certification by the A/E, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully completed
and accepted. If the remaining balance for Work not fully completed or corrected is less than the
retainage stipulated in the Contract Documents, and if bonds have been furnished in accordance with the
Contract Documents, the written consent of the surety to the payment of the balance due for that portion
of the Work fully completed and accepted shall be submitted by the Contractor to the A/E prior to
certification of such payment. Such payment shall be made under the terms and conditions governing final
payment, except that it shall not constitute a waiver of claims.

9.9.6

The making of Final Payment shall constitute a waiver of all claims by the Owner, except those arising from
any of the following:

9.9.7

1.

Unsettled claims;

2.

Faulty, defective, or non-conforming Work discovered or appearing after Substantial or Final
Completion;

3.

Failure of the Work to comply with the requirements of the Contract Documents;

4.

Terms of any warranties or guarantees required by the Contract Documents;

5.

Fraud or bad faith committed by the Contractor or any subcontractor or supplier during
performance of Work discovered by Owner after Final Payment.

The acceptance of Final Payment shall constitute a waiver of all claims by the Contractor, except those
previously made in writing and so identified by the Contractor, as unsettled at the time of the final
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Application for Payment. No payment, final or otherwise, shall operate to release the Contractor or his
sureties from any obligations under this Contract or the Performance or the Guarantee Bonds.
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ARTICLE 10
PROTECTION OF PERSONS AND PROPERTY

10.1

SAFETY PRECAUTIONS AND PROGRAMS

10.1.1

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the Work. This requirement applies continuously throughout the Contract
performance until Final Payment is made, and is not limited to regular Working hours.

10.2

SAFETY OF PERSONS AND PROPERTY

10.2.1

The Contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable
protection to prevent damage, injury or loss to:
1.

All employees on the Work and all other persons who may be affected thereby;

2.

All Work, materials and equipment to be incorporated therein, whether in storage on or off the site,
under the care, custody or control of the Contractor or any of his Subcontractors or Subsubcontractor’s. Machinery, equipment and all hazards shall be guarded or eliminated in
accordance with the safety provisions of the Manual of Accident Prevention in Construction
published by the Associated General Contractors of America, to the extent that such provisions are
not in contravention of applicable law;

3.

Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements,
roadways, structures and utilities currently in use or not designated for removal, relocation or
replacement in the course of construction.

10.2.2

The Contractor shall give all notices and comply with all applicable laws, ordinances, rules, regulations,
permits, resolutions and lawful orders of any public authority bearing on the safety of persons or property
or their protection from damage, injury or loss.

10.2.2.1

The Contractor shall at all times safely guard the Owner’s property from injury or losses in connection with
the Contract. He shall at all times safely guard and protect his own Work and adjacent property as
provided by law and the Contract Documents, from damage. All passageways, guard fences, lights and
other facilities required for protection by local authorities or local conditions must be provided and
maintained.

10.2.3

The Contractor shall erect and maintain, as required by existing conditions and progress of the Work, all
reasonable safeguards for safety and protection, including posting danger signs, traffic control measures
and other warnings against hazards, promulgating safety regulations and notifying owners and users of
adjacent utilities.

10.2.4

When the use or storage of explosives or other hazardous materials or equipment is necessary for the
execution of the Work, the Contractor shall exercise the utmost care and shall carry on such activities
under the supervision of properly qualified personnel.
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10.2.5

The Contractor is responsible for the proper packing, shipping, handling and storage, including but not
limited to shipment or storage at the proper temperature and humidity, of materials to be incorporated in
the Work, so as to ensure the preservation of the quality and fitness of the material for proper installation
and incorporation in the Work, as required by the Contract Documents. For example, but not by way of
limitation, Contractor shall, when necessary, place material on wooden platforms or other hard and clean
surfaces and not on the ground and/or place material under cover or in any appropriate shelter or facility.
Stored materials or equipment shall be located so as to facilitate proper inspection. Material and
equipment which is delivered crated shall remain crated until ready for installation. Lawns, grass plots or
other private property shall not be used for storage purposes without the written permission of the owner
or lessee unless otherwise within the terms of the easements obtained by the Owner.

10.2.6

In the event of any indirect or direct damage to public or private property referred to in Paragraphs
10.2.1.2 and 10.2.1.3, caused in whole or in part by an act, omission or negligence on the part of the
Contractor, any Subcontractor, any Sub-subcontractor, or anyone directly or indirectly employed by any of
them or by anyone for whose acts any of them may be liable, the Contractor shall at his own expense and
cost promptly remedy and restore such property to a condition equal or better to than existing before
such damage was done. The Contractor shall perform such restoration by underpinning, repairing,
rebuilding, replanting, or otherwise restoring as may be required or directed by the Owner, or shall make
good such damage in a satisfactory and acceptable manner. In case of failure on the part of the Contractor
to promptly restore such property or make good such damage, the Owner may, upon two (2) calendar
days written notice, proceed to repair, rebuild or otherwise restore such property as may be necessary
and the cost thereof, or a sum sufficient in the judgment of the Owner to reimburse the owners of
property so damaged, will be deducted from any monies due or to become due the Contractor under the
Contract.

10.2.7

The Contractor shall designate a responsible member of his organization at the site whose duty shall be
the prevention of accidents and the protection of material, equipment and other property. This person
shall be the Contractor’s superintendent unless otherwise designated by the Contractor in writing to the
Owner.

10.2.8

The Contractor shall not load or permit any part of the Work to be loaded so as to endanger the safety of
any portion of the Work.

10.2.9

The Contractor shall give notice in writing at least forty-eight (48) hours before breaking ground, to all
persons, Public Utility Companies, owners of property having structures or improvements in proximity to
site of the Work, superintendents, inspectors, or those otherwise in charge of property, streets, water
pipes, gas pipes, sewer pipes, telephone cables, electric cables, railroads or otherwise, who may be
affected by the Contractor’s operation, in order that they may remove any obstruction for which they are
responsible and have representation on site to see that their property is adequately protected. Such
notice does not relieve the Contractor of responsibility for any damages, claims, or defense or
indemnification of all actions against Owner and A/E resulting from performance of such Work in
connection with or arising out of Contract.

10.2.10

The Contractor shall protect all utilities and existing structures encountered while performing its Work,
whether indicated on the Contract Drawings or not. The Contractor shall maintain utilities in service until
moved or abandoned. The Contractor shall exercise due care when excavating around utilities and shall
restore any damaged utilities to the same condition or better as existed prior to starting the Work, at no
cost to the Owner or the utility company. The Contractor shall maintain operating utilities or other
services, even if they are shown to be abandoned on the Contract Drawings, in service until new facilities
are provided, tested and ready for use.

10.2.11

The Contractor shall return all improvements on or about the site and adjacent property which are not
shown to be altered, removed or otherwise changed to conditions which existed prior to starting Work.

10.2.12

The Contractor shall protect the Work, including but not limited to, the site, stored materials and
equipment, excavations, and excavated or stockpiled soil or other material, intended for use in the Work,
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and shall take all necessary precautions to prevent or minimize either damage to same or detrimental
effect upon his performance or that of his subcontractors, caused by or owing to rain, snow, ice, run-off,
floods, temperature, wind, dust, sand and flying debris. For example, but not by way of limitation,
Contractor shall, when necessary, utilize temporary dikes, channels or pumping to carry-off divert or drain
water, and shall as necessary tie down or otherwise secure the Work and employ appropriate covers and
screens.
10.3

OBLIGATION OF CONTRACTOR TO ACT IN AN EMERGENCY

10.3.1

In case of an emergency which threatens immediate loss or damage to property and/or safety of life, the
Contractor shall act, at his discretion and risk, to prevent threatened loss, damage, injury or death. The
Contractor shall notify the Owner of the situation and all actions taken immediately thereafter. If, in the
opinion of the Contractor, immediate action is not required, the Contractor shall notify the Owner of the
emergency situation and proceed in accordance with the Owner’s instructions. However, if any loss,
damage, injury or death occurs that could have been prevented by the Contractor’s prompt and
immediate action, the Contractor shall be fully liable for all costs, damages, claims, actions, suits,
attorney’s fees and all other expenses arising therefrom or relating thereto.

10.3.2

Prior to commencing his Work and at all times during the performance of the Work, the Contractor shall
provide the Owner two, twenty-four hour (24) emergency phone numbers where his representatives can
be contacted.

D-47

IFB 22-07 MAPLE AVENUE & PARK STREET SIGNAL RECONSTRUCTION

ARTICLE 11
CHANGES AND MODIFICATIONS IN THE WORK
11.1

CHANGES IN THE WORK

11.1.1

The Owner, without invalidating the Contract and without notice to the surety, may order a Change or
Modification in the Work consisting of additions, deletions or other revisions to the general scope of the
Contract, or changes in the sequence of the performance of the Work. The Contract Sum and the Contract
Time shall be adjusted accordingly. All such Modifications in the Work shall be authorized by Change
Order, and all Work involved in a Change shall be performed in accordance with the terms and conditions
of this Contract. If the Contractor should proceed with a Change in the Work upon an oral order, by
whomsoever given, it shall constitute a waiver by the Contractor of any claim for an increase in the
Contract Sum and/or Contract Time, on account thereof.

11.1.2

When the Owner and Contractor have agreed upon a Modification in the Work, but a written Change
Order Document has not yet been executed, the Owner may, at its sole discretion and option, direct in
writing the Contractor to proceed with the Change in the Work pending the execution of the formal
Change Order. Contractor shall proceed in accordance with such direction.

11.2

FIELD ORDER

11.2.1

A Field Order is a written order to the Contractor signed by the Owner or A/E interpreting or clarifying the
Contract Documents or directing the Contractor to perform minor changes in the Work. Any Work relating
to the issuance of a Field Order shall be performed promptly and expeditiously and without additional cost
to the Owner and within the Contract Time, unless the Contractor submits a Proposed Change Order,
defined below, which is approved by the Owner. Field Orders shall be numbered consecutively by date of
issuance by the Owner or A/E.

11.3

REQUEST FOR PROPOSAL

11.3.1

A Request For Proposal describes a proposed Change in the Work. The Contractor is required to submit a
complete proposal for the total cost and additional time, if any, necessary to perform the proposed
Change in the Work. Requests For Proposals shall be numbered consecutively by date of issuance by the
Owner.

11.4

PROPOSED CHANGE ORDER

11.4.1

A Proposed Change Order is a written request from the Contractor to the Owner requesting a change in
the Contract Amount and/or Contract Time. A Proposed Change Order is submitted as a proposal in
response to a Request For Proposal or as a claim for an increase in the Contract Sum or Contract Time
pursuant to the issuance of a Field Order. A Proposed Change Order must be submitted within twenty (20)
days of the issuance of a Request For Proposal or a Field Order. Proposed Change Orders shall be
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numbered consecutively by date of issuance by the Contractor. The Contractor shall also indicate on the
Proposed Change Order the number of the Request For Proposal or the Field Order to which it responds.
11.4.2

In the case of a unit price contract, it is understood and agreed by the Contractor that the estimates of the
quantities in unit price items are approximate only and presented solely for the purpose of comparing bids
and may not represent the actual amount of Work to be performed. The Contractor, therefore,
understands and agrees that the Owner reserves the right to increase, decrease or eliminate entirely the
quantity of Work to be done under any item. If called upon to do more Work under any unit price item
named in the bidding quantity basis Bidding Documents, he will perform all such additional Work and
accept as payment the unit price named in the proposal, subject to the 20% deviation limitations specified
in subparagraph 11.4.2.2.

11.4.2.1

The Contractor’s Proposed Change Order shall be determined by applicable unit prices, if any, as set forth
in the Contract.

11.4.2.2

However, if changes in quantities are greater or lesser than twenty percent (20%) of the original bid
quantity the Owner or the Contractor shall have the right to review the unit price and negotiate a new unit
price for the quantity greater than 120% or less than 80% of the original bid quantity.

11.4.2.3

It shall be understood that such unit prices shall constitute full payment for the extra Work performed,
including plant, materials, labor, equipment, overhead, profit, and safety requirements.

11.4.3

If no such unit prices are set forth, and unless otherwise approved by the Owner, the Contractor’s
proposal shall be on a lump sum basis and shall be itemized and segregated by labor, equipment, and
materials for the various components of the Change in the Work (no aggregate labor total will be
acceptable) and shall be accompanied by signed proposals of any Subcontractors who will perform any
portion of the Change in the Work and of any persons who will provide materials or equipment for
incorporation therein.

11.4.3.1

The portion of the proposal relating to labor, whether by the Contractor’s forces or the forces of any of its
Subcontractors, may include reasonably anticipated gross wages of Job Site labor, including foremen, who
will be directly involved in the Change in the Work (for such time as they will be so involved), plus payroll
costs (including premium costs of overtime labor, if overtime is authorized, Social Security, Federal or
State unemployment insurance taxes and fringe benefits required by collective bargaining agreements
entered into by the Contractor or any such Subcontractor in connection with such labor).

11.4.3.2

The portion of the proposal relating to materials may include the reasonably anticipated direct costs to
the Contractor or to any of its Subcontractors of materials to be purchased for incorporation in the Change
in the Work, plus transportation and applicable sales or use taxes.

11.4.3.3

The proposal may further include the Contractor’s and any of his Subcontractor’s reasonably anticipated
equipment rental costs, except small hand tools, in connection with the Change in the Work. For rented
equipment an hourly rental rate will be used which will be determined by using the monthly rental rates
taken from the current edition of the Rental Rate Blue Book for Construction Equipment and dividing it by
176. An allowance will be made for operating costs for each and every hour the equipment is actually
operating in accordance with the rates listed in the aforesaid Rental Book. The Contractor will be allowed
only 65% of the rental rate on Contractor owned equipment.

11.4.4

Base Cost is defined as the total of labor, material and equipment rentals as described in subparagraphs
11.4.3.1, 11.4.3.2 and 11.4.3.3. The actual net cost in money to the Owner for the Change in the Work
shall be computed as follows:
1.

If the Contractor performs the Change in the Work, his compensation will be the Base Costs as
described above, plus a mark-up of 20% or $2,000, which ever is greater for overhead and profit.

2.

If the Work is performed by a bona fide Subcontractor, his compensation will be the Base Costs as
described above plus a mark-up as described in Paragraph 11.4.4.1 for overhead and profit. The
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Contractor’s compensation will be a mark-up of ten percent (10%) of the Subcontractors Base Costs
for his overhead and profit.
3.

If the Work is performed by a bona fide Sub-subcontractor, his compensation will be the Base Costs
as herein described plus a mark-up as described in Paragraph 11.4.4.1 for overhead and profit. The
Subcontractors compensation will be a mark-up of ten percent (10%) of the Sub-subcontractor’s
Base Costs for his overhead. The Subcontractor’s compensation will be a mark-up of ten percent
(10%) of the Sub-subcontractor Base Costs for his overhead and profit.

11.4.5

The mark-up on the cost of labor, materials, and equipment described in Paragraphs 11.4.4.1, 11.4.4.2,
and 11.4.4.3 shall compensate the Contractor or Subcontractor and Sub-subcontractor for all indirect costs
associated with or relating to the Change in the Work including, but not limited to, labor and/or
equipment inefficiency, changes in sequence, delays, interferences, impact on unchanged Work, gross
receipts tax, superintendent, small tools, reproduction, administration, document preparation, insurance,
unrelated safety requirements, temporary structures and offices, all other general and administrative,
home office and field office expenses.

11.4.5.1

The mark-up on the cost of labor, materials, and equipment described in Paragraphs 11.4.4.2 and 11.4.4.3
shall compensate the Contractor or Subcontractor for all indirect costs associated with or relating to the
change in the Work including but not limited to, gross receipt tax, superintendent, reproduction,
administration, and insurance.

11.4.5.2

In event of a contract completion date time extension of unreasonable duration, the Contractor, shall also
be compensated for additional costs of Superintendent, field office, and safety requirements, without
mark-up, as they are related to the cause of the time extension.

11.4.6

In the event that it is necessary to increase the Contract Time in order to perform the Change in the Work,
the Contractor shall provide an estimate of the increase in the Contract Time which shall be negotiated by
the parties to the contract. The Contractor’s request for a time extension shall be evaluated in accordance
with the criteria described in Article 8.3.

11.4.7

If the Contractor’s Proposed Change Order is rejected by the Owner as being within the scope of the Work
required by the Contract Documents the Owner may, at its sole option and discretion, direct the
Contractor to perform the Work which is the subject of the said Proposed Change Order; the Contractor
shall then promptly proceed with said Work. Nothing herein shall excuse the timely performance by the
Contractor of the Work because any Proposed Change Order is pending.

11.5

CHANGE ORDER

11.5.1

A Change Order is a written order to the Contractor signed by the Owner and the A/E, issued after
execution of the Contract, authorizing a Change in the Work or an adjustment in the Contract Sum and/or
the Contract Time. The Contract Sum and the Contract Time may be changed only by Change Order. A
Change Order signed by the Contractor indicates his agreement therewith, including the adjustment in the
Contract Sum and/or the Contract Time. Change Orders shall be numbered consecutively by date of
issuance by the Owner and shall, if applicable, indicate the number of the Field Order(s), Request For
Proposal(s) and/or Proposed Change Order(s) to which it relates.

11.5.1.1

If the Owner determines that the Contractor’s Proposed Change Order, submitted pursuant to Article 11
for a change in the Contract Sum or Contract Time, is acceptable, the Owner shall prepare and issue, or
cause to be prepared and issued, a Change Order which will authorize the Contractor to proceed with the
Change in the Work for the cost and time stated in the Proposed Change Order, or as otherwise may be
agreed upon by the parties. The amounts stated in the Change Order for the cost and time to perform the
Change in the Work shall be binding on the parties upon acceptance.
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11.5.2

After issuance of the Change Order, the Contractor shall ensure that the amount of the Performance and
Payment Bond coverage has been revised to reflect the increase in the Contract Sum due to the Change
Order.

11.5.3

If the Contractor’s Proposed Change Order is not acceptable to the Owner or if the parties are unable to
otherwise agree as to the cost and time necessary to perform the Change in the Work, the Owner may, at
its sole option and discretion, direct the Contractor to perform the Work on a time and material basis. The
Contractor shall then promptly proceed with the Work.

11.5.4

If the Owner elects to have the Change in the Work performed on a time and material basis, the same
shall be performed, whether by the Contractor’s forces or the forces of any of its Subcontractors or Subsubcontractor’s, at actual cost to the entity performing the Change in the Work (without any charge for
administration, clerical expense, supervision or superintendent of any nature whatsoever. The percent
mark-ups for the Contractor, Subcontractors and Sub-subcontractor’s shall be as described in
subparagraphs 11.4.4 and 11.4.5.

11.5.4.1

Prior to starting the Work on a time and material basis, the Contractor shall notify the Owner in writing as
to what labor, materials, equipment or rentals are to be used for the Change in the Work. During the
performance of the Change, the Contractor shall submit to the Owner daily time and material tickets,
which shall list the categories and amounts of labor and equipment for which Change Order compensation
is to be charged for the previous Work day. Such tickets shall specifically include the following
information: location and description of the Change in the Work, the classification of labor employed,
including names and social security numbers of laborers, labor trades used, manhours, wage rates,
insurance, taxes and fringe benefits, equipment and materials suppliers’ quotations with detailed breakout and pricing, rental equipment hours and rates, and materials quantities and unit prices and such other
evidence of cost as the Owner may require.

11.5.4.2

The Contractor shall commence submission of daily time and material tickets immediately upon
commencement of the Change Order Work and continue to submit them until completion of the Change
Order Work. The Owner may require authentication of all time and material tickets and invoices by
persons designated by the Owner for such purpose.

11.5.4.3

The failure of the Contractor to provide any required authentication shall, if the Owner elects to treat it as
such, constitute a waiver by the Contractor of any claim for the cost of that portion of the Change in the
Work covered by a non-authenticated ticket or invoice; provided, however, that the authentication of any
such ticket or invoice by the Owner shall not constitute an acknowledgment by the Owner that the items
thereon were reasonably required for the Change in the Work.

11.5.4.4

For any Work performed on a time and material basis, the Contractor shall submit its complete submission
of the reasonable actual cost and time to perform the Change in the Work within twenty (20) days after
such Work has been completed or within such other longer period as the Owner may agree in writing to
allow. The Owner and the A/E shall review the costs and time submitted by the Contractor on the basis of
reasonable expenditures and savings of those performing the Change in the Work. If such costs and time
are acceptable to the Owner, or if the parties otherwise agree to the actual reasonable cost to perform
the Change in the Work, a Change Order will be issued for the cost and time agreed upon. The amounts
stated in the Change Order for the cost and time to perform the Change in the Work shall be binding upon
the parties.

11.5.5

The Contractor shall be entitled to costs as provided for in Article 11 which the Contractor, its
Subcontractors, or Sub-subcontractors may incur as a result of delays, interferences, suspensions, changes
in sequence or the like, which are unreasonable arising from the performance of any and all changes in the
Work, caused by acts or omissions of the Owner, performed pursuant to this Article 11.
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11.6

UNILATERAL CHANGE ORDER

11.6.1

In the event that the parties are unable to agree as to the reasonable cost and time to perform the Change
in the Work and the Owner does not elect to have the Change in the Work performed on a time and
material basis, the Owner shall make a unilateral determination of the reasonable cost and time to
perform the Change in the Work, based upon his own estimates, the Contractor’s submission or a
combination thereof. A Change Order shall be issued for the amounts of cost and time determined by the
Owner and shall become binding upon the Contractor unless the Contractor submits its protest in writing
to the Owner within thirty (30) days of the issuance of the Change Order. The procedure for the resolution
of the Contractor’s protest shall be as described in Article 11.10. Owner has the right to direct in writing
the Contractor to perform the Change in the Work, which is the subject of such Unilateral Change Order.
Failure of the parties to reach agreement regarding the cost and time of performing the Change in the
Work, or any pending protest, shall not relieve the Contractor from performing the Change in the Work
promptly and expeditiously.

11.7

DECREASES AND WORK NOT PERFORMED

11.7.1

Should it be deemed expedient by the Owner at any time that, while works are in progress, to decrease
the dimensions, quantity of material or Work or vary in any other way the Work herein contracted for, the
Owner shall have the full power to do so, and shall order and direct, in writing, such decreases to be made
or performed without, in any way, affecting the enforcement of said Contract. The Contractor shall, in
pursuance of such written orders and directions from the said Owner, execute the Work thereby ordered
and directed, and the difference in expense occasioned by such decrease or diminution so ordered shall
be deducted from the amount payable under this Contract.

11.7.2

If contracted Work is not performed, and such deletion of Work is not approved by the Owner, the Owner
shall ascertain the amount of the credit due the Owner based on the reasonable value for completing the
deleted Work as a separate project. Calculation of credit due may include without limitation, labor,
materials, contractor mobilization and administration costs.

11.7.3

If Work is deleted from the Contract by Change Order, the amounts to be credited to the Owner shall
reflect the same current pricing as if the Work were being added to the Contract at the time the deletion
is ordered, and documentation will be required for a credit as specified in Article 11.5.4. If such deleted
materials and equipment shall have already been purchased and stored on site and cannot be used in
other projects, returned for credit or cannot be returned for credit at the price paid by the Contractor at
the time of purchase, the Contractor shall be entitled, upon proper documentation and certification, to an
adjustment in the pricing of the credit to avoid hardship to the Contractor. If necessary in order to
establish such reasonable value, the Contractor may be required to submit a detailed breakdown of his
original bid for the items or Work involved.

11.8

CHANGES IN LINE AND GRADE

11.8.1

The Owner reserves the right to make such alterations in the line and grade of various structures or pipe
lines shown on the drawings, as may be necessitated by conditions found during construction or that in
the judgment of the Owner or A/E appears advisable. The Contractor shall not claim forfeiture of Contract
by reason of such changes by the Owner. In case of a unit price contract, if such changes increase the
amount of the Work or materials, the Contractor will be paid according to the quantity of Work actually
done at the prices established for such Work under the Contract.
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11.8.2

In case of a lump sum contract, the price for the Work shall be negotiated as herein provided. If such
alterations or changes diminish the quantity of Work to be done, they shall not constitute a claim for
damages or for loss of anticipated profits in the Work which may be dispensed with, and the Work as
constructed shall be paid for in accordance with the Contract prices as established for such Work under
this Contract, as stated in the proposal submitted by the Contractor.

11.9

SUBSURFACE CONDITIONS FOUND DIFFERENT

11.9.1

Should the Contractor encounter subsurface and/or latent conditions at the site materially differing from
those shown on the drawings or indicated in the specifications, he shall immediately give notice to the
Owner of such conditions before they are disturbed. The Owner shall thereupon promptly investigate the
conditions and if he finds that they materially differ from those shown on the drawings or indicated in the
specifications, he shall at once make such changes in the drawings and/or specifications as he may find
necessary. Any increase or decrease of cost resulting from such changes shall be adjusted in the manner
provided herein for adjustments as to extra and/or additional Work and changes.

11.10

CLAIMS FOR ADDITIONAL COST AND/OR TIME

11.10.1

If the Contractor wishes to make a claim for an increase in the Contract Sum and/or Contract Time, he
shall give the Owner written notice thereof within seven (7) calendar days after the commencement of the
event giving rise to such claim. This notice shall be given by the Contractor before proceeding to execute
the Work, except in an emergency endangering life or property in which case the Contractor shall proceed
as provided in Article 10. No claim shall be allowed and no amounts paid for any and all costs incurred if
notice is not given to the Owner as herein provided. Any change in the Contract Sum and/or Contract Time
resulting from such claim shall be authorized by Change Order. The Contractor’s complete claim submittal,
for an increase in the Contract Sum, shall be submitted no later than twenty (20) calendar days after the
Work for which the claim is made has been completed or within such other longer period as the Owner
may agree in writing to allow.

11.10.2

If the Contractor claims that additional cost or time is involved because of, but not limited to, (1) any
written interpretation pursuant to Article 2, (2) any order by the Owner to stop the Work pursuant to
Article 3 where the Contractor was not at fault, (3) failure of payment by the Owner pursuant to Article 9,
or (4) any written order for a minor change in the Work issued pursuant to Article 11.8.1; the Contractor
shall make such claim as provided in Subparagraph 11.10.1.
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ARTICLE 12
UNCOVERING AND CORRECTION OF WORK
12.1

UNCOVERING OF WORK

12.1.1

If any portion of the Work should be covered contrary to: (1) the request of the A/E or Owner; (2)
requirements specifically expressed in the Contract Documents; or (3) the requirements of applicable
Construction Permits, it must, if required in writing by the Owner be uncovered for their observation and
shall be replaced at the Contractor’s expense.

12.1.2

If any other portion of the Work has been covered which the Owner has not specifically requested to
observe prior to being covered, the A/E or Owner may request to see such Work and it shall be uncovered
by the Contractor. If such Work be found in accordance with the Contract Documents, the cost of
uncovering and replacement shall, by appropriate Change Order, be charged to the Owner. If such Work
be found not in accordance with the Contract Documents, the Contractor shall pay such costs unless it be
found that this condition was caused solely by the Owner, in which event the Owner shall be responsible
for the payment of such costs. If such Work be found not in accordance with the Contract Documents and
the condition was caused by a separate contractor, Contractor may proceed against said separate
contractor as provided in Article 6.

12.2

WARRANTY AND CORRECTION OF WORK

12.2.1

The Contractor guarantees and warrants to the Owner all Work as follows:

12.2.2

1.

That all materials and equipment furnished under this Contract will be new and the best of its
respective kind unless otherwise specified;

2.

That all Work will be of first-class quality and free of omissions and faulty, poor quality, imperfect or
defective material or Workmanship;

3.

That the Work shall be entirely watertight and leakproof in accordance with all applicable industry
customs and practices, and shall be free of shrinkage and settlement which are attributable to
defective materials or Workmanship;

4.

That the Work, including but not limited to, mechanical and electrical machines, devices and
equipment shall be fit and fully usable for its intended and specified purpose and shall operate
satisfactorily with ordinary care;

5.

That consistent with requirements of the Contract Documents the Work shall be installed and
oriented in such a manner as to facilitate unrestricted access for the operation and maintenance of
fixed equipment; and

6.

That the Work will be free of abnormal or unusual deterioration which occurs because of poor
quality materials or Workmanship.

All Work not conforming to guarantees and warranties specified in the Contract Documents, including
substitutions not properly approved and authorized, may be considered defective. If required by the
Owner, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and
equipment.
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12.2.3

The Contractor shall within five (5) Working days after receipt of written notice from the Owner during the
performance of the Work, reconstruct, replace or correct all Work rejected by the A/E or Owner as
defective, as failing to conform to the Contract Documents, or as not in accordance with the guarantees
and warranties specified in the Contract Documents whether observed before or after Substantial
Completion and whether or not fabricated, installed or completed. The Contractor shall bear all costs of
reconstructing, replacing or correcting such rejected Work, including compensation for the AlE’s additional
services made necessary thereby.

12.2.4

If, within one (1) year after the Date of Substantial or Final Completion of the Work or designated portion
thereof or within one (1) year after acceptance by the Owner of designated equipment or within such
longer period of time as may be prescribed by law or by the terms of any applicable special warranty
required by the Contract Documents, any of the Work is found to be defective, not in accordance with the
Contract Documents, or not in accordance with the guarantees and warranties specified in the Contract
Documents, the Contractor shall correct it within five (5) Working days after receipt of a written notice
from the Owner to do so unless the Owner has previously given the Contractor a written acceptance of
such condition. This obligation shall survive termination of the Contract. The Owner shall give such notice
promptly after discovery of the condition.

12.2.5

Subject to limitation as prescribed by law, if at any time deficiencies in the Work are discovered which are
found to have resulted from fraud or misrepresentation, or an intent or attempt to defraud the Owner by
the Contractor, any Subcontractor or Supplier, the Contractor will be liable for replacement or correction
of such Work and any damages which Owner has incurred related thereto, regardless of the time limit of
any guarantee or warranty.

12.2.6

Any materials or other portions of the Work, installed, furnished or stored on site which are not of the
character or quality required by the specifications, or are otherwise not acceptable to the Owner, shall be
immediately removed and replaced by the Contractor to the satisfaction of the Owner, when notified to
do so by the Owner.

12.2.7

If the Contractor fails to correct defective or nonconforming Work as required by Articles 12.2.3 and
12.2.4, or if the Contractor fails to remove defective or nonconforming Work from the site, as required by
Article 12.2.6, the Owner may elect to either correct such Work in accordance with Article 3.5 or remove
and store materials and equipment at the expense of the Contractor. If the Contractor does not pay the
cost of such removal and storage within ten (10) days thereafter, the Owner may upon ten additional days
written notice sell such Work at auction or at private sale and shall account for the net proceeds thereof,
after deducting all the costs that should have been borne by the Contractor, including compensation for
the A/E’s additional services made necessary thereby. If such proceeds of sale do not cover all costs which
the Contractor should have borne, the difference shall be charged to the Contractor and an appropriate
Change Order shall be issued. If the payments then or thereafter due the Contractor are not sufficient to
cover such amount, the Contractor shall pay the difference to the Owner.

12.2.8

The Contractor shall bear the cost of making good all Work of the Owner, separate contractors or others,
destroyed or damaged by such correction or removal required under this Article.

12.3

ACCEPTANCE OF FAULTY, DEFECTIVE OR NON-CONFORMING WORK

12.3.1

If the Owner prefers to accept faulty, defective or nonconforming Work, he may do so instead of requiring
its removal and correction, in which case a Change Order will be issued at Owner option, to reflect a
reduction in the Contract Sum in an amount to be determined by the Owner.

12.4

NO LIMITATION OF LIABILITY
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12.4.1

Subject to limitation as prescribed by law, nothing contained in this Article shall be construed to establish
a period of limitation with respect to any other obligation which the Contractor might have under the
Contract Documents. The establishment of the time period of one (1) year after the Date of Substantial or
Final Completion or such longer period of time as may be prescribed by law or by the terms of any
warranty required by the Contract Documents relates only to the specific obligations of the Contractor to
correct the Work, and has no relationship to the time within which his obligation to comply with the
Contract Documents may be sought to be enforced, nor to the time within which proceedings may be
commenced to establish the Contractor’s liability with respect to his obligations other than specifically to
correct the Work.
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ARTICLE 13
TERMINATION OF THE CONTRACT
13.1

CONTRACTOR’S RIGHT TO STOP WORK OR TERMINATE CONTRACT

13.1.1

If the Work shall be stopped by order of the Court or any other public authority for a period of three (3)
consecutive months without act or fault of the Contractor or any of his agents, servants, employees or
Subcontractors, the Contractor may, upon ten (10) days notice to the Owner, discontinue his performance
of the Work and/or terminate the Contract. The Contractor may recover from the Owner payment for all
Work executed and for any proven loss sustained upon any materials, equipment, tools, construction
equipment and machinery, including reasonable profit and damages. The Contractor shall not be obligated
to pay to the Owner any excess of the expense of completing the Work over the unpaid balance of the
compensation to be paid the Contractor hereunder.

13.2

OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE

13.2.1

The Owner, without prejudice to any other rights or remedy it may have, may by seven (7) days notice to
the Contractor, terminate the employment of the Contractor and his right to proceed either as to the
entire Work or, at the option of the Owner, as to any portion thereof and may take possession of the
Work and complete the Work by contract or otherwise as the Owner may deem expedient if, in the
opinion of the Owner:

13.2.2

1.

The insolvency, bankruptcy or financial condition of the Contractor will hinder or impede the
Contractor’s fulfillment of all contractual obligations, including completion within the Contract
Time; or

2.

The Contractor shall refuse or fail, after Notice from the Owner, to supply enough properly skilled
Workmen or proper material; or

3.

The Contractor shall refuse or fail to prosecute the Work or any part thereof with such diligence as
will insure its completion within the period herein specified, or any duly authorized extension
thereof, or shall fail to complete the Work within said period; or

4.

The Contractor shall fail to make prompt payment to persons supplying labor or materials for the
Work; or

5.

The Contractor shall refuse or fail to properly schedule and plan the Work, as specified herein, so as
to perform the Work within the specified Milestone and Completion dates, or to provide scheduling
or related information, revisions and updates as required by the Contract Documents; or

6.

The Contractor shall fail or refuse to regard laws, permits, ordinances, resolutions, or the
instructions of the Owner or A/E, or otherwise be guilty of a substantial violation of any provision of
this contract.

If the Owner so terminates the employment of the Contractor, the Contractor shall not be entitled to
receive any further payment until the Work is finished. If the unpaid balance of the compensation to be
paid to the Contractor hereunder shall exceed the expense of so completing the Work (including
compensation for additional managerial, administrative and inspection services and any damages for
delay) such excess shall be paid to the Contractor.
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13.2.3

If such expenses shall exceed the unpaid balance, the Contractor and his sureties shall be liable to the
Owner for such excess. If the right of the Contractor to proceed with the Work is partially or fully
terminated, the Owner may take possession of and utilize in completing the Work such materials,
appliances, supplies, plant and equipment as may be on the site of the terminated portion of the Work
and necessary for the completion of the Work. If the Owner does not fully terminate the right of the
Contractor to proceed, the Contractor shall continue to perform the part of the Work that is not
terminated.

13.3

OWNER’S RIGHT TO TERMINATE CONTRACT FOR CONVENIENCE

13.3.1

The performance of Work under this contract may be terminated by the Owner in accordance with this
article in whole, or from time to time in part, whenever the Owner shall determine that such termination
is in the best interest of the Owner. Any such termination shall be effected by delivery to the Contractor of
a Notice of Termination specifying the extent to which performance of Work under the contract is
terminated, and the date upon which such termination becomes effective.

13.3.2

After receipt of a Notice of Termination, the Contractor shall submit to the Owner his termination claim, in
the form and with certification prescribed by the Owner. Such claim shall be submitted promptly but in no
event later than three (3) months from the effective date of termination, unless one or more extensions in
writing are granted by the Owner upon request of the Contractor made in writing within such three (3)
month period or authorized extension thereof. However, if the Owner determines that the facts justify
such action, he may receive and evaluate any such termination claim at any time after such three (3)
month period or any extension thereof. Upon failure of the Contractor to submit his termination claim
within the time allowed, the Owner may determine, on the basis of information available to him, the
amount, if any, due to the Contractor by reason of the termination.

13.3.3

Subject to the provisions of subparagraph 13.3.2, the Contractor and the Owner may agree upon the
whole or any part of the amount or amounts to be paid to the Contractor by reason of the total or partial
termination of Work pursuant to this article, which amount or amounts may include a reasonable
allowance for profit on Work completed; provided that such agreed amount or amounts, exclusive of
settlement costs, shall not exceed the total contract price as reduced by the amount of payments
otherwise made and as further reduced by the contract price of Work not terminated. The contract shall
be amended accordingly, and the Contractor shall be paid the agreed amount if satisfactory to the Owner.
Nothing in subparagraph 13.3.4 of this article, prescribing the amount to be paid to the Contractor in the
event of failure of the Contractor and the Owner to agree upon the whole amount to be paid to the
Contractor by reason of the termination of Work pursuant to this article shall be deemed to limit, restrict,
or otherwise determine or affect the amount or amounts which may be agreed upon to be paid to the
Contractor pursuant to this subparagraph 13.3.3.

13.3.4

In the event of the failure of the Contractor and the Owner to agree, as provided in subparagraph 13.3.3,
upon the whole amount to be paid to the Contractor by reason of the termination of Work pursuant to
this article, the Owner shall pay to the Contractor the amounts determined by the Owner as follows, but
without duplication of any amounts agreed upon in accordance with subparagraph 13.3.3.

13.3.4.1

INTENTIONALLY OMITTED

13.3.4.2

INTENTIONALLY OMITTED

13.3.5

INTENTIONALLY OMITTED

13.3.6

INTENTIONALLY OMITTED

13.3.7

INTENTIONALLY OMITTED
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13.4

CONTRACTOR’S RESPONSIBILITIES UPON TERMINATION

13.4.1

After receipt of a Notice of Termination pursuant to Article 13.2 or 13.3 and except as otherwise directed
by the Owner, the Contractor shall:
1.

Stop Work under the contract on the date and to the extent specified in the Notice of Termination;

2.

Place no further orders or subcontracts for materials, services or facilities, except as may be
necessary for completion of such portion of the Work under the Contract as is not terminated;

3.

Terminate all orders and subcontracts to the extent that they relate to the performance of Work
terminated by the Notice of Termination;

4.

At the option of the Owner, assign to the Owner, in the manner, at the time, and to the extent
directed by the Owner, all of the right, title, and interest of the Contractor under the orders and
subcontracts so terminated, in which case the Owner shall have the right, in its discretion, to settle
or pay any or all claims arising out of the termination of such orders and subcontracts;

5.

Settle all outstanding liabilities and all claims arising out of such termination of orders and
subcontracts, with the approval or ratification of the Owner, to the extent he may require, which
approval or ratification shall be final for all the purposes of this article;

6.

Transfer title and deliver to the Owner in the manner, at the times, and to the extent, if any,
directed by the Owner:

7.

1.

The fabricated or unfabricated parts, Work in process, completed Work, supplies, and other
material procured as a part of, or acquired in connection with the performance of, the Work
terminated by the Notice of Termination, and

2.

The completed or partially completed drawings, releases, information, manuals and other
property which, if the Contract had been completed, would have been required to be
furnished to the Owner;

Use his best efforts to sell, in the manner, at the times, to the extent, and at the price or prices
directed or authorized by the Owner, any property of the types referred to in 14.4.6 above,
provided, however, that the Contractor:
1.

Shall not be required to extend credit to any purchaser, and

2.

May acquire any such property under the conditions prescribed by and at a price or prices
approved by the Owner and provided further that the process of any such transfer or
disposition shall be applied in reduction of any payments to be made by the Owner to the
Contractor under this Contract or shall otherwise be credited to the price or cost of the Work
covered by this Contract or paid in such other manner as the Owner may direct;

8.

Complete performance of such part of the Work as shall not have been terminated by the Notice of
Termination; and

9.

Take such action as may be necessary, or as the Owner may direct, for the protection and
preservation of the property related to this Contract which is in the possession of the Contractor
and in which the Owner has or may acquire an interest.
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13.5

DISPUTES UPON TERMINATION

13.5.1

The provisions of 7.4 shall be applicable to any claim, dispute or other matter arising because of
termination under this Article 13.

END OF SECTION D:
GENERAL CONDITIONS
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SECTION E
TOWN OF VIENNA GENERAL TERMS AND CONDITIONS

and the information compromised which may cause
the bid/proposal to be disqualified. The Town
reserves the right to declare such a bid/proposal as
non-responsive. Bids/proposals may be hand
delivered to the designated location.

VENDOR: THE GENERAL TERMS AND CONDITIONS
WHICH FOLLOW APPLY TO ALL PURCHASES AND
BECOME A DEFINITE PART OF EACH FORMAL
INVITATION FOR BID, REQUEST FOR PROPOSALS,
PURCHASE ORDER AND/OR OTHER AWARD ISSUED
BY THE TOWN OF VIENNA, VIRGINIA, UNLESS
OTHERWISE SPECIFIED IN THE SOLICITATION
DOCUMENTS. BIDDERS/OFFERORS OR THEIR
AUTHORIZED REPRESENTATIVES ARE EXPECTED
TO FULLY INFORM THEMSELVES AS TO THE
CONDITIONS, REQUIREMENTS, AND
SPECIFICATIONS BEFORE SUBMITTING
BIDS/PROPOSALS; FAILURE TO DO SO WILL BE AT
THE BIDDERS'/OFFERORS' OWN RISK AND HE
CANNOT SECURE RELIEF ON THE PLEA OF ERROR.
SUBJECT TO STATE, COUNTY AND LOCAL LAWS
AND ALL RULES, REGULATIONS AND LIMITATIONS
IMPOSED BY LEGISLATION OF THE FEDERAL
GOVERNMENT, BIDS/PROPOSALS ON ALL
SOLICITATIONS ISSUED BY THE PURCHASING
OFFICE WILL BIND BIDDERS/OFFERORS TO
APPLICABLE CONDITIONS AND REQUIREMENTS
HEREIN SET FORTH UNLESS OTHERWISE
SPECIFIED IN THE SOLICITATION.
1.

CLARIFICATION OF TERMS: If any prospective
bidder/offeror has questions about the specifications
or other solicitation documents, the prospective
bidder/offeror should contact the Purchasing Agent
or the person whose name appears on the face of
solicitation NO LATER THAN SEVEN (7) WORKING
DAYS BEFORE opening/closing date. Any revisions
to the solicitation will be made only by addendum
issued by the Purchasing Agent.

2.

PREPARATION & SUBMISSION: In order to be
considered for selection, the bidder/offeror must
submit a complete response to the Invitation For
Bid/Request For Proposals. One (1) original and
one (1) copy of each bid/proposal must be submitted
on the Town of Vienna Bid/Proposal Forms
provided. The bid/proposal shall be signed by an
authorized representative of the bidders'/offerors'
firm and delivered to the proper location by the time
and date specified on the cover page.

3

ENVELOPE IDENTIFICATION: The signed bids
must be returned in a sealed envelope and identified
as follows: "SEALED BID", show the IFB number,
IFB subject, opening time, opening date, and
bidder's name and address. In the case of
proposals, the signed proposal cover page and
proposal must be returned in a sealed envelope,
marked clearly on the outside "SEALED
COMPETITIVE NEGOTIATION", show the RFP
number, RFP subject, closing time, closing date, and
offeror's name and address.

4.

LATE BIDS/PROPOSALS: Bids/proposals that
arrive after the specified due date and time, for any
reason, will not be accepted and will be returned to
bidder/offeror UNOPENED, at the request of the
bidder.

5.

QUOTATIONS TO BE F.O.B. DESTINATION:
Quote F.O.B. DESTINATION for all competitive
sealed bids. If otherwise, show exact cost to deliver.

6.

PRICING ERRORS: In case of an error in price
extension, the firm fixed unit price shall govern.

7.

BID/PROPOSAL ACCEPTANCE PERIOD: Bids
shall be binding upon the bidder for sixty (60) days
following the bid opening date. Proposals shall be
binding upon the offeror for ninety (90) days
following the proposal due date. Any bid/proposal
on which the bidder/offeror shortens the acceptance
period may be rejected.

8.

CORRECTION OR WITHDRAWAL OF BIDS AND
CANCELLATION OF AWARDS UNDER
COMPETITIVE SEALED BIDDING: Correction or
withdrawal of inadvertently erroneous bids before or
after award, or cancellation of awards or contracts
based on such bid mistakes, shall be permitted.
After bid opening, no changes in bid prices or other
provisions of bids prejudicial to the interest of the
Town or fair competition shall be permitted. Except
as otherwise provided by regulation, all decisions to
permit the correction or withdrawal of bids, or to
cancel awards or contracts based on bid mistakes,
shall be supported by a written determination made
by the Purchasing Agent. No bid may be withdrawn
when the result would be to award the contract on
another bid of the same bidder or of another bidder
in which the ownership of the withdrawing bidder is
more than five percent (5%). If a bid is withdrawn,
the lowest remaining bid shall be deemed to be the
low bid. If the Purchasing Agent, the Using
Department, or a designee of such, denies the
withdrawal of a bid, he shall notify the bidder in
writing stating his decision.

9.

TAXES: The Town of Vienna is exempt from the
payment of federal excise or state sales taxes on
all tangible, personal property for its use or
consumption except taxes paid on materials that
will be installed by the bidder and become a part
of real property.
If a bidder is bidding on materials that require
installation by the bidder and become a part of real
property, the applicable taxes shall be included in
the lump sum bid price for the installation of the

If a bid/proposal is mailed in an envelope, not
identified as specified, the bidder/offeror takes the
risk that the envelope may be inadvertently opened
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protected and state the reasons why protection is
necessary (Section 2.2-4342F of the Code of
Virginia).

material and not as a separate charge for taxes.
The taxes shall be an obligation of the successful
bidder and not of the Town, and the Town shall be
held harmless for same by the successful bidder.

13. DELIVERY: Bids must show number of days
required to place material in using agency's receiving
area under normal conditions. Proposal must show
the number of days required to provide the
services/reports as specified.

The Purchasing Office will furnish a Tax
Exemption Certificate (Form ST-12) upon request
and if applicable to this contract.
When a bidder lists a separate tax charge on the
Bid Form and the tax is not applicable to the
purchase by the Town, the bidder will be allowed
to delete the tax from its bid.

Failure to state delivery time obligates bidder/offeror
to complete delivery in fourteen (14) calendar days
or as specified. A five (5) day difference in delivery
promise may break a tie bid. An unrealistically short
or long delivery promise may cause a bid/offer to be
disregarded. Consistent failure to meet delivery
promise without valid reason may cause removal
from bid list. Delivery shall be made during normal
working hours, 8:00 am to 4:30 pm Monday through
Friday, unless prior approval for another time period
has been obtained from Consignee.

10. USE OF BRAND NAME OR EQUAL:
a) Unless otherwise provided in the solicitation,
the name of a certain brand, make or
manufacturer does not restrict bidders/offerors
to the specific brand, make or manufacturer
named, but conveys the general style, type,
character, and quality of the article desired.
Any article which the Town of Vienna, in its sole
discretion, determines to be equal to that
specified, considering quality, workmanship,
economy of operation, and suitability for the
purpose intended, shall be accepted.
b) The bidder/offeror is responsible to clearly and
specifically indicate the product being offered
and to provide sufficient descriptive literature,
catalogs and technical details to enable the
Town of Vienna to determine if the product
offered meets the requirements of the
solicitation. This is required even if offering the
exact brand, make or manufacturer specified.
Normally in competitive sealed bidding only the
information furnished with the bid will be
considered in the evaluation. Failure to furnish
adequate data for evaluation purposes may
result in declaring a bid non-responsive.
Unless the bidder/offeror clearly indicates in its
bid/proposal that the product offered is an
"EQUAL" product, such bid/proposal will be
considered to offer the brand name product
referenced in the solicitation.
c) It shall be understood that the burden of proof
for an “equal” product shall be and remain the
sole responsibility of the bidder. The Town’s
decision of approval or disapproval of a
proposed alternate shall be final. Nothing
herein is intended to exclude any responsible
bidder, its product or service or in any way
restrain or restrict competition.

14. DEFAULT: In case of failure to deliver
goods/services in accordance with the contractual
terms and conditions, the Town of Vienna, Virginia,
after due oral or written notice, may procure them
from other sources and hold the defaulting
Contractor responsible for any resulting additional
purchase and administrative costs. This remedy
shall be in addition to any other remedies which the
Town of Vienna may have.
15. TOWN’S RIGHT TO TERMINATE THE
CONTRACT: The Contract may be terminated by
the Town for any one of the following reasons:
a)

11. SAMPLES: Samples, if required, must be furnished
free of expense to the Town of Vienna on or before
date specified; if not destroyed in examination, they
will be returned to bidder, if requested, at his
expense. Each sample must be marked with the
bidder's name and address, Town's request number
and opening date. DO NOT ENCLOSE IN OR
ATTACH BID TO SAMPLE.

b)

12. TRADE SECRETS/PROPRIETARY
INFORMATION: Trade secrets or proprietary
information submitted by an Offeror in response to
this Request for Proposal shall not be subject to
public disclosure under the Virginia Freedom of
Information Act (FOIA); however, the Offeror must
invoke the protection of this section prior to or
upon submission of data or materials to be

c)

E-2

If the successful bidder should be adjudged
bankrupt, or make a general assignment for
the benefit of its creditors, or if a receiver
should be appointed on account of the
successful bidder’s insolvency, or if the
successful bidder should persistently or
repeatedly refuse or should fail, except in
cases for which extension of time is provided,
to deliver the goods or services within the
time specified, or if the bidder otherwise
defaults, then the Town may without
prejudice to any other right or remedy, and
after giving the successful bidder seven (7)
calendar days written notice, terminate the
employment of the successful bidder and
procure such goods or services from other
sources. In such event, the successful bidder
shall be liable to the Town for any additional
cost occasioned by such failure or other
default.
In such cases, the successful bidder shall not
be entitled to receive any further payment if
the expense of finishing the contract
requirements, including compensation for
additional; managerial and administrative
services shall exceed the unpaid balance of
the contract price, the successful bidder shall
pay the difference to the Town.
If the successful bidder should fail to make
prompt payment to Subcontractor(s) for
material or labor, persistently disregards
laws, ordinances or the instruction of the
Town, or otherwise be in substantial violation
of any provisions of the Contract;
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d)

e)

f)

g)

h)

i)
j)

k)

1)

above.

Failure of the Contractor to promptly make
good any defects in materials or work or any
defects of any other nature, the correction of
which has been directed in writing by the
Town;
Substantial evidence of collusion for the
purpose of illegally procuring a contract or
perpetrating fraud on the Town in the
construction of work under contract.
Prior to termination of the Contract, the
successful bidder and his Surety shall be
notified in writing by the Town of the condition
which makes termination of contract
imminent. Ten (10) days after this notice is
given, if a satisfactory effort has not been
made by the successful bidder or his Surety
to correct the conditions, the Town may
declare the Contract terminated and notify
the successful bidder and his Surety
accordingly.
Upon receipt of notice of contract termination,
the successful bidder shall immediately
discontinue all operations. The Town may
then proceed with the work in any lawful
manner that they may elect until the project is
final and complete.
The Town reserves the right to take
possession of the premises and of all
materials, tools and appliances thereon and
finish the work by whatever method is
deemed expedient. In such case, the
successful bidder shall not be entitled to
receive any further payment. If the expense
of finishing the work, including compensation
for additional managerial and administrative
services, shall exceed the unpaid balance of
the contract price, the successful bidder shall
pay the difference to the Town. The expense
incurred by the Town as herein provided, and
the damaged incurred through the
Contractor’s default, shall be certified by the
Town.
Termination of the contract under this section
is without prejudice to any rights or remedies
of the Town.
The Town reserves the right to cancel and
terminate any resulting contract, in whole or
in part, without penalty, upon 60 days written
notice to the Contractor/ Consultant. Any
contract cancellation notice shall not relieve
the Contractor/Consultant of the obligation to
delivery and/or perform on all outstanding
services performed prior to the effective date
of cancellation.
Notwithstanding anything to the contrary
contained in the contract between the Town
and the successful bidder, the Town may,
without prejudice to any other rights it may
have, terminate the contract for convenience
and with cause, by giving thirty (30) days
written notice to the successful bidder.

16. CONDITION OF ITEMS: All items bid/proposed
shall be new and in first class condition, including
containers suitable for shipments and storage,
unless otherwise indicated in bid invitation/proposal
request. Verbal agreements to the contrary will not
be recognized.
17. SUBSTITUTIONS: No substitutions or cancellations
permitted without prior written approval by the
Purchasing Agent.
18. RIGHTS OF THE TOWN OF VIENNA: The Town
reserves the right to accept or reject all or any part of
bids/proposals, waive minor
technicalities/informalities and award the contract to
the lowest responsive and responsible bidder or
most qualified and best suited offeror to best serve
the interest of the Town.
19. NEGOTIATION WITH THE LOWEST BIDDER:
Intentionally Omitted
20. CONTRACTOR’S PERFORMANCE:
a) Goods and services must be delivered and
rendered strictly in accordance with this bid
and shall not deviate in any way from the
terms, conditions, prices, quality, quantity,
delivery instructions, and specifications of this
bid.
b) All goods and/or services delivered and/or
rendered shall comply with all applicable
federal, state, and local laws, and shall not
infringe any valid patent or trademark. The
successful bidder shall indemnify, keep,
save, and hold the Town, its officers and
employees, harmless from any liability for
infringement and from any and all claims or
allegations of infringement by the bidder or
the Town, its officers and employees, arising
from, growing out of, or in any way involved
with the goods delivered or services rendered
pursuant to this purchase.
c) In the event that suit is brought against the
Town, its officers and/or its employees, either
independently or jointly with the bidder, the
bidder shall defend the Town, its officers and
employees, in any such suit at no cost to
them. In the event that final judgment is
obtained against the Town, its officers, and/or
its employees, either independently or jointly
with the bidder, then the bidder shall pay
such judgment, including costs and attorneys
fees, if any, and hold the Town, its officers
and employees, harmless there from.
d) The successful bidder shall ensure that its
employees shall observe and exercise all
necessary caution and discretion so as to
avoid injury to person or damage to property
of any and all kinds.
e) The successful bidder shall not, in its product
literature or advertising, refer to this purchase
or the use of the bidder’s goods or services
by the Town of Vienna, Virginia.
f)
The successful bidder shall cooperate with
Town officials in performing the specified
work so that interference with the Town’s
activities will be held to a minimum.

In the event the Contract is terminated for
cause related to the
Contractor/Consultant’s (or its
Subcontractor’s) hiring of unauthorized
aliens, Contractor/Consultant,
Contractor/Consultant hereby waives any
claim to lost profits and the Town will proceed
in accordance with subsections f) et seq.
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will not permit the delay of re-advertising for bids, the
award shall be determined by drawing lots in public.

21. DRUG-FREE WORKPLACE TO BE
MAINTAINED BY THE CONTRACTOR (Code of
Virginia Section 2.2-4312): During the
performance of this contract, the contractor agrees
to (i) provide a drug-free workplace for the
contractor’s employees; (ii) post in conspicuous
places, available to employees and applicants for
employment, a statement notifying employees that
the unlawful manufacture, sale, distribution,
dispensation, possession, or use of a controlled
substance or marijuana is prohibited in the
contractor’s workplace and specifying the actions
that will be taken against employees for violations
of such prohibitions, (iii) state in all solicitations or
advertisements for employees placed by or on
behalf of the contractor that the contractor
maintains a drug-free workplace; and (iv) include
the provisions of the foregoing clauses in every
subcontract or purchase order of over $10,000, so
that the provisions will be binding upon each
subcontractor or vendor.

26. PROHIBITION AS SUBCONTRACTORS UNDER
COMPETITIVE SEALED BIDDING: No bidder who
is permitted to withdraw a bid shall, for
compensation, supply any material or labor to or
perform any subcontract or other work agreement for
the person or firm to whom the contract is awarded
or otherwise benefit, directly or indirectly, from the
performance of the project for which the withdrawn
bid was submitted.
27. ASSIGNMENT OF CONTRACT: A contract shall
not be assignable by the Contractor, in whole or in
part, without the prior written consent of the Town of
Vienna, Virginia.
28. CONTRACT DOCUMENTS: The contract entered
into by the parties shall consist of the Invitation For
Bid/Request For Proposal, the signed bid/proposal
submitted by the Contractor, the Town of Vienna's
standard Purchase Order, the Mandatory/Special
Specifications, Terms and Conditions, and the
General Terms and Conditions, all of which shall be
referred to collectively as the Contract Documents.

For the purposes of this section, “drug-free
workplace” means a site for the performance of
work done in connection with a specific contract
awarded to a contractor in accordance with the
Virginia Public Procurement Act, the employees of
whom are prohibited from engaging in the unlawful
manufacture, sale, distribution, dispensation,
possession, or use of any controlled substance or
marijuana during the performance of the contract.

If the contractor has a standard contract form, this
form shall be submitted with the bid/proposal
submittal for the Town's review of its terms and
conditions.
29. LICENSE REQUIREMENT: All firms doing
business in the Town of Vienna are required to be
organized or authorized to transact business in the
Commonwealth of Virginia or include in its bid or
proposal a statement describing why the bidder or
offeror is not required to be so authorized.
Additionally all firms doing business in the Town of
Vienna are required to be licensed in accordance
with the Town's "Business, Professional and
Occupational Licensing (BPOL) Tax" Ordinance.
Wholesale and retail merchants without a business
location in the Town are exempt from this
requirement. Questions concerning the BPOL Tax
should be directed to the Finance Department,
Business License Office, Telephone number
(703) 255-6321. The BPOL License number must be
indicated on the submitted bid form.

22. NO DISCRIMINATION AGAINST FAITH-BASED
ORGANIZATIONS:
The Town of Vienna does not discriminate against
faith-based organizations as that term is defined in
Virginia Code Section 2.2-4343.1.
23. ANTI-TRUST: By entering into a contract, the
bidder/offeror conveys, sells, assigns, and transfers
to the Town of Vienna all rights, title and interest in
and to all causes of the action it may now have or
hereafter acquire under the antitrust laws of the
United States and the Commonwealth of Virginia,
relating to the particular goods or services
purchased or acquired by the Town of Vienna under
said contract. Consistent and continued tie bidding
could cause rejection of bids by the Purchasing
Agent and/or investigation for Anti-Trust violations.

30. AWARD: The contract shall be awarded to the
lowest responsive and responsible bidder or the
most qualified and best suited offeror.

24. INDEMNIFICATION: The Contractor agrees to
indemnify, defend and hold harmless the Town of
Vienna, Virginia, its officers, agents, and employees
from any claim, damages and actions of any kind or
nature, whether at law or in equity, arising from or
caused by the use of any materials, goods, or
equipment of any kind or nature furnished by the
contractor or any services of any kind or nature
furnished by the contractor, provided that such
liability is not attributable to the sole negligence of
the using department or to failure of the using
department to use the materials, goods or
equipment in the manner already and permanently
described by the contractor on the materials, goods
or equipment delivered. The vendor agrees to
protect the Town from claims involving infringement
of patent or copyrights.

The Town Council will award all contracts in the
amount of thirty-thousand dollars ($30,000.00) or
more.
The Purchasing Agent will award all contracts less
than thirty-thousand dollars ($30,000.00).
The Purchasing Agent shall sign all contract
documents, with the exception of "Construction"
contracts, and issue a purchase order to the
successful bidder/offeror.
31. COMPENSATION:
a) It is the Town’s policy not to pay for any
goods or services until the same have been
actually received.

25. TIE BIDS: If there is a tie for low bid and all other
considerations are equal, and if the public interest
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b)

c)

d)
e)

f)

Individual contractors shall provide the
Purchasing Office their social security
numbers and proprietorships, partnerships
and corporations shall provide the federal
employer identification numbers (Code of
Virginia, Section 2.2-4354.2). This
information shall be provided in the space
indicated on the Bid Form.
The successful bidder shall submit a
complete itemized invoice on each item or
service, which is delivered under the contract.
The successful bidder shall indicate the
purchase order number on the front of each
invoice and on the outside of each package
or shipping container.
Cash discounts shall be deducted in
accordance with the terms of the bid.
Payment shall be rendered to the successful
bidder for satisfactory compliance with the
general terms, conditions and specifications
of this bid. The required payment date shall
be either: (i) the date on which payment is
due under the terms of the contract for the
provision of such goods or services; or (ii) if
such date is not established by contract, not
more than forty-five (45) days after goods or
services are received or not more than fortyfive (45) days after the invoice is rendered,
whichever is later (Code of Virginia, Section
2.2-4352).
Unless otherwise provided under the terms of
the contract for the provisions of goods and
services, if the Town fails to pay by the
payment date, the Town agrees to pay the
financial charge assessed by the successful
bidder, which does not exceed one percent
per month (Code of Virginia, Section 2.24354.4).

2.

b)

c)

d)

The successful bidder shall pay interest to
the subcontractor(s) on all amounts owed by
the successful bidder that remain unpaid after
seven (7) days following receipt by the
successful bidder of payment from the Town
for work performed by the subcontractor(s)
under the contract, except for amounts
withheld as allowed in subparagraph a (2) of
this section. Unless otherwise provided
under the terms of this contract, interest shall
accrue at the rate of one percent (1%) per
month.
The successful bidder shall include in each of
its subcontractors a provision requiring each
subcontractor to include or otherwise be
subject to the same payment and interest
requirements with respect to each lower-tier
subcontractor(s).
The successful bidder’s obligation to pay an
interest charge to a subcontractor(s) pursuant
to the payment clause in this section may not
be construed to be an obligation of the Town.
A contract modification may not be made for
the purpose of providing reimbursement for
such interest charge and a cost
reimbursement claim may not include any
amount for reimbursement for such interest
charge.

34. ANTI-DISCRIMINATION: By submitting their
bids/proposals all bidders/offerors certify to the Town
of Vienna that they will conform to the provisions of
the Federal Civil Rights Act of 1964, as amended,
where applicable, and Section 2.2-4311 of the
Virginia Public Procurement Act which provides:

32. METHOD OF PAYMENT: Upon satisfactory
delivery of the merchandise and/or satisfactory
completion of the services, all invoices and
statements shall reference the purchase order
number and be submitted to:

In every contract over $10,000.00 the provisions in A
and B below apply:
a)

Town of Vienna
ATTN: ACCOUNTS PAYABLE
127 Center St., S.
Vienna, VA 22180.

During the performance of this contract, the
contractor agrees as follows:
The Contractor will not discriminate against any
employee or applicant for employment because
of race, religion, color, sex or national origin
except where religion, sex or national origin is a
bona fide occupational qualification reasonably
necessary to the normal operation of the
contractor. The Contractor agrees to post in
conspicuous places, available to employees
and applicants for employment, notices setting
forth the provisions of this nondiscrimination
clause.

The prices and payments shall be full compensation
for the labor, tools, equipment, transportation and all
other incidentals necessary to complete the specified
terms and conditions.
33. SUCCESSFUL BIDDER’S OBLIGATION TO PAY
SUBCONTRACTOR:
a) The successful bidder awarded the contract
for this project shall take one of the two
following actions within seven (7) days after
the receipt of amounts paid to the successful
bidder by the Town for work performed by the
successful bidder’s subcontractor(s) under
the contract (Code of Virginia, Section 2.24354):
1.

subcontractor(s) under the contract; or
Notify the Town and subcontractor(s), in
writing, of their intention to withhold all
or a part of the subcontractor’s payment
with the reason for nonpayment.

The Contractor, in all solicitations or
advertisements for employees placed by or on
behalf of the Contractor, will state that such
Contractor, is an equal opportunity employer.
Notices, advertisements and solicitations
placed in accordance with federal law, rule or
regulation shall be deemed sufficient for the
purpose of meeting the requirements of this
section.

Pay the subcontractor(s) for the
proportionate share of the total payment
received from the Town attributable to
the work performed by the
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b)

(1950), as amended, relating to labor unions and the
"right to work", and all Contractors and
Subcontractors, whether residents or non-residents
of the Commonwealth, who perform work related to
the project shall comply with all of said provisions.

The Contractor will include the provisions of the
foregoing paragraphs in every subcontract or
purchase order of over $10,000.00, so that the
provisions will be binding upon each
subcontractor or vendor.

The Contractor shall furnish the Owner copies of
affidavits upon request giving original dates, renewal
dates and expiration dates of all labor contracts
related to any phase of the work to be performed on
the job site under this contract.

35. ETHICS IN PUBLIC CONTRACTING: The
provisions contained in Sections 2.2-4367 through
2.2-4377 of the Virginia Public Procurement Act as
set forth in the Code of Virginia (1950), as amended,
shall be applicable to all contracts solicited or
entered into by the Town of Vienna. A copy of these
provisions may be obtained from the Purchasing
Agent upon written request.

The provisions of all rules and regulations governing
safety as adopted by the Safety Codes Commission
of the Commonwealth of Virginia, issued by the
Department of Labor and Industry under Title 40.1 of
the Code of Virginia (1950), as amended, shall apply
to all work under this contract.

By submitting their bids/proposals, all
bidders/offerors certify that their bids/proposals are
made without collusion or fraud and that they have
not offered or received any kickbacks or
inducements from any other bidder/offeror, supplier,
manufacturer or subcontractor in connection with
their bid/proposal, and that they have not conferred
on any public employee having official responsibility
for this procurement transaction any payment, loan,
subscription, advance, deposit of money, services or
anything of more than nominal value, present or
promised unless consideration of substantially equal
or greater value was exchanged.

The Contractor/Consultant shall comply with all
laws and regulations of the Commonwealth of
Virginia and the United States with respect to the
employment of unauthorized aliens.
Contractor/Consultant shall not hire or subcontract
any portion of the work under this Contract to any
individual the Contractor knows or reasonably
should know to be an unauthorized alien as
defined by 8 U.S.C. §1324a(h)(3). A violation of
this provision shall constitute a material breach of
the Contract and the Town may, in its sole
discretion, terminate the contract.

36. CRIMINAL SANCTIONS: The provisions
referenced in Item 27 supplement, but do not
supersede, other provisions of law including, but not
limited to, the State and Local Government Conflict
of Interests Act (§§ 2.2-3100 et seq.), the Virginia
Governmental Frauds Act (§§ 18.2-498.1 et seq.),
and Articles 2 (§§ 18.2-438 et seq.) and 3 (§§
18.2-446 et seq.) of Chapter 10 of Title 18.2. The
provisions apply notwithstanding the fact that the
conduct described may not constitute a violation of
the State and Local Government Conflict of Interests
Act.

39. LABELING OF HAZARDOUS SUBSTANCES: If
the items or products requested by this solicitation
are "Hazardous Substances" as defined by 3.1-250
of the Code of Virginia (1950), as amended, 42
U.S.C. § 11001 et seq., or 42 U.S.C. § 9601 et seq.,
then the bidder/offeror, by submitting his
bid/proposal, certifies and warrants that the items or
products to be delivered under this contract shall be
properly labeled as required by the foregoing
sections and that by delivering the items or products
that the bidder/offer does not violate any of the
prohibitions of Sec. 3.1-252 or the Code of Virginia
or Title 15 U.S.C. Sec. 1263.

37. APPLICABLE LAW AND COURTS: Any contract
resulting from this solicitation shall be governed in all
respects by the laws of the Commonwealth of
Virginia and any litigation with respect thereto shall
be brought in the courts of the Commonwealth. The
Contractor shall comply with applicable federal, state
and local laws and regulations.

40. MATERIAL SAFETY DATA SHEETS: Material
Safety Data Sheets (MSDS) and descriptive
literature shall be provided with the bid/proposal or
delivered materials for each chemical and/or
compound offered. Failure of the bidder/offeror to
submit such data sheets may be cause for
declaring the bid/proposal as non-responsive.

38. LAWS AND REGULATIONS: The Contractor shall
give all notices and comply with all laws, ordinances,
rules, regulations and lawful orders of any public
authority bearing on the performance of the work.

41. DEBARMENT STATUS: By submitting their bids,
Bidders certify that they are not currently debarred
by the Commonwealth of Virginia or any Political
Subdivision from submitting bids on contracts for the
type of services covered by this solicitation, nor are
they an agent of any person or entity that is currently
so debarred.

The Contractors and Subcontractors shall comply
with the Virginia Contractor's Registration Law, Title
54.1, Chapter 11, Code of Virginia (1950), as
amended.
All non-resident Contractors and Subcontractors
submitting bids on the work described herein shall
register with the Department of Labor and Industry
under the provisions of Subsection 40.1-30 of the
Code of Virginia (1950), as amended.

42. COOPERATIVE PROCUREMENT: As authorized
in Section 2.2-4304 of the Code of Virginia this
procurement is being conducted on behalf of and
may be used by public bodies, agencies,
institutions and localities of the several states,
territories of the United States, and the District of
Columbia with the consent of the Contractor.

This contract and all other contracts and
subcontracts are subject to the provisions of Articles
3 and 5, Chapter 4, Title 40.1, Code of Virginia
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separate alternate, computed on the basis of the
proposed quantity and the contract unit price.

43. RECORD RETENTION/TOWN AUDITS:
a) The successful bidder shall retain, during the
performance of the contract and for a period
of three (3) years from the completion of the
contract, all records pertaining to the
successful bidder’s bid and any contract
awarded pursuant to this Invitation for Bid.
Such records shall include but not be limited
to all paid vouchers including those for out-ofpocket expenses; other reimbursement
supported by invoices, including successful
bidder’s copies of periodic estimates for
partial payments; ledgers; cancelled checks;
deposit slips; bank statements; journals;
contract amendments and change orders;
insurance documents; payroll documents;
timesheets; memoranda; and
correspondence. Such records shall be
available to the Town on demand and without
advance notice during the successful bidder’s
normal working hours.
b) Town personnel may perform in-progress and
post-audits of the successful bidder’s records
as a result of a contract awarded pursuant to
this Invitation for Bid. Files would be
available on demand and without notice
during normal working hours.

45. SPECIFICATION FAMILIARITY:
a) It is the Bidder’s responsibility to examine this
entire IFB carefully. If a question arises as to
the meaning or intent of these documents,
inquiry must be made in writing to the
Purchasing Agent.
b) The submission of a bid shall indicate that the
Bidder thoroughly understands the terms and
conditions of the IFB.
46. CONTRACT AND FORMS:
a) Bidders are advised that the Town does not
sign standard contract forms that may be used
by the bidder. The selected Bidder will be
expected to enter into a contract with the Town
for the commodities outlined in this IFB. The
form of contract will be the Town’s Purchase
Order and/or Agreement.
b) The bid form contains a signature line for the
bidder that must be signed when submitting a
bid. The signature certifies the bidder is an
agent of officer authorized to bind the
Contractor to the terms and conditions of the
IFB.
47. ADDENDA AND INTERPRETATIONS: No
interpretation of the meaning of these documents will
be made to any bidder orally. Any request for an
interpretation must be in writing addressed to Town
of Vienna, 127 Center Street, South, Vienna, VA
22180, Attention: Purchasing Agent. Faxed inquiries
to the Purchasing Department fax number will also
be accepted. To be given consideration, requests
must be received at least five days prior to the date
fixed for the submission of Bids. Any and all such
interpretations and any supplemental instructions will
be returned in writing to the prospective bidder
requesting such interpretations, or will be in the form
of written addenda which, if issued, will be sent to all
prospective bidders, at the respective addresses
furnished for such purpose, not later than three days
prior to the date fixed for the submission of Bids.
Failure of any bidder to receive any such addenda or
interpretations shall not relieve said bidder from any
obligation under his Bid as submitted. All addenda
so issued shall become part of the Contract
Documents.

44. MODIFICATION OF CONTRACT: The Town may,
upon mutual agreement with the Contractor, issue
written modifications to the scope of work of this
contract, and within the general scope thereof,
except that no modifications can be made which will
result in an increase of the original contract price by
a cumulative amount of more than $50,000.00 or
twenty-five percent (25%) of the amount of the
original contract, whichever is greater, without the
advance written approval of the Mayor and the Town
Council. (Section 2.2-4309 of Virginia Public
Procurement Act).
Should it become necessary, for the best interest of
the Town, to make modifications, the same shall be
covered by change order. The Contractor shall not
begin work on any alteration requiring a change
order until the agreement, setting forth the
changes/modifications, has been executed in writing
by the Town and the Contractor.
If a satisfactory agreement cannot be mutually
agreed to for any item requiring a change order, the
Town reserves the right to terminate the contract as
it applies to the items in question and make such
arrangements as may be deemed necessary to
complete the work.

48. INSURANCE: The Contractor shall provide the
Purchasing Agent with a Certificate of Insurance
PRIOR to the start of any work under the contract
and agrees to maintain such insurance until the
completion of the contract. The minimum limits of
liability shall be:

The Town may, in writing, omit from the work any
item, other than major items, found unnecessary to
the project and such omission shall not be a waiver
of any condition of the contract nor invalidate any of
the provisions thereof. Major items may be omitted
by change order.

Workers' Compensation -- Standard Virginia
Workers' Compensation Policy
Broad Form Comprehensive General Liability-$1,000,000.00.

The Contractor shall be paid for all work done toward
the completion of the item prior to such cancellation,
alteration or suspension of the work by the Town.

Combined Single Limit coverage to include:
Premises - Operations;
Products/Completed Operations;
Contractual; Independent Contractors;
Owners and Contractors
Protective; Personal Injury (Libel, Slander,

A major item shall be construed to be any item, the
total cost of which is equal to or greater than ten
percent (10%) of the total; contract amount for each
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Defamation of Character, etc.)
Automobile Liability--$500,000.00 Combined Single
Limit.
b)

The Town of Vienna, Virginia is to be named as
an additional insured and this is to be so noted
on Certificate of Insurance.
The policy shall be delivered to the Town of Vienna
PRIOR to the commencement of any work.

c)

A thirty (30) day written notice of cancellation or nonrenewal shall be furnished by certified mail to the
purchasing office at the address indicated on the
solicitation.
Contractor’s signature on this solicitation
constitutes certification that, if awarded the
contract, Contractor shall obtain the required
coverage as specified herein within ten (10) days
of notification of award.
49. WORKER’S COMPENSATION AND
EMPLOYER’S LIABILITY:
a) The successful Bidder’s/Offeror’s insurance
shall cover the bidder/offeror and its
subcontractors of every tier of those sources
of liability which would be covered by the
latest edition of the standard Worker’s
Compensation Policy, as filed for use in the
Commonwealth of Virginia by the National
Council on Compensation Insurance, without
restrictive endorsements, but including Broad
Form All States Endorsement. In addition to
coverage for the Virginia Worker’s
Compensation Act, where appropriate,
coverage is to be included for the United
States Longshore and Harbor Worker’s
Compensation Act, Maritime including Jones
Act, Federal Liability Act and any other
applicable federal or state law.
b) Subject to the restrictions of coverage found
in the standard Worker’s Compensation
Policy, there shall be no maximum limit on
the amount of coverage for liability imposed
by the Virginia Worker’s Compensation Act,
the United States Longshore and Harbor
Worker’s Compensation Act, or any other
coverage customarily insured under Part One
of the standard Worker’s Compensation
Policy. The minimum amount of coverage for
those coverages customarily insured under
Part Two of the standards Worker’s
Compensation (inclusive of any amounts
provided by an umbrella or excess policy)
shall be $1,000,000 bodily injury by accident
each accident, $1,000,000 bodily injury by
disease each employee, and $1,000,000
bodily injury by disease policy limit or
aggregate where such aggregate is
applicable under the terms of the standard
Worker’s Compensation Policy.

the latest edition of the standard Errors and
Omissions Liability Coverage Form, as filed
for use in the Commonwealth of Virginia by
the Insurance Services Office without the
attachment of restrictive endorsements.
The policy shall be endorsed to include the
Town of Vienna’s officials, officers, agents
and employees as insured. The E&O Policy
shall include the successful Offeror and the
offeror’s subcontractors of every tier as the
designated in the declarations.
The minimum E&O Policy limits to be
provided by the successful Offeror (inclusive
of any amounts provided by an umbrella or
excess policy) shall be $1,000,000 per
occurrence combined single limit for bodily
injury liability and property damage liability.
The limits afforded by the E&O Policy (or
umbrella or excess policy with respect to it)
shall apply only to the Town of Vienna
officials, officers, agents and employees and
only to claims arising out of or in connection
with the work under this contract.
The insurance provided by the successful
Offeror pursuant to the resulting contract
shall apply on a primary basis and any other
insurance or self-insurance maintained by the
Town of Vienna or the Town of Vienna
official, officer, agent or employee shall be
excess of and not contributing with the
insurance provided by or on behalf of the
Offeror.
The coverages other than Worker’s
Compensation may be either on an
occurrence or a claims-made basis.
Provided, however, that claims-made
coverage for other than the
Products/Completed Operations shall
respond to claims arising out of accidents,
occurrences, incidents and offenses
happening after the commencement of the
resulting contract but before the end of the
contract completion date provided that the
claim is made within five years after the
contract completion date.
Prior to commencing work under a resulting
contract, the successful Offeror shall furnish
the Town of Vienna with a Certificate(s) of
Insurance naming the Town of Vienna, its
officers, employees and agents, as additional
insureds, giving a forty-five (45) day notice of
cancellation, non-renewal, or change in the
insurance coverage, and/or restrictions.

51. SAFETY: All contractors and subcontractors
performing services for the Town of Vienna are
required to comply with OSHA standards and
accepted safety rules and regulations.
52. OWNERSHIP OF PRODUCTS/SERVICES: All
control work, compilation of notes, work sheets,
and any and all interim and final products and
materials shall be the sole property of the Town of
Vienna.

50. PROFESSIONAL LIABILITY:
a) The successful bidder/offeror shall provide
the Town of Vienna with an Errors and
Omissions Liability Policy (E&O Policy). The
policy shall cover the Town of Vienna for all
sources of liability which would be covered by

53. COLLUSION: By submitting a bid/proposal in
response to this solicitation, the Bidder/Offeror
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represents that in the preparation and submission
of this bid/proposal, said Bidder/Offeror did not,
either directly or indirectly, enter into any
combination or arrangement with any person,
Bidder/Offeror or corporation or enter into any
agreement, participate in any collusion, or
otherwise take any action in the restraint of free,
competitive bidding in violation of the Sherman Act
(15 U.S.C. Section 1) or Sections 59.1-9.1 through
59.1-9.17 or Sections 59.1-68.6 through 59.1-68.8
of the Code of Virginia.
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SECTION F
SUPPLEMENTAL/SPECIAL CONDITIONS
I.

PAYMENT FOR MATERIAL STORED OFF-SITE
INTENTIONALLY OMITTED

II.

CONSTRUCTION SCHEDULE - BAR CHART
A. SCOPE
1. The following additional scheduling requirements are a part of this Contract.
2.

Work under this Section shall consist of furnishing a Construction Schedule showing in
detail how the Contractor plans to execute and coordinate the Work. The Contract
Schedule shall be based on and incorporate the Contract Milestones and Completion
Dates specified in the Owner-Contractor Agreement and shall show the order in which
Contractor shall perform the Work, projected dates for the start and completion of
separable portions of the Work, and any other information concerning Contractor’s Work
scheduling as the Owner may request.

3.

The Construction Schedule shall be in the form of a bar chart and shall consist of
horizontal lines, or bars, plotted along a daily time scale. Each pay item designated in the
unit price shall be denominated as a separate activity and represented by a horizontal bar
or bars on the chart. The time scale shall indicate all required Milestone and Completion
Dates as set forth in the Owner-Contractor Agreement. The horizontal bar(s) shall indicate
the start and finish dates as well as the total time period of performance for each pay item
activity. The Contractor shall arrange the chart so as to show the pay item activities which
are necessary to fulfill each and every Milestone and Completion Date requirement.

4.

Each Work item on the bar chart shall be broken into reasonable work segments/activities
(where practicable) with individual starting and stopping dates. As a minimum, work shall
be segmented to demonstrate its relationship to the various Milestone Dates, if any. The
segmented Work activities shall be cost loaded to show its dollar value as a part of the
entire pay item. Activity titles shall be self-explanatory; abbreviations shall be shown in
the legend.

B. UPDATES AND REVISIONS
1.

The chart shall be updated to show actual progress and the effect of modifications, delays
and other events. A second bar for each work item, in a contrasting color or pattern, shall
be drawn parallel to the proposed schedule to show actual progress and to forecast future
progress. The actual start and stop dates shall be entered, as well as the actual dates of
the Milestone events. Updates are to be submitted monthly, with and as a part of, the
payment requests.

2.

The updated Construction Schedule submitted by Contractor shall not show a completion
date later than the Contract Time, subject to any time extensions approved by Owner;
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provided, however, that if Contractor believes he is entitled to an extension of the
Contract under the Contract Documents, Contractor shall submit to Owner, with each
update, a separate schedule analysis (entitled “Requested Time Adjustment Schedule”)
indicating suggested adjustments in the Contract Time which should, in the opinion of the
Contractor, be made by time extension, due to changes, delays or conditions occurring
during the past month or previously, or which are expected or contemplated by
Contractor (whether such conditions are excusable under the Contract or are due to
Contractor fault); this separate schedule, if submitted, shall be accompanied or preceded
by a formal time extension request as required by the Contract and a detailed narrative
justifying the time extension requested. To the extent any time extension requests are
pending at the time of any update in the Construction Schedule, the “Requested Time
Adjustment Schedule” shall be updated also each month, to reflect any adjustments made
by Contractor in the Construction Schedule, or any time extensions previously granted by
Owner, and to reflect actual or expected progress. Owner shall not have any obligation to
consider any time extension request unless the requirements of the Contract Documents,
and specifically, but not limited to these requirements, are complied with; and Owner
shall not be responsible or liable to Contractor for any constructive acceleration due to
failure of Owner to grant time extensions under the Contract Documents should
Contractor fail to substantially comply with the submission requirements and the
justification requirements of this Contract for time extension requests. Contractor’s failure
to perform in accordance with the Construction Schedule shall not be excused, nor be
chargeable to Owner, because Contractor has submitted time extension requests or the
“Requested Time Adjustment Schedule”.

C.

3.

Neither the updating of Contractor’s work schedule nor the submission, updating, change
or revision of any other report or schedule submitted to Owner by Contractor under this
Contract nor Owner’s review or absence of objection regarding any such report or
schedule shall have the effect of amending or modifying, in any way, the Contract
Completion Date, Milestone Dates or of modifying or limiting in any way Contractor’s
obligations under this Contract.

4.

All of Contractor’s detailed calculations and documents supporting all schedules, reports,
and forecasts shall be available to Owner on request.

5.

Each updated Construction Schedule submitted by the Contractor shall be accompanied by
a narrative report which reflects the following:
a.

Description of Work accomplished since submission of previous progress schedule;

b.

Comparison of the actual status of the Work with Contractor’s project schedule;

c.

Status of equipment and material deliveries;

d.

Personnel staffing schedule;

e.

Causes of any delays;

f.

Revision of schedules; and

g.

Action proposed to restore schedule.

SCHEDULE OF OFF-SITE ACTIVITIES
INTENTIONALLY OMITTED
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VENDOR NAME _____________________________________
SECTION G
FORM OF BID

PROJECT NAME:
TO:

MAPLE AVENUE & PARK STREET SIGNAL RECONSTRUCTION

Town of Vienna
Purchasing Agent
127 Center Street South

CONTRACT NUMBER: IFB 22-07

Vienna, Virginia 22180
FROM:

A.

Having carefully examined the Contract Documents entitled MAPLE AVENUE & PARK STREET SIGNAL
RECONSTRUCTION, and having visited the site and examined all conditions affecting the work, the
undersigned agrees to furnish all labor and material, equipment and services necessary for the proper and
timely completion of the work as required by said documents.
This bid is subject to all terms and conditions set forth in the Bidding Documents, defined in Paragraph A-2
of the Information for Bidders.
The undersigned agrees, if awarded the Contract, to execute and totally complete the work for the
stipulated sum of:
BID: ____________________________________________________________________________
____________________________________ Dollars ($

)

(The above total price shall be listed using both words and numbers. In the event the base bid and the
extension of unit prices do not agree, the unit prices shall govern. For discrepancies in Lump Sum bids, the
written number shall govern over that in figures.)
B.

All formal and written informal bids or proposals shall include the following provisions:
1.

Each bidder or offeror shall certify, upon signing a bid or proposal, that to the best of his or her
knowledge no Town of Vienna official or employee having official responsibility for the procurement
transaction, or member of his or her immediate family, has received or will receive any financial
benefit of more than nominal or minimal value relating to the award of this contract. If such a benefit
has been received or will be received, this fact shall be disclosed with the bid or proposal or as soon
thereafter as it appears that such a benefit will be received. Failure to disclose the information
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VENDOR NAME _____________________________________
prescribed above may result in suspension or debarment, or rescission of the contract made, or could
affect payment pursuant to the terms of the contract.
2.

Whenever there is reason to believe that a financial benefit of the sort described in Paragraph 1 has
been or will be received in connection with a bid, proposal or contract, and that the contractor has
failed to disclose such benefit or has inadequately disclosed it, the Town of Vienna, as a prerequisite
to payment pursuant to the contract, or at any other time, may require the contractor to furnish,
under oath, answers to any interrogatories related to such possible benefit.

C.

If notified of acceptance of this proposal and contract award within forty-five (45) calendar days after
receipt of bids, the undersigned agrees to execute a contract for the above-named project Work and the
above-stated consideration on the form required, within fifteen (15) calendar days of such notification. The
undersigned hereby designates the office address stated on the first page of this proposal as the address to
which a Notice to Award of this construction contract may be delivered and to which all office
correspondence and notices may be mailed, or delivered by any means, unless the Owner is otherwise
notified in writing.

D.

The undersigned acknowledges receipt of the following addenda, and that the cost, if any, of such revisions
has been included in the bid sum:
ADDENDUM RECEIVED (Initial and Date)
Addendum No. 1. _______________

Addendum No. 4. _______________

Addendum No. 2. _______________

Addendum No. 5. _______________

Addendum No. 3. _______________

Addendum No. 6. _______________

E.

Included herein is the required written guarantee, “Contract Bond Certification” form, issued by a surety
company licensed to conduct business in Virginia and acceptable to the Owner. This guarantee states that in
the event a Contract is awarded to the bidder, the said surety will furnish a Performance Bond and a Labor
and Material Payment Bond in an amount required by the Contract Documents in Section A, Information to
Bidders, Paragraph A-10.

F.

Included as a part of this Bid are the following documents which are to be submitted on the forms required,
pages G-3 through G-12, as applicable.
1.

The required Bid Security provided as Cash, Cashier’s Check, Certified Bidder’s Check, or an
acceptable Bid Bond.
The Bidder will ensure that the Bid Bond form contained herein is properly executed by an approved
Surety and submitted with the Proposal Form at the time and the place on which bids are scheduled
to be received. The failure on the part of a Bidder to enclose an executed copy of the Town of Vienna
approved Bid Bond with the Proposal Form or a Certified or Cashier’s check or cash may result in the
disqualification of the Bid.

2.

A Certified Listing of Safety Violations, in accordance with Paragraph A-23 of the Information for
Bidders. Said certification is made on the “Certification of Safety Violations” form and all other forms
found in this section (B);

3.

“Acknowledgement of Principal of Bidder...” form;

4.

The statistical “Small and Minority Business Data” form;

5.

The required “Contract Bond Certification” form;

6.

If applicable, the “Bidder’s Request for Equal Product or Substitution and Bidder’s Representations”
form;
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VENDOR NAME _____________________________________
7.

If applicable, the Firm Fixed Price Bid and/or Alternate Bid forms provided at the end of this Section
(B).

G.

The undersigned hereby acknowledges that he has read and understands the varied nature of the work, the
Drawings and Specifications, Addenda and all other Contract Documents pertaining to this project. The
undersigned certifies that the Contract Documents are, in his opinion, adequate, feasible and complete for
performing the Work and constructing the Work in a sound and suitable manner for the use specified and
intended by the Contract Documents. The undersigned further certifies that he has, or has available, the
equipment, personnel, materials, facilities and technical and financial ability necessary to complete the
Work in accordance with the Contract Documents and within the time specified therein. The Bidder certifies
that he has made allowances for normal inclement weather indigenous to the Project site.

H.

The following information is provided pursuant to the Contract Documents:
1.

Legal Name of Firm:
a.

If Firm is a corporation, State that corporation is organized under the laws of the State of
________________. Please affix corporate seal to this Form of Bid.

b.

If Firm is a partnership, state names of partners:

c.

If Firm is an individual using a trade name, state name of individual:

2.

Virginia Contractor Registration Number: _____________; Class: ________

3.

Signature of Person or Persons legally authorized to bind Bidder to a Contract. A Bid submitted by an
agent shall have a current Power of Attorney attached certifying the agent’s authority to bind the
Bidder.
a.

Signature: _________________________________ Date:

b.

Name (Type):

c.

Title:

(CORPORATE SEAL)
d. Address:
I.

The names and addresses of other persons interested as principals in this proposal are as follows:
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VENDOR NAME _____________________________________
BID BOND

KNOW ALL MEN BY THESE PRESENTS, That we,

(Bidder’s Name)

_.

______________________________________________,of
(Street Address) (City, State, Zip)
hereinafter called the Principal, and

(Surety’s Name)

a corporation organized and existing under the Laws of the State of _______________, and authorized to transact
business in the State of Virginia, as Surety, hereinafter called Surety, are held and firmly bound unto the Town of
Vienna, Virginia hereinafter called Obligee, in the Penal sum of _____________________________ of the amount
bid, good and lawful money of the United States of America, for the payment of which the Principal and Surety
bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.
The Condition of this Obligation is such that, WHEREAS the Principal has submitted a proposal to the Obligee on a
contract for IFB 22-07 MAPLE AVENUE & PARK STREET SIGNAL RECONSTRUCTION.
NOW THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract
with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the
Bidding or Contract Documents with good and sufficient surety for the faithful performance of such construction
for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of
the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the
difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for
which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then
this obligation shall be null and void; otherwise to remain in full force and effect.
BID BOND-CONTINUED
In witness whereof, we have hereunto set our signatures and seal this ________ day of ______________________,
________, all pursuant to due authorization.

_______________________________
Principal
By: ____________________________
Surety
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VENDOR NAME _____________________________________
By: ____________________________
Attorney-in-Fact in accordance
with the attached Power of Attorney
STATE OF ________________)
) ss:
TOWN OF _________________)
I, ______________________, a Notary Public in and for the State and Town aforesaid, do hereby certify that
_______________________, and ________________________, whose names are signed to the foregoing bond,
this day personally appeared before me in my aforesaid State and Town and acknowledged the same.
Given under my hand seal this ___________ day of _________________, 20 .

Notary Public
My Commission expires:
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VENDOR NAME _____________________________________
CERTIFICATION OF SAFETY VIOLATIONS
(Described in Article A-23)
I hereby certify that

(Name of Bidding Firm)

Located at;

,

(Address of Bidding Firm)

has had the following safety violations described in Article A-23, paragraph A of the Information for
Bidders, (if none so state):

By:
Principal
State of:

(SEAL)

)
) ss:

Town of:
On this

)
day of

, before personally came and appeared
, to me known, who by me duly sworn, did depose and say that he is the
of the
;

that he has the authority to bind the above named firm; and he represents and certifies the foregoing
statements are, to the best of his knowledge, true and complete.
_____________________
Notary (SEAL)
My Commission Expires: ________________
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VENDOR NAME _____________________________________
ACKNOWLEDGMENT OF PRINCIPAL OF BIDDER, IF A CORPORATION
State of _________________)
County of _______________)

) ss:

On this ______________ day of _________________, _____, before me personally came and appeared
______________, to me known, who, being by me duly sworn, did depose and say that he resides at:
,
that he is the __________________ of _______________, the corporation described in and which executed the
foregoing instrument; that he knows the seal of said corporation; that one of the impressions affixed to said
instrument is an impression of such seal; that it was so affixed by order of the directors of said corporation; and
that he signed his name thereto by like order.
(SEAL)
My Commission Expires:
-----------------------------------------------------------------------------------------------------------------------------------------------------------ACKNOWLEDGMENT OF PRINCIPAL OF BIDDER, IF A PARTNERSHIP
State of _________________)
County of _______________)

) ss:

On this
day of
, _____, before me personally came and
appeared, to me known, and known to me to be one of the members of the firm of
_______________________________________________, described in and who executed the foregoing
instrument, and he acknowledged to me that he executed the same as and for the act and deed of said firm.
(SEAL)
My Commission Expires:
-----------------------------------------------------------------------------------------------------------------------------------------------------------ACKNOWLEDGMENT OF PRINCIPAL OF BIDDER, IF A SOLE PROPRIETORSHIP
State of _________________)
County of _______________)

) ss:

On this
day of
, _____, before me personally came and appeared , to me
known, and known to me to be the person described in and who executed the foregoing instrument and
acknowledged that he executed same.
(SEAL)
My Commission Expires:
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SMALL AND MINORITY BUSINESS DATA
We hereby provide the following information to the Town of Vienna regarding our firm. We understand
that it is provided for statistical purposes only and all firms tendering bids will receive equal
consideration for award.
Minority Business Firm: Yes_____; No _____.
Small Business Firm:

Yes_____; No _____.

Contractor Subcategory: ___________________
Federal, State and Town Laws, orders and regulations, require the Town of Vienna to ensure that its
procurement practices are non-discriminatory and promote equality of opportunity for Small and
Minority Business Enterprises.
DEFINITIONS
The following definitions are to be used to identify Small Businesses, Minority Businesses and Contractor
Subcategories:
Small Business: A corporation, partnership, sole proprietorship, or other legal entity formed for the
purpose of making a profit, which is independently owned and operated, has either fewer than 100
employees, or less than $1-Million in annual gross receipts.
Minority Business: A business enterprise that is at least 51-percent owned and controlled by a minority
person or persons. Such persons include African Americans, Hispanic Americans, Asian Americans,
American Indians, Eskimos and Aleuts; women regardless of race or ethnicity; and persons with a
physical or mental impairment that substantially limits one or more of the major life activities of such
individual, a record of such impairment, or who are regarded as having such an impairment.
Contractor Subcategories:
A=
B=
C=
D=
E=
F=
G=
H=
I=
J=
K=
L=
M=

Woman-Owned
Small (Non-Minority)
Small, Woman-Owned
Sheltered Workshop
African American Owned
African American Woman-Owned
Small, African American Owned
Small, African American Woman-Owned
Hispanic American Owned
Hispanic American Woman-Owned
Small, Hispanic American Owned
Small, Hispanic American Woman - Owned
Asian American Owned

N=
0=
P=
Q=
R=
S=
T=
U=
V=
W=
X=
Y=
-- =
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Asian American Woman-Owned
Small, Asian American Owned
Small, Asian American Woman-Owned
American Indian Owned
American Indian Woman-Owned
Small, American Indian Owned
Small, American Indian Woman-Owned
Eskimo/Aleut Owned
Eskimo/Aleut Woman-Owned
Small, Eskimo/Aleut Owned
Small, Eskimo/Aleut Woman-Owned
Large, Non-Minority
Non-BML Firms
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VENDOR NAME _____________________________________
CONTRACT BOND CERTIFICATION

TO:

Town of Vienna
c/c Purchasing Agent
127 Center Street South
Vienna, Virginia 22180

DATE:

FROM:

(Surety) _________________________
________________________________
________________________________

REFERENCE: Project

Contract No.

Project No.

Bidder:
As surety for the above-named Bidder, the

(Surety Name)

hereby certifies that we will promptly furnish the required Performance, Labor and Materials Payment
and Guarantee Bonds, in separate instruments, as required by the General Conditions, on behalf of the
above named Bidder, in the event that the said firm is determined to be the Successful Bidder and a
construction contract is subsequently awarded for this project.
By:

Attorney-in-Fact,
in accordance with the attached Power of Attorney
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BIDDER’S REQUEST FOR EQUAL PRODUCT OR
SUBSTITUTION AND BIDDER’S REPRESENTATIONS
FROM:

In submitting this Bid, the Bidder declares its intention to provide the following equal product or
substitution in accordance with Addendum No. ____ and warrants that he has complied with the
requirements of Paragraph A-17 of the Information for Bidders.
Description of Product:

The undersigned Bidder hereby represents and certifies the following:
1.

He has investigated the proposed equal product or method and determined that it is equal or
better in all respects to that specified and that it fully complies with all requirements of the
Contract Documents,

2.

He has investigated the proposed substitution and has determined that it will satisfy all
operational requirements as indicated in Contract Documents,

3.

He will meet all contract obligations with regard to this equal products or substitution;

4.

He will coordinate installation of accepted equal products or substitutions into the work, making
all such changes and any required schedule adjustments, at no additional cost to the Owner, as
may be required for the work to be complete in all respects;

5.

He waives all claims for additional costs and additional time related to equal products or
substitutions which consequently become apparent. He also agrees to hold the Owner harmless
from claims for extra costs and time incurred by other subcontractors and suppliers, or additional
services which may have to be performed by the A/E, for changes or extra work that may, at some
later date, be determined to be necessary in order for the Work to function in the manner
intended in the Contract Documents;

6.

He will provide the same warranty and guarantee, and perform any work required in accordance
therewith, for the equal product or substitution that is applicable to the specified item for which
the equal product or substitution is requested;

7.

Material will be installed, handled, stored, adjusted, tested, and operated in accordance with the
manufacturer’s recommendation and as specified in the Contract Documents;
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8.

In all cases new materials shall be used unless this provision is waived by notice from the Owner
or his A/E, or unless otherwise specified in the Contract Documents; and

9.

All material and workmanship shall in every respect be in accordance with what, in the opinion of
the Owner or A/E, is in conformity with approved modern practice.
Bidder
By:
Title:

State of

)
) to wit:

Town of
On the

)
day of

,

before me personally came and

appeared, to me known, who by me duly sworn, did depose and say that he is the
of the

;

that he has the authority to bind the above named firm; and he represents and certifies the foregoing
statements are, to the best of his knowledge, true and complete.

(SEAL)
My Commission expires:

G-11

IFB 22-07 MAPLE AVENUE & PARK STREET SIGNAL RECONSTRUCTION

ATTACHMENT A
RELEASE AND REQUEST FOR FINAL PAYMENT FORM
CONTRACT NUMBER: _______________________
CONTRACTOR NAME:
FINAL PAYMENT AMOUNT:
The Contractor hereby requests final payment in the amount indicated on the
above referenced Contract. The Contractor agrees that its acceptance of final payment
releases and forever discharges the Town of Vienna and its officers, employees, servants
and agents from any and all actions, claims, demands and liability of whatever nature
now existing or which may hereafter arise as a result of or in connection with the above
referenced Contract.
The Contractor certifies that all of the debts for labor, materials, and equipment
incurred in connection with the above referenced Contract have been fully paid.

AUTHORIZED SIGNATURE
DATE ________________

________________

cn100-000051-01

VDOT SUPPLEMENTAL SPECIFICATIONS (SSs), SPECIAL PROVISIONS
(SPs) AND SPECIAL PROVISION COPIED NOTES (SPCNs)
Where Virginia Department of Transportation (VDOT) Supplemental
Specifications, Special Provisions and Special Provision Copied Notes are
used in this contract, the references therein to “the Specifications” shall refer
to the Virginia Department of Transportation Road and Bridge Specifications,
dated 2016 and the Supplement thereto, dated 2019. References to the “Road
and Bridge Standard(s)” shall refer to the Virginia Department of
Transportation Road and Bridge Standards, dated 2016 with revisions issued
online as of the advertisement date for this project incorporated. References
to the “Virginia Work Area Protection Manual” shall refer to the 2011 edition of
the Virginia Work Area Protection Manual with Revision Number 1
incorporated, dated April 1, 2015. References to the “MUTCD” shall refer to
the 2009 edition of the MUTCD with Revision Numbers 1 and 2 incorporated,
dated May 2012; and the 2011 edition of the Virginia Supplement to the
MUTCD with Revision Number 1 dated September 30, 2013.
Where the terms “Department”, “Engineer”, “Contract Engineer”, “Construction
Engineer”, Materials “Engineer”, and “Operations Engineer” appear in VDOT
Supplemental Specifications, Special Provisions and Special Provision Copied
Notes used in this contract and the VDOT publication(s) that each references,
the authority identified shall be according to the definitions in Section 101.02
of the Virginia Department of Transportation Road and Bridge Specifications,
dated 2016. Authority identified otherwise for this particular project will be
stated elsewhere in this contract.
VDOT Supplemental Specifications, Special Provisions and Special Provision
Copied Notes used in this contract and the VDOT publication(s) that each
reference are intended to be complementary to the each other. In case of a
discrepancy, the order of priority stated in Section 105.12 of the Virginia
Department of Transportation Road and Bridge Specifications, dated 2016
shall apply.
VDOT Special Provision Copied Notes in this contract are designated with
“(SPCN)” after the date of each document.
VDOT Supplemental
Specifications and Special Provision Copied Notes in this contract are
designated as such above the title of each document.
The information at the top and left of each VDOT Special Provision Copied
Note in this contract is file reference information for VDOT use only. The
information in the upper left corner above the title of each VDOT Supplemental
Specification and VDOT Special Provision in this contract is file reference
information for VDOT use only.
4-29-19 (SPCN)
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SECTION 102.05—PREPARATION OF BID of the Specifications is amended to
include the following:
(g) Compliance with the Cargo Preference Act
As required by 46 CFR 381.7 (a)-(b) “Use of United States-flag vessels,
when materials or equipment are acquired for a specific highway project,
the Contractor agrees:
1. To utilize privately owned United States-flag commercial vessels
to ship at least 50 percent of the gross tonnage (computed
separately for dry bulk carriers, dry cargo liners, and tankers)
involved, whenever shipping any equipment, material, or
commodities pursuant to this contract, to the extent such vessels
are available at fair and reasonable rates for United States-flag
commercial vessels.
2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30 working
days following the date of loading for shipments originating
outside the United States. a legible copy of a rated, 'on-board'
commercial ocean bill-of-lading in English for each shipment of
cargo described in paragraph (1) of this section to both the
Contracting Officer (through the prime contractor in the case of
subcontractor bills-of-lading) and to the Division of National
Cargo, Office of Market Development, Maritime Administration,
Washington, DC 20590.
3. To insert the substance of the provisions of this clause in all
subcontracts issued pursuant to this contract.
This requirement will not be applicable when materials or equipment used
on the Project are obtained from the existing inventories of suppliers and
contractors; they are only applicable when the materials or equipment are
acquired for the specific project, and have been transported by ocean
vessel.
12-14-15; Reissued 7-12-16 (SPCN) [formerly cn102-050100-00]
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SP0F0-000100-00
Reissued July 12, 2016

PREDETERMINED MINIMUM WAGE RATES
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U.S. DEPARTMENT OF LABOR
OFFICE OF THE SECRETARY
WASHINGTON
DECISION OF THE SECRETARY
This case is before the Department of Labor pursuant to a request for a wage predetermination as required
by law applicable to the work described.
A study has been made of wage conditions in the locality and based on information available to the
Department of Labor the wage rates and fringe payments listed are hereby determined by the Secretary of
Labor as prevailing for the described classes for labor in accordance with applicable law.
This wage determination decision and any modifications thereof during the period prior to the stated
expiration date shall be made a part of every contract for performance of the described work as provided
by applicable law and regulations of the Secretary of Labor, and the wage rates and fringe payments
contained in this decision, including modifications, shall be the minimums to be paid under any such
contract and subcontractors on the work.
The Contracting Officer shall require that any class of laborers and mechanics which is not listed in the
wage determination and which is to be employed under the Contract, shall be classified or reclassified
conformably to the wage determination, and a report of the action taken shall be sent by the Federal agency
to the Secretary of Labor. In the event the interested parties cannot agree on the proper classification or
reclassification of a particular class of laborers and mechanics to be used, the question accompanied by
the recommendation of the Contracting Officer shall be referred to the Secretary for determination.
Before using apprentices on the job the contractor shall present to the Contracting Officer written evidence
of registration of such employees in a program of a State apprenticeship and training agency approved and
recognized by the U.S. Bureau of Apprenticeship and Training. In the absence of such a State agency, the
Contractor shall submit evidence of approval and registration by the U.S. Bureau of Apprenticeship and
Training.
The Contractor shall submit to the Contracting Officer written evidence of the established apprenticejourneyman ratios and wage in the project area, which will be the basis for establishing such ratios and
rates for the project under the applicable contract provisions.
Fringe payments include medical and hospital care, compensation for injuries or illness resulting from
occupational activity, unemployment benefits, life insurance, disability and sickness insurance, accident
insurance (all designated as health and welfare), pensions, vacation and holiday pay, apprenticeship or
other similar programs and other bona fide fringe benefits.
By direction of the Secretary of Labor

E. Irving Manger, Associate Administrator
Division of Wage Determinations
Wage and Labor Standards Administration
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SP0F0-000130-00
May 1, 2012; Reissued July 12, 2016
FHWA-1273 (Electronic Version)
The following Form FHWA-1273 titled REQUIRED CONTRACT PROVISIONS, FEDERAL-AID
CONSTRUCTION CONTRACTS shall apply to this contract:

=========================================================================================

FHWA-1273 – Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I.
II.
III.
IV.
V.
VI.
VII.
VIII.
IX.
X.
XI.

General
Nondiscrimination
Nonsegregated Facilities
Davis-Bacon and Related Act Provisions
Contract Work Hours and Safety Standards Act Provisions
Subletting or Assigning the Contract
Safety: Accident Prevention
False Statements Concerning Highway Projects
Implementation of Clean Air Act and Federal Water Pollution Control Act
Compliance with Governmentwide Suspension and Debarment Requirements
Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS
A. Employment and Materials Preference for Appalachian Development Highway System or
Appalachian Local Access Road Contracts (included in Appalachian contracts only)

I.

GENERAL
1.

Form FHWA-1273 must be physically incorporated in each construction contract funded
under Title 23 (excluding emergency contracts solely intended for debris removal). The
Contractor (or Subcontractor) must insert this form in each subcontract and further require
its inclusion in all lower tier subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).
The applicable requirements of Form FHWA-1273 are incorporated by reference for work
done under any purchase order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.
Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all
subcontracts and in lower tier subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for supplies or services). The
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design-builder shall be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.
Contracting agencies may reference Form FHWA-1273 in bid proposal or request for
proposal documents, however, the Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or services related to a
construction contract).

II.

2.

Subject to the applicability criteria noted in the following sections, these contract provisions
shall apply to all work performed on the Contract by the Contractor's own organization and
with the assistance of workers under the Contractor's immediate superintendence and to
all work performed on the Contract by piecework, station work, or by subcontract.

3.

A breach of any of the stipulations contained in these Required Contract Provisions may
be sufficient grounds for withholding of progress payments, withholding of final payment,
termination of the Contract, suspension / debarment or any other action determined to be
appropriate by the contracting agency and FHWA.

4.

Selection of Labor: During the performance of this contract, the Contractor shall not use
convict labor for any purpose within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways functionally classified
as local roads or rural minor collectors.

NONDISCRIMINATION
The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid
construction contracts and to all related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural
service contracts.
In addition, the Contractor and all subcontractors must comply with the following policies: Executive
Order 11246, 41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of
1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.
The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity
Clause in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000, the Standard
Federal Equal Employment Opportunity Construction Contract Specifications in 41 CFR 60-4.3.
Note: The U.S. Department of Labor has exclusive authority to determine compliance with
Executive Order 11246 and the policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility
to ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended
(29 USC 794), and Title VI of the Civil Rights Act of 1964, as amended, and related regulations
including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.
The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to
conform to the U.S. Department of Labor (US DOL) and FHWA requirements.
1.

Equal Employment Opportunity: Equal employment opportunity (EEO) requirements
not to discriminate and to take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 16251627, 41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the
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EEO and specific affirmative action standards for the Contractor's project activities under
this contract. The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C.
12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the Contractor agrees to comply with the
following minimum specific requirement activities of EEO:
a.

The contractor will work with the contracting agency and the Federal Government
to ensure that it has made every good faith effort to provide equal opportunity with
respect to all of its terms and conditions of employment and in their review of
activities under the Contract.

b.

The contractor will accept as its operating policy the following statement:
"It is the policy of this Company to assure that applicants are employed, and
that employees are treated during employment, without regard to their race,
religion, sex, color, national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship, pre-apprenticeship, and/or
on-the-job training."

2.

EEO Officer: The contractor will designate and make known to the Contracting Officers
an EEO Officer who will have the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who must be assigned adequate
authority and responsibility to do so.

3.

Dissemination of Policy: All members of the Contractor's staff who are authorized to
hire, supervise, promote, and discharge employees, or who recommend such action, or
who are substantially involved in such action, will be made fully cognizant of, and will
implement, the Contractor's EEO policy and contractual responsibilities to provide EEO in
each grade and classification of employment. To ensure that the above agreement will be
met, the following actions will be taken as a minimum:
a.

Periodic meetings of supervisory and personnel office employees will be
conducted before the start of work and then not less often than once every six
months, at which time the Contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by the EEO Officer.

b.

All new supervisory or personnel office employees will be given a thorough
indoctrination by the EEO Officer, covering all major aspects of the Contractor's
EEO obligations within thirty days following their reporting for duty with the
Contractor.

c.

All personnel who are engaged in direct recruitment for the project will be
instructed by the EEO Officer in the Contractor's procedures for locating and hiring
minorities and women.

d.

Notices and posters setting forth the Contractor's EEO policy will be placed in
areas readily accessible to employees, applicants for employment and potential
employees.

e.

The contractor's EEO policy and the procedures to implement such policy will be
brought to the attention of employees by means of meetings, employee
handbooks, or other appropriate means.
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4.

Recruitment: When advertising for employees, the Contractor will include in all
advertisements for employees the notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large circulation among minorities
and women in the area from which the project work force would normally be derived.
The contractor will, unless precluded by a valid bargaining agreement, conduct systematic
and direct recruitment through public and private employee referral sources likely to yield
qualified minorities and women. To meet this requirement, the Contractor will identify
sources of potential minority group employees, and establish with such identified sources
procedures whereby minority and women applicants may be referred to the Contractor for
employment consideration.
In the event the Contractor has a valid bargaining agreement providing for exclusive hiring
hall referrals, the Contractor is expected to observe the provisions of that agreement to the
extent that the system meets the Contractor's compliance with EEO contract provisions.
Where implementation of such an agreement has the effect of discriminating against
minorities or women, or obligates the Contractor to do the same, such implementation
violates Federal nondiscrimination provisions.
The contractor will encourage its present employees to refer minorities and women as
applicants for employment. Information and procedures with regard to referring such
applicants will be discussed with employees.

5.

6.

Personnel Actions: Wages, working conditions, and employee benefits shall be
established and administered, and personnel actions of every type, including hiring,
upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without
regard to race, color, religion, sex, national origin, age or disability. The following
procedures shall be followed:
a.

The contractor will conduct periodic inspections of project sites to insure that
working conditions and employee facilities do not indicate discriminatory treatment
of project site personnel.

b.

The contractor will periodically evaluate the spread of wages paid within each
classification to determine any evidence of discriminatory wage practices.

c.

The contractor will periodically review selected personnel actions in depth to
determine whether there is evidence of discrimination. Where evidence is found,
the Contractor will promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such corrective action
shall include all affected persons.

d.

The contractor will promptly investigate all complaints of alleged discrimination
made to the Contractor in connection with its obligations under this contract, will
attempt to resolve such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the discrimination may
affect persons other than the complainant, such corrective action shall include
such other persons. Upon completion of each investigation, the Contractor will
inform every complainant of all of their avenues of appeal.

Training and Promotion:
a.

The contractor will assist in locating, qualifying, and increasing the skills of
minorities and women who are applicants for employment or current employees.
Such efforts should be aimed at developing full journey level status employees in
the type of trade or job classification involved.
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7.

8.

b.

Consistent with the Contractor's work force requirements and as permissible under
Federal and State regulations, the Contractor shall make full use of training
programs, i.e., apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a special provision for
training is provided under this contract, this subparagraph will be superseded as
indicated in the special provision. The contracting agency may reserve training
positions for persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c.

The contractor will advise employees and applicants for employment of available
training programs and entrance requirements for each.

d.

The contractor will periodically review the training and promotion potential of
employees who are minorities and women and will encourage eligible employees
to apply for such training and promotion.

Unions: If the Contractor relies in whole or in part upon unions as a source of employees,
the Contractor will use good faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by the Contractor, either directly
or through a contractor's association acting as agent, will include the procedures set forth
below:
a

The contractor will use good faith efforts to develop, in cooperation with the unions,
joint training programs aimed toward qualifying more minorities and women for
membership in the unions and increasing the skills of minorities and women so
that they may qualify for higher paying employment.

b.

The contractor will use good faith efforts to incorporate an EEO clause into each
union agreement to the end that such union will be contractually bound to refer
applicants without regard to their race, color, religion, sex, national origin, age or
disability.

c.

The contractor is to obtain information as to the referral practices and policies of
the labor union except that to the extent such information is within the exclusive
possession of the labor union and such labor union refuses to furnish such
information to the Contractor, the Contractor shall so certify to the contracting
agency and shall set forth what efforts have been made to obtain such information.

d.

In the event the union is unable to provide the Contractor with a reasonable flow
of referrals within the time limit set forth in the collective bargaining agreement, the
Contractor will, through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national origin, age or
disability; making full efforts to obtain qualified and/or qualifiable minorities and
women. The failure of a union to provide sufficient referrals (even though it is
obligated to provide exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the Contractor from the requirements of this
paragraph. In the event the union referral practice prevents the Contractor from
meeting the obligations pursuant to Executive Order 11246, as amended, and
these special provisions, such contractor shall immediately notify the contracting
agency.

Reasonable Accommodation for Applicants / Employees with Disabilities: The
contractor must be familiar with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there under. Employers must
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provide reasonable accommodation in all employment activities unless to do so would
cause an undue hardship.
9.

10.

11.

Selection of Subcontractors, Procurement of Materials and Leasing of Equipment:
The contractor shall not discriminate on the grounds of race, color, religion, sex, national
origin, age or disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the administration of this contract.
a.

The contractor shall notify all potential subcontractors and suppliers and lessors of
their EEO obligations under this contract.

b.

The contractor will use good faith efforts to ensure subcontractor compliance with
their EEO obligations.

Assurance Required by 49 CFR 26.13(b):
a.

The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved
DBE program are incorporated by reference.

b.

The contractor or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The contractor shall
carry out applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting agency deems
appropriate.

Records and Reports: The contractor shall keep such records as necessary to document
compliance with the EEO requirements. Such records shall be retained for a period of
three years following the date of the final payment to the Contractor for all contract work
and shall be available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.
a.

b.

The records kept by the Contractor shall document the following:
(1)

The number and work hours of minority and non-minority group members
and women employed in each work classification on the project;

(2)

The progress and efforts being made in cooperation with unions, when
applicable, to increase employment opportunities for minorities and
women; and

(3)

The progress and efforts being made in locating, hiring, training, qualifying,
and upgrading minorities and women;

The contractors and subcontractors will submit an annual report to the contracting
agency each July for the duration of the project, indicating the number of minority,
women, and non-minority group employees currently engaged in each work
classification required by the contract work. This information is to be reported on
Form FHWA-1391. The staffing data should represent the project work force on
board in all or any part of the last payroll period preceding the end of July. If onthe-job training is being required by special provision, the Contractor will be
required to collect and report training data. The employment data should reflect
the work force on board during all or any part of the last payroll period preceding
the end of July.
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III.

NONSEGREGATED FACILITIES
This provision is applicable to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more.
The contractor must ensure that facilities provided for employees are provided in such a manner
that segregation on the basis of race, color, religion, sex, or national origin cannot result. The
contractor may neither require such segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends further to ensure that its employees are
not assigned to perform their services at any location, under the Contractor's control, where the
facilities are segregated. The term "facilities" includes waiting rooms, work areas, restaurants and
other eating areas, time clocks, restrooms, washrooms, locker rooms, and other storage or
dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation,
and housing provided for employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure privacy between sexes.

IV.

Davis-Bacon and Related Act Provisions
This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related
subcontracts and lower-tier subcontracts (regardless of subcontract size). The requirements apply
to all projects located within the right-of-way of a roadway that is functionally classified as Federalaid highway. This excludes roadways functionally classified as local roads or rural minor collectors,
which are exempt. Contracting agencies may elect to apply these requirements to other projects.
The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract
provisions and related matters” with minor revisions to conform to the FHWA-1273 format and
FHWA program requirements.
1.

Minimum wages
a.

All laborers and mechanics employed or working upon the site of the work, will be
paid unconditionally and not less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor under the Copeland Act
(29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual relationship which
may be alleged to exist between the Contractor and such laborers and mechanics.
Contributions made or costs reasonably anticipated for bona fide fringe benefits
under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics
are considered wages paid to such laborers or mechanics, subject to the
provisions of paragraph 1.d. of this section; also, regular contributions made or
costs incurred for more than a weekly period (but not less often than quarterly)
under plans, funds, or programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and fringe benefits
on the wage determination for the classification of work actually performed, without
regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics
performing work in more than one classification may be compensated at the rate
specified for each classification for the time actually worked therein: Provided, That
the employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any
additional classification and wage rates conformed under paragraph 1.b. of this
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section) and the Davis-Bacon poster (WH–1321) shall be posted at all times by the
Contractor and its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
b.

(1)

The contracting officer shall require that any class of laborers or
mechanics, including helpers, which is not listed in the wage determination
and which is to be employed under the Contract shall be classified in
conformance with the wage determination. The contracting officer shall
approve an additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:
(I)

The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(II)

The classification is utilized in the area by the construction
industry; and

(III)

The proposed wage rate, including any bona fide fringe benefits,
bears a reasonable relationship to the wage rates contained in the
wage determination.

(2)

If the Contractor and the laborers and mechanics to be employed in the
classification (if known), or their representatives, and the Contracting
Officer agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the action
taken shall be sent by the Contracting Officer to the Administrator of the
Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The Administrator, or an
authorized representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and so advise the
Contracting Officer or will notify the Contracting Officer within the 30-day
period that additional time is necessary.

(3)

In the event the Contractor, the laborers or mechanics to be employed in
the classification or their representatives, and the Contracting Officer do
not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting
Officer shall refer the questions, including the views of all interested parties
and the recommendation of the Contracting Officer, to the Wage and Hour
Administrator for determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within 30 days of
receipt and so advise the Contracting Officer or will notify the Contracting
Officer within the 30-day period that additional time is necessary.

(4)

The wage rate (including fringe benefits where appropriate) determined
pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be paid to all
workers performing work in the classification under this contract from the
first day on which work is performed in the classification.

c.

Whenever the minimum wage rate prescribed in the Contract for a class of laborers
or mechanics includes a fringe benefit which is not expressed as an hourly rate,
the Contractor shall either pay the benefit as stated in the wage determination or
shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

d.

If the Contractor does not make payments to a trustee or other third person, the
Contractor may consider as part of the wages of any laborer or mechanic the
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amount of any costs reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of Labor has found, upon
the written request of the Contractor, that the applicable standards of the DavisBacon Act have been met. The Secretary of Labor may require the Contractor to
set aside in a separate account assets for the meeting of obligations under the
plan or program.
2.

Withholding
The contracting agency shall upon its own action or upon written request of an authorized
representative of the Department of Labor, withhold or cause to be withheld from the
Contractor under this contract, or any other Federal contract with the same prime
contractor, or any other federally-assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the Contract. In the event of failure to
pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or
working on the site of the work, all or part of the wages required by the Contract, the
contracting agency may, after written notice to the Contractor, take such action as may be
necessary to cause the suspension of any further payment, advance, or guarantee of funds
until such violations have ceased.

3.

Payrolls and basic records
a.

Payrolls and basic records relating thereto shall be maintained by the Contractor
during the course of the work and preserved for a period of three years thereafter
for all laborers and mechanics working at the site of the work. Such records shall
contain the name, address, and social security number of each such worker, his
or her correct classification, hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily
and weekly number of hours worked, deductions made and actual wages paid.
Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the
wages of any laborer or mechanic include the amount of any costs reasonably
anticipated in providing benefits under a plan or program described in section
1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which
show that the commitment to provide such benefits is enforceable, that the plan or
program is financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing such benefits.
Contractors employing apprentices or trainees under approved programs shall
maintain written evidence of the registration of apprenticeship programs and
certification of trainee programs, the registration of the apprentices and trainees,
and the ratios and wage rates prescribed in the applicable programs.

b.

(1)

The contractor shall submit weekly for each week in which any contract
work is performed a copy of all payrolls to the contracting agency. The
payrolls submitted shall set out accurately and completely all of the
information required to be maintained under 29 CFR 5.5(a)(3)(i), except
that full social security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to include an
individually identifying number for each employee ( e.g. , the last four digits
of the employee's social security number). The required weekly payroll
information may be submitted in any form desired. Optional Form WH–
347 is available for this purpose from the Wage and Hour Division Web
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site at http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor
site. The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor to
provide addresses and social security numbers to the prime contractor for
its own records, without weekly submission to the contracting agency.
(2)

c.

Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the Contractor or subcontractor or his or her agent
who pays or supervises the payment of the persons employed under the
Contract and shall certify the following:
(I)

That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29
CFR part 5, the appropriate information is being maintained under
§5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such
information is correct and complete;

(II)

That each laborer or mechanic (including each helper, apprentice,
and trainee) employed on the Contract during the payroll period
has been paid the full weekly wages earned, without rebate, either
directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(III)

That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for
the classification of work performed, as specified in the applicable
wage determination incorporated into the Contract.

(3)

The weekly submission of a properly executed certification set forth on the
reverse side of Optional Form WH–347 shall satisfy the requirement for
submission of the “Statement of Compliance” required by paragraph
3.b.(2) of this section.

(4)

The falsification of any of the above certifications may subject the
Contractor or subcontractor to civil or criminal prosecution under section
1001 of title 18 and section 231 of title 31 of the United States Code.

The contractor or subcontractor shall make the records required under paragraph
3.a. of this section available for inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the FHWA, or the
Department of Labor, and shall permit such representatives to interview
employees during working hours on the job. If the Contractor or subcontractor fails
to submit the required records or to make them available, the FHWA may, after
written notice to the Contractor, the contracting agency or the State DOT, take
such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the required records
upon request or to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.
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4.

Apprentices and trainees
a.

Apprentices (programs of the USDOL).
Apprentices will be permitted to work at less than the predetermined rate for the
work they performed when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered with the U.S.
Department of Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with a State
Apprenticeship Agency recognized by the Office, or if a person is employed in his
or her first 90 days of probationary employment as an apprentice in such an
apprenticeship program, who is not individually registered in the program, but who
has been certified by the Office of Apprenticeship Training, Employer and Labor
Services or a State Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.
The allowable ratio of apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio permitted to the Contractor as to
the entire work force under the registered program. Any worker listed on a payroll
at an apprentice wage rate, who is not registered or otherwise employed as stated
above, shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio permitted under
the registered program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed. Where a contractor is
performing construction on a project in a locality other than that in which its
program is registered, the ratios and wage rates (expressed in percentages of the
journeyman's hourly rate) specified in the Contractor's or subcontractor's
registered program shall be observed.
Every apprentice must be paid at not less than the rate specified in the registered
program for the apprentice's level of progress, expressed as a percentage of the
journeymen hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.
In the event the Office of Apprenticeship Training, Employer and Labor Services,
or a State Apprenticeship Agency recognized by the Office, withdraws approval of
an apprenticeship program, the Contractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate for the work performed
until an acceptable program is approved.

b.

Trainees (programs of the USDOL).
Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less
than the predetermined rate for the work performed unless they are employed
pursuant to and individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S. Department of Labor,
Employment and Training Administration.
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The ratio of trainees to journeymen on the job site shall not be greater than
permitted under the plan approved by the Employment and Training
Administration.
Every trainee must be paid at not less than the rate specified in the approved
program for the trainee's level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage determination. Trainees
shall be paid fringe benefits in accordance with the provisions of the trainee
program. If the trainee program does not mention fringe benefits, trainees shall be
paid the full amount of fringe benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman wage rate
on the wage determination which provides for less than full fringe benefits for
apprentices. Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually performed. In addition,
any trainee performing work on the job site in excess of the ratio permitted under
the registered program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.
In the event the Employment and Training Administration withdraws approval of a
training program, the Contractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work performed until an
acceptable program is approved.
c.

Equal employment opportunity. The utilization of apprentices, trainees and
journeymen under this part shall be in conformity with the equal employment
opportunity requirements of Executive Order 11246, as amended, and 29 CFR part
30.

d.

Apprentices and Trainees (programs of the U.S. DOT).
Apprentices and trainees working under apprenticeship and skill training programs
which have been certified by the Secretary of Transportation as promoting EEO in
connection with Federal-aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. The straight time hourly wage rates
for apprentices and trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5.

Compliance with Copeland Act requirements. The contractor shall comply with the
requirements of 29 CFR part 3, which are incorporated by reference in this contract.

6.

Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any
subcontracts and also require the subcontractors to include Form FHWA-1273 in any lower
tier subcontracts. The prime contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7.

Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may
be grounds for termination of the Contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8.

Compliance with Davis-Bacon and Related Act requirements. All rulings and
interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.
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V.

9.

Disputes concerning labor standards. Disputes arising out of the labor standards
provisions of this contract shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the procedures of the
Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the employees or their
representatives.

10.

Certification of eligibility.
a.

By entering into this contract, the Contractor certifies that neither it (nor he or she)
nor any person or firm who has an interest in the Contractor's firm is a person or
firm ineligible to be awarded Government contracts by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

b.

No part of this contract shall be subcontracted to any person or firm ineligible for
award of a Government contract by virtue of section 3(a) of the Davis-Bacon Act
or 29 CFR 5.12(a)(1).

c.

The penalty for making false statements is prescribed in the U.S. Criminal Code,
18 U.S.C. 1001.

CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
The following clauses apply to any Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract Work Hours and Safety Standards
Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 29
CFR 4.6. As used in this paragraph, the terms laborers and mechanics include watchmen and
guards.
1.

Overtime requirements. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is
employed on such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one and one-half times
the basic rate of pay for all hours worked in excess of forty hours in such workweek.

2.

Violation; liability for unpaid wages; liquidated damages. In the event of any violation
of the clause set forth in paragraph (1.) of this section, the Contractor and any
subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such District or to such territory),
for liquidated damages. Such liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards, employed in violation of
the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar
day on which such individual was required or permitted to work in excess of the standard
workweek of forty hours without payment of the overtime wages required by the clause set
forth in paragraph (1.) of this section.

3.

Withholding for unpaid wages and liquidated damages. The FHWA or the contacting
agency shall upon its own action or upon written request of an authorized representative
of the Department of Labor withhold or cause to be withheld, from any moneys payable on
account of work performed by the Contractor or subcontractor under any such contract or
any other Federal contract with the same prime contractor, or any other federally-assisted

LACF -17

contract subject to the Contract Work Hours and Safety Standards Act, which is held by
the same prime contractor, such sums as may be determined to be necessary to satisfy
any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages
as provided in the clause set forth in paragraph (2.) of this section.
4.

VI.

Subcontracts. The contractor or subcontractor shall insert in any subcontracts the
clauses set forth in paragraph (1.) through (4.) of this section and also a clause requiring
the subcontractors to include these clauses in any lower tier subcontracts. The prime
contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section.

SUBLETTING OR ASSIGNING THE CONTRACT
This provision is applicable to all Federal-aid construction contracts on the National Highway
System.
1.

The contractor shall perform with its own organization contract work amounting to not less
than 30 percent (or a greater percentage if specified elsewhere in the Contract) of the total
original contract price, excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any such specialty
items performed may be deducted from the total original contract price before computing
the amount of work required to be performed by the Contractor's own organization (23 CFR
635.116).
a.

b.

2.

The term “perform work with its own organization” refers to workers employed or
leased by the prime contractor, and equipment owned or rented by the prime
contractor, with or without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include payments for the costs
of hiring leased employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the following conditions:
(1)

the prime contractor maintains control over the supervision of the day-today activities of the leased employees;

(2)

the prime contractor remains responsible for the quality of the work of the
leased employees;

(3)

the prime contractor retains all power to accept or exclude individual
employees from work on the project; and

(4)

the prime contractor remains ultimately responsible for the payment of
predetermined minimum wages, the submission of payrolls, statements of
compliance and all other Federal regulatory requirements.

"Specialty Items" shall be construed to be limited to work that requires highly
specialized knowledge, abilities, or equipment not ordinarily available in the type
of contracting organizations qualified and expected to bid or propose on the
Contract as a whole and in general are to be limited to minor components of the
overall contract.

The contract amount upon which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured products which are to be
purchased or produced by the Contractor under the contract provisions.
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VII.

3.

The contractor shall furnish (a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work in accordance with the
contract requirements, and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational resources (supervision,
management, and engineering services) as the Contracting Officer determines is
necessary to assure the performance of the Contract.

4.

No portion of the Contract shall be sublet, assigned or otherwise disposed of except with
the written consent of the Contracting Officer, or authorized representative, and such
consent when given shall not be construed to relieve the Contractor of any responsibility
for the fulfillment of the Contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

5.

The 30% self-performance requirement of paragraph (1) is not applicable to design-build
contracts; however, contracting agencies may establish their own self-performance
requirements.

SAFETY: ACCIDENT PREVENTION
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

VIII.

1.

In the performance of this contract the Contractor shall comply with all applicable Federal,
State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor
shall provide all safeguards, safety devices and protective equipment and take any other
needed actions as it determines, or as the Contracting Officer may determine, to be
reasonably necessary to protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the performance of the work covered
by the Contract.

2.

It is a condition of this contract, and shall be made a condition of each subcontract, which
the Contractor enters into pursuant to this contract, that the Contractor and any
subcontractor shall not permit any employee, in performance of the Contract, to work in
surroundings or under conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health standards (29 CFR
1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C. 3704).

3.

Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or
authorized representative thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance with the construction safety
and health standards and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.
In order to assure high quality and durable construction in conformity with approved plans and
specifications and a high degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that
all persons concerned with the project perform their functions as carefully, thoroughly, and honestly
as possible. Willful falsification, distortion, or misrepresentation with respect to any facts related to
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the project is a violation of Federal law. To prevent any misunderstanding regarding the
seriousness of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid
highway project (23 CFR 635) in one or more places where it is readily available to all persons
concerned with the project:
18 U.S.C. 1020 reads as follows:
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory,
or whoever, whether a person, association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character, quality, quantity, or cost of
the material used or to be used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission of plans, maps, specifications,
contracts, or costs of construction on any highway or related project submitted for approval to
the Secretary of Transportation; or
Whoever knowingly makes any false statement, false representation, false report or false claim
with respect to the character, quality, quantity, or cost of any work performed or to be
performed, or materials furnished or to be furnished, in connection with the construction of any
highway or related project approved by the Secretary of Transportation; or
Whoever knowingly makes any false statement or false representation as to material fact in
any statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads
Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented;
Shall be fined under this title or imprisoned not more than 5 years or both."

IX.

IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate,
the bidder, proposer, Federal-aid construction contractor, or subcontractor, as appropriate, will be
deemed to have stipulated as follows:
1. That any person who is or will be utilized in the performance of this contract is not prohibited
from receiving an award due to a violation of Section 508 of the Clean Water Act or Section
306 of the Clean Air Act.
2. That the Contractor agrees to include or cause to be included the requirements of
paragraph (1) of this Section X in every subcontract, and further agrees to take such action
as the contracting agency may direct as a means of enforcing such requirements.

X.

CERTIFICATION REGARDING
VOLUNTARY EXCLUSION

DEBARMENT,

SUSPENSION,

INELIGIBILITY

AND

This provision is applicable to all Federal-aid construction contracts, design-build contracts,
subcontracts, lower-tier subcontracts, purchase orders, lease agreements, consultant contracts or
any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or
more – as defined in 2 CFR Parts 180 and 1200.
1.

Instructions for Certification – First Tier Participants:
a.

By signing and submitting this proposal, the prospective first tier participant is
providing the certification set out below.
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b.

The inability of a person to provide the certification set out below will not
necessarily result in denial of participation in this covered transaction. The
prospective first tier participant shall submit an explanation of why it cannot provide
the certification set out below. The certification or explanation will be considered in
connection with the department or agency's determination whether to enter into
this transaction. However, failure of the prospective first tier participant to furnish
a certification or an explanation shall disqualify such a person from participation in
this transaction.

c.

The certification in this clause is a material representation of fact upon which
reliance was placed when the contracting agency determined to enter into this
transaction. If it is later determined that the prospective participant knowingly
rendered an erroneous certification, in addition to other remedies available to the
Federal Government, the contracting agency may terminate this transaction for
cause of default.

d.

The prospective first tier participant shall provide immediate written notice to the
contracting agency to whom this proposal is submitted if any time the prospective
first tier participant learns that its certification was erroneous when submitted or
has become erroneous by reason of changed circumstances.

e.

The terms "covered transaction," "debarred," "suspended," "ineligible,"
"participant," "person," "principal," and "voluntarily excluded," as used in this
clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or subgrantee
of Federal funds and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction under a First Tier
Covered Transaction (such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a grantee or
subgrantee of Federal funds (such as the prime or general contractor). “Lower
Tier Participant” refers any participant who has entered into a covered transaction
with a First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f.

The prospective first tier participant agrees by submitting this proposal that, should
the proposed covered transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency entering into this
transaction.

g.

The prospective first tier participant further agrees by submitting this proposal that
it will include the clause titled "Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided
by the department or contracting agency, entering into this covered transaction,
without modification, in all lower tier covered transactions and in all solicitations for
lower tier covered transactions exceeding the $25,000 threshold.

h.

A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended,
ineligible, or voluntarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant is responsible for ensuring that its
principals are not suspended, debarred, or otherwise ineligible to participate in
covered transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may, but is not
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required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.
i.

Nothing contained in the foregoing shall be construed to require the establishment
of a system of records in order to render in good faith the certification required by
this clause. The knowledge and information of the prospective participant is not
required to exceed that which is normally possessed by a prudent person in the
ordinary course of business dealings.

j.

Except for transactions authorized under paragraph (f) of these instructions, if a
participant in a covered transaction knowingly enters into a lower tier covered
transaction with a person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other remedies
available to the Federal Government, the department or agency may terminate this
transaction for cause or default.
*****

2.

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion – First Tier Participants:
a.

b.

3.

The prospective first tier participant certifies to the best of its knowledge and belief,
that it and its principals:
(1)

Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participating in covered transactions
by any Federal department or agency;

(2)

Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for commission
of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, or
receiving stolen property;

(3)

Are not presently indicted for or otherwise criminally or civilly charged by
a governmental entity (Federal, State or local) with commission of any of
the offenses enumerated in paragraph (a)(2) of this certification; and

(4)

Have not within a three-year period preceding this application/proposal
had one or more public transactions (Federal, State or local) terminated
for cause or default.

Where the prospective participant is unable to certify to any of the statements in
this certification, such prospective participant shall attach an explanation to this
proposal.

Instructions for Certification - Lower Tier Participants:
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring
prior FHWA approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200)
a.

By signing and submitting this proposal, the prospective lower tier is providing the
certification set out below.
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b.

The certification in this clause is a material representation of fact upon which
reliance was placed when this transaction was entered into. If it is later determined
that the prospective lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the Federal Government,
the department, or agency with which this transaction originated may pursue
available remedies, including suspension and/or debarment.

c.

The prospective lower tier participant shall provide immediate written notice to the
person to which this proposal is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason of changed
circumstances.

d.

The terms "covered transaction," "debarred," "suspended," "ineligible,"
"participant," "person," "principal," and "voluntarily excluded," as used in this
clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any covered transaction
between a grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has entered into
a covered transaction with a grantee or subgrantee of Federal funds (such as the
prime or general contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e.

The prospective lower tier participant agrees by submitting this proposal that,
should the proposed covered transaction be entered into, it shall not knowingly
enter into any lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from participation in this
covered transaction, unless authorized by the department or agency with which
this transaction originated.

f.

The prospective lower tier participant further agrees by submitting this proposal
that it will include this clause titled "Certification Regarding Debarment,
Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered
Transaction," without modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions exceeding the $25,000 threshold.

g.

A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended,
ineligible, or voluntarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant is responsible for ensuring that its
principals are not suspended, debarred, or otherwise ineligible to participate in
covered transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may, but is not
required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.

h.

Nothing contained in the foregoing shall be construed to require establishment of
a system of records in order to render in good faith the certification required by this
clause. The knowledge and information of participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of
business dealings.
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i.

Except for transactions authorized under paragraph e of these instructions, if a
participant in a covered transaction knowingly enters into a lower tier covered
transaction with a person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other remedies
available to the Federal Government, the department or agency with which this
transaction originated may pursue available remedies, including suspension
and/or debarment.
*****

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Participants:
1. The prospective lower tier participant certifies, by submission of this proposal, that neither
it nor its principals is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participating in covered transactions by any Federal
department or agency.
2. Where the prospective lower tier participant is unable to certify to any of the statements in
this certification, such prospective participant shall attach an explanation to this proposal.
*****
XI.

CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts
which exceed $100,000 (49 CFR 20).
1.

2.

The prospective participant certifies, by signing and submitting this bid or proposal, to the
best of his or her knowledge and belief, that:
a.

No Federal appropriated funds have been paid or will be paid, by or on behalf of
the undersigned, to any person for influencing or attempting to influence an officer
or employee of any Federal agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b.

If any funds other than Federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with this Federal contract,
grant, loan, or cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its
instructions.

This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.
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3.

The prospective participant also agrees by submitting its bid or proposal that the participant
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify and disclose accordingly.
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VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal
Equal Employment Opportunity Construction Contract Specifications" set forth herein.
2. The goals for female and minority participation, expressed in percentage terms of the Contractor's
aggregate work force in each trade on all construction works in the covered area, are as follows:
Females- 6.9%
Minorities - See Attachment "A"
The goals are applicable to all the Contractor's construction work performed in the covered area, whether
or not it is Federal or federally assisted. If the Contractor performs construction work in a geographical area
located outside of the covered area, it shall apply the goals established for such geographical area where
the work is actually performed. With regard to this second area, the Contractor also is subject to the goals
for both its federally involved and non-federally involved construction.
The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations
required by the specifications, set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals established
herein. The hours of minority and female employment and training must be substantially uniform throughout
the length of the Contract, and in each trade, and the Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or
trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the
Contractor's goals shall be a violation of the Contract, the Executives Order and the regulations in 41 CFR
Part 60-4. Compliance with the goals will be measured against the total work hours performed.
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance
Programs within 10 workings days the award of any construction subcontract in excess of $10,000 at any
tier for construction works under this contract. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number, estimated dollar amount of the subcontract,
estimated starting and completion dates of the subcontract and the geographical area in which the Contract
is to be performed.

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)
1. As, used in this provision:
a. "Covered area" means the geographical area described in the solicitation from which this contract
resulted;
b. "Director" means Director, Office of Federal Contract Compliance Programs, United States
Department of Labor, or any person to whom the Director delegates authority;
c.

"Employer identification number" means the Federal Social Security number used on the Employer's
Quarterly Federal Tax Return, U. S. Treasury Department Form 941;
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d. "Minority" includes:
(i) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other
Spanish Culture or origin, regardless of race);
(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and
(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of
North America and maintaining identifiable tribal affiliations through membership and participation
or community identification).
2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions
of these specifications and the Notice which contains the applicable goals for minority and female
participation.
3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U. S.
Department of Labor in the covered area either individually or through an association, its affirmative action
obligations on all work in the Plan area (including goals and timetables) shall be in accordance with that
Plan for those trades which have unions participating in the Plan. Contractors must be able to demonstrate
their participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its obligations under
the EEO clause, and to make a good faith effort to achieve each goal under the Plan in each trade in which
it has employees. The overall good faith performance by other Contractors and Subcontractors toward a
goal in an approved Plan does not excuse any covered Contractor's or Subcontractor's failure to take good
faith efforts to achieve the Plan goals and timetables.
4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7 a
through p of these specifications. The goals set forth in the solicitation from which this contract resulted
are expressed as percentages of the total hours of employment and training of minority and female
utilization the Contractor should reasonably be able to achieve in each construction trade in which it has
employees in the covered area. Covered construction Contractors performing construction work in
geographical areas where they do not have a Federal or federally assisted construction contract shall apply
the minority and female goals established for the geographical area where the work is being performed.
Goals are published periodically in the Federal Register in notice form, and such notices may be obtained
from any Office of Federal Contract Compliance Programs office or from Federal procurement contracting
officers. The Contractor is expected to make substantially uniform progress in meeting its goals in each
craft during the period specified.
5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated
pursuant thereto.
6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of
their training, subject to the availability of employment opportunities. Trainees must be trained pursuant to
training programs approved by the U. S. Department of Labor.
7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The
evaluation of the Contractor's compliance with these specifications shall be based upon its effort to achieve
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maximum results from its actions. The Contractor shall document these efforts fully, and shall implement
affirmative action steps at least as extensive as the following:
a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites,
and in all facilities at which the Contractor's employees are assigned to work. The Contractor, where
possible, shall assign two or more women to each construction project. The Contractor shall
specifically ensure that all foreman, superintendents and other on-site supervisory personnel are
aware of and carry out the Contractor's obligation to maintain such a working environment, with specific
attention to minority or female individuals working at such sites in such facilities.
b. Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the
organizations' responses.
c.

Maintain a current file of the names, addresses and telephone numbers of each minority and female
off the street applicant and minority or female referral from a union, a recruitment source or community
organization and of what action was taken with respect to each such individual. If such individual was
sent to the union hiring hall for referral and was not referred back to the Contractor by the union, or if
referred, not employed by the Contractor, this shall be documented in the file with the reason therefore,
along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions which the Contractor
has a collective bargaining agreement has not referred to the Contractor a minority person or women
sent by the Contractor, or when the Contractor has other information that the union referral process
has impeded the Contractor's efforts to meet its obligations.
e. Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and
trainee programs relevant to the Contractor's employment needs, especially those programs funded
or approved by the Department of Labor. The Contractor shall provide notice of these programs to the
sources complied under 7b above.
f.

Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations;
by including it in any policy manual and collective bargaining agreement; by publicizing it in the
company newspaper or annual report; by specific review of the policy with all management personnel
and with all minority and female employees at least once a year; and by posting the company EEO
policy on bulletin boards accessible to all employees at each location where construction work is
performed.

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination,
or other employment decisions including specific review of these items with onsite supervisory
personnel such as Superintendents and General Foremen prior to the initiation of construction work at
any job site. A written record shall be made and maintained identifying the time and place of these
meetings, persons attending, subject matter discussed and disposition of the subject matter.
h. Disseminate the Contractor's EEO policy externally by including in any news media advertisement that
the Contractor is "An Equal Opportunity Employer" for minority and female, and providing written
notification to and discussing the Contractor's EEO policy with other Contractors and Subcontractors
with whom the Contractor does or anticipates doing business.
i.

Directs its recruitment efforts, both oral and written, to minority, female and community organizations,
to schools with minority and female students and to minority and recruitment and training organizations
serving the Contractor's recruitment area and employment needs. Not later than one month prior to
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the date for the acceptance of applications for apprenticeship or other training by recruitment source,
the Contractor shall send written notification to organizations such as the above, describing the
openings, screening procedures and tests to be used m the selection process.
j.

Encourage present minority and female employees to recruit other minority persons and women and,
where reasonable, provide after school, summer and vacation employment to minority and female
youth both on the site and in other areas of Contractor's workforce.

k.

Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR
Part 60-3.

l.

Conduct, at least annually, an inventory and evaluation of all minority and female personnel for
promotional opportunities and encourage these employees to seek or to prepare for such opportunities
through appropriate training or other means.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices,
do not have a discriminatory effect by continually monitoring all personnel and employment related
activities to ensure that the EEO policy and the Contractor's obligations under these specifications are
being carried out.
n. Ensure that all facilities and company activities are nonsegregated, except that separate or single-user
toilet and necessary changing facilities shall be provided to assure privacy between the sexes.
o. Document and maintain a record of all solicitations of offers for subcontracts from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female
contractor associations and other business associations.
p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the
Contractor's EEO policies and affirmative action obligations.
8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of
their affirmative action obligations (7a through p). The efforts of a contractor association, joint
contractor-union, contractor-community, or other similar group of which the Contractor is a member and
participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of these
Specifications provided that the Contractor actively participates in the group, makes every effort to assure
that the group has a positive impact on the employment of minorities and women in the industry, ensures
that the concrete benefits of the program are reflected in the Contractor's minority and female workforce
participation, makes a good faith effort to meet its individual goals and timetables and can provide access
to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor. The
obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall not
be a defense for the Contractor's noncompliance.
9. Goals for women have been established. However, the Contractor IS required to provide equal
employment opportunity and to take affirmative action for all minority groups, both male and female and all
women, both minority and non-minority. Consequently, the Contractor may be in violation of the Executive
Order if a particular group is employed in a substantially disparate manner, that is even thought the
Contractor has achieved its goals for women, the Contractor may be in violation of the Executive Order if
a specific minority group of women is underutilized.
10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against
any person because of race, color, religion, sex, sexual orientation, gender identity, or national origin.
11. The Contractor shall not enter into any Subcontract with any person or firm debarred from Government
contracts pursuant to Executive Order 11246.
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12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and the
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations by the Office of Federal Contract Compliance Programs. Any Contractor who fails to carry out
such sanctions and penalties shall be in violation of these specifications and Executive Order 11246. as
amended.
13. The Contractor, in fulfilling its obligations under these specifications shall implement specific affirmative
action steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications,
so as to achieve maximum results from Its efforts to ensure equal employment opportunity. If the Contractor
fails to comply with the requirements of the Executive Order, the implementing regulations, or these
specifications, the Director will proceed in accordance with 41 CFR 60-4.8.
14. The Contractor shall designate and make known to the Department a responsible official as the EEO
Officer to monitor all employment related activity, to ensure that the company EEO policy is being carried
out, to submit reports relating to the provisions hereof as may be required by the Government and to keep
records. Records shall at least include for each employee the name, address, telephone numbers,
construction trade, union affiliation if any, employee identification number when assigned, social security
number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in
status, hours worked per week in the indicated trade, rate of pay, and locations at which the work was
performed. Records shall be maintained in an easily understandable and retrievable form; however, to the
degree that existing records satisfy this requirement, Contractors will not be required to maintain separate
records.
15. Nothing herein provided shall be construed as a limitation upon the application of other laws which establish
different standards of compliance or upon the application of requirements for the hiring of local or other
area residents (e.g., those under the Public Works Employment Act of 1977 and the Community
Development Block Grant Program).

ATTACHMENT A
Economic Area

Goal (Percent)

Virginia:
021 Roanoke-Lynchburg, VA
SMSA Counties:
4640 Lynchburg, VA .....................................................................................................
VA Amherst; VA Appomattox; VA Campbell; VA Lynchburg
6800 Roanoke, VA .......................................................................................................
VA Botetourt; VA Craig; VA Roanoke; VA Roanoke City; VA Salem
Non-SMSA Counties .............................................................................................................
VA Alleghany; VA Augusta; VA Bath; VA Bedford; VA Bland; VA Carroll;
VA Floyd; VA Franklin; VA Giles; VA Grayson; VA Henry; VA Highland;
VA Montgomery; VA Nelson; VA Patrick; VA Pittsylvania; VA Pulaski;
VA Rockbridge; VA Rockingham; VA Wythe; VA Bedford City; VA Buena Vista:
VA Clifton Forge; VA Covington; VA Danville; VA Galax; VA Harrisonburg;
VA Lexington; VA Martinsville; VA Radford; VA Staunton; VA Waynesboro; WV
Pendleton.
022 Richmond, VA
SMSA Counties:
6140 Petersburg - Colonial Heights - Hopewell, VA ....................................................
VA Dinwiddie; VA Prince George; VA Colonial Heights; VA Hopewell;
VA Petersburg.
6760 Richmond, VA ......................................................................................................
VA Charles City; VA Chesterfield; VA Goochland, VA Hanover; VA
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19.3
10.2
12.0

30.6

24.9

Henrico; VA New Kent; VA Powhatan; VA Richmond.
Non-SMSA Counties .............................................................................................................
VA Albemarle; VA Amelia; VA Brunswick; VA Buckingham, VA Caroline;
VA Charlotte; VA Cumberland; VA Essex; VA Fluvanna; VA Greene; VA
Greensville; VA Halifax; VA King and Queen; VA King William; VA
Lancaster; VA Louisa; VA Lunenburg; VA Madison; VA Mecklenburg; VA
Northumberland; VA Nottoway; VA Orange; VA Prince Edward; VA Richmond
VA Sussex; VA Charlottesville; VA Emporia; VA South Boston
023 Norfolk - Virginia Beach - Newport News VA:
SMSA Counties:
5680 Newport News- Hampton, VA .............................................................................
VA Gloucester; VA James City; VA York; VA Hampton; VA Newport
News; VA Williamsburg.
5720 Norfolk - Virginia Beach - Portsmouth, VA - NC .........................................
NC Currituck; VA Chesapeake; VA Norfolk; VA Portsmouth; VA
Suffolk; VA Virginia Beach.
Non-SMSA Counties .............................................................................................................
NC Bertie; NC Camden; NC Chowan; NC Gates; NC Hertford;
NC Pasquotank; NC Perquimans; VA lsle of Wight; VA Matthews;
VA Middlesex; VA Southampton; VA Surry; VA Franklin.
Washington, DC:
020 Washington, DC.
SMSA Counties:
8840 Washington, DC - MD - VA ................................................................................
DC District of Columbia; MD Charles; MD Montgomery MD Prince
Georges; VA Arlington; VA Fairfax; VA Loudoun; VA Prince William
VA Alexandria; VA Fairfax City; VA Falls Church.
Non- SMSA Counties ............................................................................................................
MD Calvert; MD Frederick; MD St. Marys: MD Washington; VA Clarke;
VA Culpeper; VA Fauquier; VA Frederick; VA King George; VA Page; VA
Rappahannock; VA Shenandoah; VA Spotsylvania; VA Stafford; VA
Warren: VA Westmoreland; VA Fredericksburg; VA Winchester WV Berkeley;
WV Grant; WV Hampshire; WV Hardy; WV Jefferson; WV Morgan.
Tennessee:
052 Johnson City - Kingsport - Bristol, TN - VA
SMSA Counties:
3630 Johnson City - Kingsport -Bristol, TN-VA ............................................................
TN Carter; TN Hawkins; TN Sullivan; TN Washington; VA Scott: VA
Washington; VA Bristol.
Non-SMSA Counties .............................................................................................................
TN Greene; TN Johnson; VA Buchanan; VA Dickenson; VA Lee;
VA Russell; VA Smyth; VA Tazewell; VA Wise; VA Norton; WV McDowell;
WV Mercer.
Maryland:
019 Baltimore MD
Non-SMSA Counties ............................................................................................................
MD Caroline; MD Dorchester; MD Kent; MD Queen Annes; MD Somerset;
MD Talbot; MD Wicomico; MD Worchester; VA Accomack; VA Northampton.
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27.9

27.1

26.6

29.7

28.0

25.2

2.6

3.2

23.6

SP100-000051-00
VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
CHANGED CONDITIONS FOR LOCAL ASSISTANCE PROJECTS

April 29, 2019
I.

GENERAL
This special provision specifies the process to be followed when conditions specified in the Contract
differ from what is encountered during the prosecution of work except as provided elsewhere in the
Contract.

II. DIFFERING SITE CONDITIONS
1. During the progress of the work, if subsurface or latent physical conditions are encountered at the
site differing materially from those indicated in the Contract or if unknown physical conditions of an
unusual nature, differing materially from those ordinarily encountered and generally recognized as
inherent in the work provided for in the Contract, are encountered at the site, the party discovering
such conditions shall promptly notify the other party in writing of the specific differing conditions
before the site is disturbed and before the affected work is performed.
2. Upon written notification, the Engineer will investigate the conditions, and if it is determined that the
conditions materially differ and cause an increase or decrease in the cost or time required for the
performance of any work under the Contract, an adjustment, excluding anticipated profits, will be
made and the Contract modified in writing accordingly. The Engineer will notify the Contractor of
the determination whether or not an adjustment of the Contract is warranted.
3. No contract adjustment which results in a benefit to the Contractor will be allowed unless the
Contractor has provided the required written notice.
4. No contract adjustment will be allowed under this clause for any effects caused on unchanged
work. (This provision may be omitted by the Department at its option.)
III. SUSPENSION OF WORK ORDERED BY THE ENGINEER
1. If the performance of all or any portion of the work is suspended or delayed by the Engineer in
writing for an unreasonable period of time (not originally anticipated, customary, or inherent to the
construction industry) and the Contractor believes that additional compensation and/or contract
time is due as a result of such suspension or delay, the Contractor shall submit to the Engineer in
writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The
request shall set forth the reasons and support for such adjustment.
2. Upon receipt, the Engineer will evaluate the Contractor's request. If the Engineer agrees that the
cost and/or time required for the performance of the Contract has increased as a result of such
suspension and the suspension was caused by conditions beyond the control of and not the fault
of the Contractor, its suppliers, or subcontractors at any approved tier, and not caused by weather,
the Engineer will make an adjustment (excluding profit) and modify the Contract in writing
accordingly. The Contractor will be notified of the Engineer's determination whether or not an
adjustment of the Contract is warranted.
3. No contract adjustment will be allowed unless the Contractor has submitted the request for
adjustment within the time prescribed.
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4. No contract adjustment will be allowed under this clause to the extent that performance would have
been suspended or delayed by any other cause, or for which an adjustment is provided or excluded
under any other term or condition of this contract.
IV. SIGNIFICANT CHANGES IN THE CHARACTER OF WORK
1. The Engineer reserves the right to make, in writing, at any time during the work, such changes in
quantities and such alterations in the work as are necessary to satisfactorily complete the project.
Such changes in quantities and alterations shall not invalidate the Contract nor release the surety,
and the Contractor agrees to perform the work as altered.
2. If the alterations or changes in quantities significantly change the character of the work under the
Contract, whether such alterations or changes are in themselves significant changes to the
character of the work or by affecting other work cause such other work to become significantly
different in character, an adjustment, excluding anticipated profit, will be made to the Contract. The
basis for the adjustment shall be agreed upon prior to the performance of the work. If a basis
cannot be agreed upon, then an adjustment will be made either for or against the Contractor in
such amount as the Engineer may determine to be fair and equitable.
3. If the alterations or changes in quantities do not significantly change the character of the work to
be performed under the Contract, the altered work will be paid for as provided elsewhere in the
Contract.
4. The term “significant change” shall be construed to apply only to the following circumstances:
A. When the character of the work as altered differs materially in kind or nature from that involved
or included in the original proposed construction; or
B. When a major item of work, as defined elsewhere in the Contract, is increased in excess of
125 percent or decreased below 75 percent of the original contract quantity. Any allowance
for an increase in quantity shall apply only to that portion in excess of 125 percent of original
contract item quantity, or in case of a decrease below 75 percent, to the actual amount of work
performed.
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SP102-000510-02
VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
USE OF DOMESTIC MATERIAL
December 19, 2018
SECTION 102.05 PREPARATION OF BID of the Specifications is amended to include the following:
In accordance with the provisions of Section 635.410(b) of Title 23 CFR, hereinafter referred to as “Buy
America”, except as otherwise specified, all iron and steel (including miscellaneous items such as
fasteners, nuts, bolts and washers) to be permanently incorporated for use on federal aid projects shall
be produced in the United States of America. This applies to any iron or steel item brought onto the
project, regardless of the percentage of iron or steel that exists in the pay item or in the final form they
take; however, electrical components (i.e., combination products such as signal controllers and similar
products which are only sold as a unit) are not subject to Buy America provisions if the product as
purchased by the Contractor is less than 50% steel and iron. "Produced in the United States of
America" means all manufacturing processes occur in one of the 50 United States, the District of
Columbia, Puerto Rico or in the territories and possessions of the United States. “Manufacturing
processes” are defined as any process which alters or modifies the chemical content, physical size or
shape, or final finish of iron or steel material (such as rolling, extruding, bending, machining, fabrication,
grinding, drilling, finishing, or coating). For the purposes of satisfying this requirement “coating” is
defined as the application of epoxy, galvanizing, painting or any other such process that protects or
enhances the value of the material to which the coating is applied. Non-iron and non-steel materials
used in the coating process do not need to be produced in the United States as long as the application
of the coating occurred in the United States. The manufacturing process is considered complete when
the resultant product is ready for use as an item in the project (e.g. fencing, posts, girders, pipe,
manhole covers, etc.) or is incorporated as a component of a more complex product by means of further
manufacturing. Final assembly of a product may occur outside of the United States of America provided
no further manufacturing processes take place.
For the purposes of this provision, all steel or iron material meeting the criteria as produced in the
United States of America will be considered as “Domestic Material.” All iron and steel items not meeting
the criteria as produced in the United States of America will be considered “Non-Domestic Material.”
A minimal amount of “Non-Domestic” steel or iron material may be incorporated in the permanent work
on a federal-aid contract provided that the cost of such materials or products does not exceed onetenth of one percent of the Contract amount or $2500, whichever is greater. The cost of the “NonDomestic Material” is defined as its monetary value delivered to the job site and supported by invoices
or bill of sale to the Contractor. This delivered-to-site cost must include transportation, assembly,
installation and testing.
Buy America provisions do not apply to iron or steel products used temporarily in the construction of a
project such as temporary sheet piling, temporary bridges, steel scaffolding, falsework or such
temporary material or product or material that remains in place for the Contractor’s convenience.
Raw materials such as iron ore, pig iron, processed, pelletized and reduced iron ore, waste products
(including scrap, that is, steel or iron no longer useful in its present form from old automobiles,
machinery, pipe, railroad rail, or the like and steel trimmings from mills or product manufacturing) and
other raw materials used in the production of steel and\or iron products may, however, be imported.
Extracting, handling, or crushing the raw materials which are inherent to the transporting the materials
for later use in the manufacturing process are exempt from Buy America.
Any items containing foreign source steel or iron billet shall be considered “Non-Domestic Materials.”
Additionally, iron or steel ingots or billets produced in the United States, but shipped outside the United
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States of America for any manufacturing process and returned for permanent use in a project shall be
considered “Non-Domestic Materials.”
Waivers:
The process for receiving a waiver for Buy America provisions is identified in 23 CFR 635.410(c). The
Contractor shall not anticipate that any Buy America provisions will be waived.
Certification of Compliance:
The Contractor is required to submit a Certificate of Compliance prior to incorporating any items
containing iron or steel items into the project. This shall be accomplished by the Contractor submitting
the Form C-76 Certificate of Compliance to the Department when the items are delivered to the project
site. The Certification of Compliance will certify whether the items are considered “Domestic Material”
or “Non-Domestic Material” as referenced in this Special Provision. The certificate must be signed and
dated by the Prime Contractor’s Superintendent and include a Buy America Submittal Number. The
Buy America Submittal Number is simply the Contractor’s project specific sequential numbering system
that will allow the Contractor and Department to track the total number of certificates provided and the
individual items containing iron or steel associated with each certificate.
Supporting Documentation:
Supporting documentation to demonstrate compliance with Buy America provisions (such as mill test
reports manufacturer/supplier certifications, etc.) shall be organized by Buy America Submittal Number
and maintained by the Contractor from the date of delivery until three years after project acceptance.
The Contractor may maintain this documentation electronically or in paper format.
The Department or FHWA may review the Contractor’s supporting documentation to verify compliance
with the Buy America provisions at any time. Supporting documentation shall be provided within five
business days of the request. The burden of proof to meet the Buy America provisions rests with the
Contractor. If the supporting documentation does not undeniably demonstrate to FHWA or the
Department that the “Domestic Materials” identified in the Certificates of Compliance were produced in
the United States of America, then the Department may deduct payment from moneys due the
Contractor for the value of the iron and steel that did not meet the Buy America provisions.
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SP107-001510-01 [formerly SP107-150100-01]
VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
DBE REQUIREMENTS
August 18, 2017
SECTION 107 – LEGAL RESPONSIBILITIES of the Specifications is revised as follows:
Section 107.15 – Use of Small, Women-Owned, and Minority-Owned Business is renamed Use of
Disadvantaged Business Enterprises (DBEs) and replaced with the following:
(a) Disadvantaged Business Enterprise (DBE) Program Requirements
Any Contractor, subcontractor, supplier, DBE firm, and contract surety involved in the performance
of work on a federal-aid contract shall comply with the terms and conditions of the United States
Department of Transportation (USDOT) DBE Program as the terms appear in Part 26 of the Code
of Federal Regulations (49 CFR as amended), the USDOT DBE Program regulations; and the
Virginia Department of Transportation’s (VDOT or the Department) Road and Bridge Specifications
and DBE Program rules and regulations.
For the purposes of this provision, Contractor is defined as the Prime Contractor of the Contract;
and sub-contractor is defined as any DBE supplier, manufacturer, or subcontractor performing work
or furnishing material, supplies or services to the Contract. The Contractor shall physically include
this same contract provision in every supply or work/service subcontract that it makes or executes
with a subcontractor having work for which it intends to claim credit.
In accordance with 49 CFR Part 26 and VDOT’s DBE Program requirements, the Contractor, for
itself and for its subcontractors and suppliers, whether certified DBE firms or not, shall commit to
complying fully with the auditing, record keeping, confidentiality, cooperation, and anti-intimidation
or retaliation provisions contained in those federal and state DBE Program regulations. By bidding
on this contract, and by accepting and executing this contract, the Contractor agrees to assume
these contractual obligations and to bind the Contractor’s subcontractors contractually to the same
at the Contractor’s expense.
The Contractor or subcontractor shall not discriminate on the basis of race, color, sex, sexual
orientation, gender identity, or national origin in the performance of this contract. The Contractor
shall carry out applicable requirements of 49 CFR Part 26 in the award, administration, and
performance of this contract. Failure by the Contractor to carry out these requirements is a material
breach of this contract, which will result in the termination of this contract or other such remedy, as
VDOT deems appropriate.
All administrative remedies noted in this provision are automatic unless the Contractor exercises
the right of appeal within the required timeframe(s) specified herein. Appeal requirements,
processes, and procedures shall be in accordance with guidelines stated herein and current at the
time of the proceedings. Where applicable, the Department will notify the Contractor of any
changes to the appeal requirements, processes, and procedures after receiving notification of the
Contractor’s desire to appeal.
All time frames referenced in this provision are expressed in business days unless otherwise
indicated. Should the expiration of any deadline fall on a weekend or holiday, such deadline will
automatically be extended to the next normal business day.
(b) DBE Certification
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The only DBE firms eligible to perform work on a federal-aid contract for DBE contract goal credit
are firms certified as Disadvantaged Business Enterprises by the Virginia Department of Small
Business and Supplier Diversity (DSBSD) or the Metropolitan Washington Airports Authority
(MWAA) in accordance with federal and VDOT guidelines. DBE firms must be certified in the
specific work listed for DBE contract goal credit. A directory listing of certified DBE firms can be
obtained from the Virginia Department of Small Business and Supplier Diversity website:
www.sbsd.virginia.gov.
(c) Bank Services
The Contractor and each subcontractor are encouraged to use the services of banks owned and
controlled by socially and economically disadvantaged individuals. Such banking services and the
fees charged for services typically will not be eligible for DBE Program contract goal credit. Such
information is available from the VDOT’s Internet Civil Rights Division website:
http://www.virginiadot.org/business/resources/Civil_Rights/VDOT_DBE_Program_Plan.pdf
(d) DBE Program-Related Certifications Made by Bidders\Contractors
By submitting a bid and by entering into any contract on the basis of that bid, the bidder/Contractor
certifies to each of the following DBE Program-related conditions and assurances:
1. That the management and bidding officers of its firm agree to comply with the bidding and
project construction and administration obligations of the USDOT DBE Program requirements
and regulations of 49 CFR Part 26 as amended, and VDOT’s Road and Bridge Specifications
and DBE Program requirements and regulations.
2. Under penalty of perjury and other applicable penal law that it has complied with the DBE
Program requirements in submitting the bid, and shall comply fully with these requirements in
the bidding, award, and execution of the Contract.
3. To ensure that DBE firms have been given full and fair opportunity to participate in the
performance of the Contract. The bidder certifies that all reasonable steps were, and will be,
taken to ensure that DBE firms had, and will have, an opportunity to compete for and perform
work on the Contract. The bidder further certifies that the bidder shall not discriminate on the
basis of race, color, age, sex, sexual orientation, gender identity, or national origin in the
performance of the Contract or in the award of any subcontract. Any agreement between a
bidder and a DBE whereby the DBE promises not to provide quotations for performance of
work to other bidders is prohibited.
4. As a bidder, good faith efforts were made to obtain DBE participation in the proposed contract
at or above the goal for DBE participation established by VDOT. It has submitted as a part of
its bid true, accurate, complete, and detailed documentation of the good faith efforts it
performed to meet the Contract goal for DBE participation. The bidder, by signing and
submitting its bid, certifies the DBE participation information submitted within the stated time
thereafter is true, correct, and complete, and that the information provided includes the names
of all DBE firms that will participate in the Contract, the specific line item(s) that each listed
DBE firm will perform, and the creditable dollar amounts of the participation of each listed DBE.
The specific line item must reference the VDOT line number and item number contained in the
proposal.
5. The bidder further certifies, by signing its bid, it has committed to use each DBE firm listed for
the specific work item shown to meet the Contract goal for DBE participation. Award of the
Contract will be conditioned upon meeting these and other listed requirements of 49 CFR Part
26.53 and the contract documents. By signing the bid, the bidder certifies on work that it
proposes to sublet; it has made good faith efforts to seek out and consider DBEs as potential
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subcontractors. The bidder shall contact DBEs to solicit their interest, capability, and prices in
sufficient time to allow them to respond effectively, and shall retain on file proper documentation
to substantiate its good faith efforts. Award of the Contract will be conditioned upon meeting
these and other listed requirements of 49 CFR Part 26.53 and the contract documents.
6. Once awarded the Contract, the Contractor shall make good faith efforts to utilize DBE firms to
perform work designated to be performed by DBEs at or above the amount or percentage of
the dollar value specified in the bidding documents. Further, the Contractor understands it
shall not unilaterally terminate, substitute for, or replace any DBE firm that was designated in
the executed contract in whole or in part with another DBE, any non-DBE firm, or with the
Contractor's own forces or those of an affiliate of the Contractor without the prior written consent
of VDOT as set out within the requirements of this provision.
7. Once awarded the contract, the Contractor shall designate and make known to the Department
a liaison officer who is assigned the responsibility of administering and promoting an active and
inclusive DBE program as required by 49 CFR Part 26 for DBEs. The designation and identity
of this officer need be submitted only once by the Contractor during any twelve (12) month
period at the preconstruction conference for the first contract the Contractor has been awarded
during that reporting period. The Department will post such information for informational and
administrative purposes at VDOT’s Internet Civil Rights Division website.
8. Once awarded the Contract, the Contractor shall comply fully with all regulatory and contractual
requirements of the USDOT DBE Program, and that each DBE firm participating in the Contract
shall fully perform the designated work items with the DBE’s own forces and equipment under
the DBE’s direct supervision, control, and management. Where a contract exists and where
the Contractor, DBE firm, or any other firm retained by the Contractor has failed to comply with
federal or VDOT DBE Program regulations and/or their requirements on that contract, VDOT
has the authority and discretion to determine the extent to which the DBE contract regulations
and\or requirements have not been met, and will assess against the Contractor any remedies
available at law or provided in the Contract in the event of such a contract breach.
9. In the event a bond surety assumes the completion of work, if for any reason VDOT has
terminated the prime Contractor, the surety shall be obligated to meet the same DBE contract
terms and requirements as were required of the original prime Contractor in accordance with
the requirements of this specification.
(e) Disqualification of Bidder
Bidders may be disqualified from bidding for failure to comply with the requirements of this Special
Provision, the Contract specifications, and VDOT Road and Bridge Specifications.
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(f) Bidding Procedures
The following bidding procedures shall apply to the Contract for DBE Program compliance
purposes:
1. Contract Goal, Good Faith Efforts Specified: All bidders evidencing the attainment of DBE
goal commitment equal to or greater than the required DBE goal established for the project
must submit completed Form C-111, Minimum DBE Requirements, and Form C-48,
Subcontractor/Supplier Solicitation and Utilization, as a part of the bid documents.
Form C-111 may be submitted electronically or may be faxed to the Department, but in no case
shall the bidder’s Form C-111 be received later than 10:00 a.m. the next business day after the
time stated in the bid proposal for the receipt of bids. Form C-48 must be received within ten
(10) business days after the bid opening.
If, at the time of submitting its bid, the bidder knowingly cannot meet or exceed the required
DBE contract goal, it shall submit Form C-111 exhibiting the DBE participation it commits to
attain as a part of its bid documents. The bidder shall then submit Form C-49, DBE Good Faith
Efforts Documentation, within two (2) business days after the bid opening.
The lowest responsive and responsible bidder must submit its properly executed Form C-112,
Certification of Binding Agreement, within three (3) business days after the bids are received.
DBEs bidding as prime contractors are not required to submit Form C-112 unless they are
utilizing other DBEs as subcontractors.
If, after review of the apparent lowest bid, VDOT determines the DBE requirements have not
been met, the apparent lowest successful bidder must submit Form C-49, DBE Good Faith
Efforts Documentation, which must be received by the Contract Engineer within two (2)
business days after official notification of such failure to meet the aforementioned DBE
requirements.
Forms C-48, C-49, C-111, and C-112 can be obtained from the VDOT website at:
http://vdotforms.vdot.virginia.gov/
Instructions for submitting Form C-111 can be obtained from the VDOT website at:
http://www.virginiadot.org/business/resources/const/Exp_DBE_Commitments.pdf
2. Bid Rejection: The failure of a bidder to submit the required documentation within the
timeframes specified in the Contract Goal, Good Faith Efforts Specified section of this
Special Provision may be cause for rejection of that bidder’s bid.
If the lowest bidder is rejected for failure to submit the required documentation in the specified
time frames, the Department may award the work to the next lowest bidder, or re-advertise the
proposed work at a later date or proceed otherwise as determined by the Commonwealth.
3. Good Faith Efforts Described: In order to award a contract to a bidder that has failed to meet
DBE contract goal requirements, VDOT will determine if the bidder’s efforts were adequate
good faith efforts, and if given all relevant circumstances, those efforts were made actively and
aggressively to meet the DBE requirements. Efforts to obtain DBE participation are not good
faith efforts if they could not reasonably be expected to produce a level of DBE participation
sufficient to meet the DBE Program and contract goal requirements.
Good faith efforts may be determined through use of the following list of the types of actions
the bidder may make to obtain DBE participation. This is not intended to be a mandatory
checklist, nor is it intended to be exclusive or exhaustive. Other factors or types of efforts of
similar intent may be relevant in appropriate cases:
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a. Soliciting through reasonable and available means, such as but not limited to, attendance
at pre-bid meetings, advertising, and written notices to DBEs who have the capability to
perform the work of the Contract. Examples include: advertising in at least one
daily/weekly/monthly newspaper of general circulation, as applicable; phone contact with
a completely documented telephone log, including the date and time called, contact
person, or voice mail status; and internet contacts with supporting documentation, including
dates advertised. The bidder shall solicit this interest no less than five (5) business days
before the bids are due so that the solicited DBEs have enough time to reasonably respond
to the solicitation. The bidder shall determine with certainty if the DBEs are interested by
taking reasonable steps to follow up initial solicitations as evidenced by documenting such
efforts as requested on Form C-49, DBE Good Faith Efforts Documentation.
b. Selecting portions of the work to be performed by DBEs in order to increase the likelihood
that the DBE goals will be achieved. This includes, where appropriate, breaking out
contract work items into economically feasible units to facilitate DBE participation, even
when the Contractor might otherwise prefer to completely perform all portions of this work
in its entirety or use its own forces;
c.

Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the Contract in a timely manner, which will assist the DBEs in responding
to a solicitation;

d. Negotiating for participation in good faith with interested DBEs;
(1) Evidence of such negotiation shall include the names, addresses, and telephone
numbers of DBEs that were considered; dates DBEs were contacted; a description of
the information provided regarding the plans, specifications, and requirements of the
Contract for the work selected for subcontracting; and, if insufficient DBE participation
seems likely, evidence as to why additional agreements could not be reached for DBEs
to perform the work;
(2) A bidder using good business judgment should consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and should take a
firm’s price, qualifications, and capabilities, as well as contract goals, into
consideration. However, the fact that there may be some additional costs involved in
finding and using DBEs is not sufficient reason for a bidder’s failure to meet the
Contract goal for DBE participation, as long as such costs are reasonable and
comparable to costs customarily appropriate to the type of work under consideration.
Also, the ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make diligent good faith
efforts. Bidders are not, however, required to accept higher quotes from DBEs if the
price difference can be shown by the bidder to be excessive, unreasonable, or greater
than would normally be expected by industry standards;
e. A bidder cannot reject a DBE as being unqualified without sound reasons based on a
thorough investigation of the DBE’s capabilities. The DBE’s standing within its industry,
membership in specific groups, organizations, associations, and political or social
affiliations, and union vs. non-union employee status are not legitimate causes for the
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal for DBE
participation;
f.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance
as required by VDOT or by the bidder/Contractor;
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g. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services subject to the restrictions contained in these
provisions;
h. Effectively using the services of appropriate personnel from VDOT and from DMBE;
available minority/women community or minority organizations; contractors’ groups; local,
state, and Federal minority/ women business assistance offices; and other organizations
as allowed on a case-by-case basis to provide assistance in the recruitment and utilization
of qualified DBEs.
(g) Documentation and Administrative Reconsideration of Good Faith Efforts
During Bidding: As described in the Contract Goal, Good Faith Efforts Specified section of this
Special Provision, the bidder must provide Form C-49, DBE Good Faith Efforts Documentation, of
its efforts made to meet the DBE contract goal as proposed by VDOT within the time frame specified
in this provision. The means of transmittal and the risk for timely receipt of this information shall be
the responsibility of the bidder. The bidder shall attach additional pages to the certification, if
necessary, in order to fully detail specific good faith efforts made to obtain the DBE firms
participation in the proposed contract work.
However, regardless of the DBE contract goal participation level proposed by the bidder or the
extent of good faith efforts shown, all bidders shall timely and separately file their completed and
executed forms C-111, C-112, C-48, and C-49, as aforementioned, or face potential bid rejection.
If a bidder does not submit its completed and executed forms C-111, or C-112, when required by
this Special Provision, the bidder’s bid will be considered non-responsive and may be rejected.
Where the Department upon initial review of the bid results determines the apparent low bidder has
failed or appears to have failed to meet the requirements of the Contract Goal, Good Faith Efforts
Specified section of this Special Provision and has failed to adequately document that it made a
good faith effort to achieve sufficient DBE participation as specified in the bid proposal, that firm
upon notification of the Department’s initial determination will be offered the opportunity for
administrative reconsideration before VDOT rejects that bid as non-responsive. The bidder shall
address such request for reconsideration in writing to the Contract Engineer within five (5) business
days of receipt of notification by the Department and shall be given the opportunity to discuss the
issue and present its evidence in person to the Administrative Reconsideration Panel. The
Administrative Reconsideration Panel will be made up of VDOT Division Administrators or their
designees, none of who took part in the initial determination that the bidder failed to make the goal
or make adequate good faith efforts to do so. After reconsideration, VDOT shall notify the bidder
in writing of its decision and explain the basis for finding that the bidder did or did not meet the goal
or make adequate good faith efforts to do so.
If, after reconsideration, the Department determines the bidder has failed to meet the requirements
of the Contract goal and has failed to make adequate good faith efforts to achieve the level of DBE
participation as specified in the bid proposal, the bidder’s bid will be rejected.
If sufficient documented evidence is presented to demonstrate that the apparent low bidder made
reasonable good faith efforts, the Department will award the Contract and reduce the DBE
requirement to the actual commitment identified by the lowest successful bidder at the time of its
bid. The Contractor is still encouraged to seek additional DBE participation during the life of the
Contract.
However, such action will not relieve the Contractor of its responsibility for complying with the
reduced DBE requirement during the life of the Contract or any administrative sanctions as may be
appropriate.
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During the Contract: If a DBE, through no fault of the Contractor, is unable or unwilling to fulfill
his agreement with the Contractor, the Contractor shall immediately notify the Department and
provide all relevant facts. If a Contractor relieves a DBE subcontractor of the responsibility to
perform work under their subcontract, the Contractor is encouraged to take the appropriate steps
to obtain a DBE to perform an equal dollar value of the remaining subcontracted work. In such
instances, the Contractor is expected to seek DBE participation towards meeting the goal during
the performance of the Contract.
If the Contractor fails to conform to the schedule of DBE participation as shown on the progress
schedule, or at any point at which it is clearly evident that the remaining dollar value of allowable
credit for performing work is insufficient to obtain the scheduled participation, and the Contractor
has not taken the preceding actions, the Contractor and any aforementioned affiliates may be
subject to disallowance of DBE credit until such time as conformance with the schedule of DBE
participation is achieved.
Project Completion: If the Contractor fails upon completion of the project to meet the required
participation, the Contractor and any prime contractual affiliates, as in the case of a joint venture,
may be enjoined from bidding as a prime Contractor, or participating as a subcontractor on VDOT
projects for a period of 90 days.
Prior to enjoinment from bidding or denial to participate as a subcontractor for failure to comply with
participation requirements, as provided hereinbefore, the Contractor may submit documentation to
the State Construction Engineer to substantiate that failure was due solely to quantitative
underrun(s), elimination of items subcontracted to DBEs, or to circumstances beyond their control,
and that all feasible means have been used to obtain the required participation. The State
Construction Engineer upon verification of such documentation shall make a determination whether
or not the Contractor has met the requirements of the Contract.
If it is determined that the aforementioned documentation is insufficient or the failure to meet
required participation is due to other reasons, the Contractor may request an appearance before
the Administrative Reconsideration Panel to establish that all feasible means were used to meet
such participation requirements. The decision of the Administrative Reconsideration Panel shall
be administratively final. If the decision is made to enjoin the Contractor from bidding on other
VDOT work as described herein, the enjoinment period will begin upon the Contractor’s failure to
request a hearing within the designated time frame or upon the Administrative Reconsideration
Panel’s decision to enjoin, as applicable.
(h) DBE Participation for Contract Goal Credit
1. Cost-plus subcontracts will not be considered to be in accordance with normal industry practice
and will not normally be allowed for credit.
2. The applicable percentage of the total dollar value of the Contract or Subcontract awarded to
the DBE will be counted toward meeting the Contract goal for DBE participation in accordance
with the DBE Program-Related Certifications Made by Bidders\Contractors section of this
Special Provision for the value of the work, goods, or services that are actually performed or
provided by the DBE firm itself or subcontracted by the DBE to other DBE firms.
3. When a DBE performs work as a participant in a joint venture with a non-DBE firm, the
Contractor may count toward the DBE goal only that portion of the total dollar value of the
Contract equal to the distinctly defined portion of the Contract work that the DBE has performed
with the DBE’s own forces or in accordance with the provisions of this Section. The Department
shall be contacted in advance regarding any joint venture involving both a DBE firm and a nonDBE firm to coordinate Department review and approval of the joint venture’s organizational
structure and proposed operation where the Contractor seeks to claim the DBE’s credit toward
the DBE contract goal.
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4. When a DBE subcontracts part of the work of the Contract to another firm, the value of that
subcontracted work may be counted toward the DBE contract goal only if the DBE's
subcontractor at a lower tier is a certified DBE. Work that a DBE subcontracts to either a nonDBE firm or to a non-certified DBE firm will not count toward the DBE contract goal. The cost
of supplies and equipment a DBE subcontractor purchases or leases from the prime Contractor
or the prime’s affiliated firms will not count toward the Contract goal for DBE participation.
5. The Contractor may count expenditures to a DBE subcontractor toward the DBE contract goal
only if the DBE performs a Commercially Useful Function (CUF) on that contract.
6. A Contractor may not count the participation of a DBE subcontractor toward the Contractor's
final compliance with the DBE contract goal obligations until the amount being counted has
actually been paid to the DBE. A Contractor may count sixty (60) percent of its expenditures
actually paid for materials and supplies obtained from a DBE certified as a regular dealer, and
one hundred (100) percent of such expenditures actually paid for materials and supplies
obtained from a certified DBE manufacturer.
a. For the purposes of this Special Provision, a regular dealer is defined as a firm that owns,
operates, or maintains a store, warehouse, or other establishment in which the materials,
supplies, articles, or equipment required and used under the Contract are bought, kept in
stock, and regularly sold or leased to the public in the usual course of business. To be a
regular dealer, the DBE firm shall be an established business that regularly engages, as
its principal business and under its own name, in the purchase and sale or lease of the
products or equipment in question. Packagers, brokers, manufacturers' representatives,
or other persons who arrange or expedite transactions will not be considered regular
dealers.
b. A DBE firm may be a regular dealer in such bulk items as petroleum products, steel,
cement, gravel, stone, or asphalt without owning, operating, or maintaining a place of
business where it keeps such items in stock if the DBE both owns and operates distribution
equipment for the products it sells and provides for the Contract work.
Any
supplementation of a regular dealer's own distribution equipment shall be by a long-term
lease agreement and not on an ad hoc or contract-by-contract basis to be eligible for credit
to meet the DBE contract goal.
c.

If a DBE regular dealer is used for DBE contract goal credit, no additional credit will be
given for hauling or delivery to the project site goods or materials sold by that DBE regular
dealer. Those delivery costs shall be deemed included in the price charged for the goods
or materials by the DBE regular dealer, who shall be responsible for their distribution.

d. For the purposes of this Special Provision, a manufacturer will be defined as a firm that
operates or maintains a factory or establishment that produces on the premises the
materials, supplies, articles, or equipment required under the Contract and of the general
character described by the project specifications. A manufacturer shall include firms that
produce finished goods or products from raw or unfinished material, or purchase and
substantially alter goods and materials to make them suitable for construction use before
reselling them.
e. A Contractor may count toward the DBE contract goal the following expenditures to DBE
firms that are not regular dealers or manufacturers for DBE program purposes:
(1) The entire amount of fees or commissions charged by a DBE firm for providing a bona
fide service, such as professional, technical, consultant or managerial services, or for
providing bonds or insurance specifically required for the performance of the federal-
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aid contract, if the fee is reasonable and not excessive or greater than would normally
be expected by industry standards for the same or similar services.
(2) The entire amount of that portion of the construction contract that is performed by the
DBE's own forces and equipment under the DBE's supervision. This includes the cost
of supplies and materials ordered and paid for by the DBE for contract work, including
supplies purchased or equipment leased by the DBE, except supplies and equipment
a DBE subcontractor purchases or leases from the prime Contractor or its affiliates.
f.

A Contractor may count toward the DBE contract goal one hundred (100) percent of the
fees paid to a DBE trucker or hauler for the delivery of material and supplies required on
the project job site, but not for the cost of those materials or supplies themselves, provided
that the trucking or hauling fee is determined by VDOT to be reasonable, as compared with
fees customarily charged by non-DBE firms for similar services. A Contractor shall not
count costs for the removal or relocation of excess material from or on the job site when
the DBE trucking company is not the manufacturer of or a regular dealer in those materials
and supplies. The DBE trucking firm shall also perform a Commercially Useful Function
(CUF) on the project and not operate merely as a pass through for the purposes of gaining
credit toward the DBE contract goal. Prior to submitting a bid, the Contractor shall
determine, or contact the VDOT Civil Rights Division or its district Offices for assistance in
determining, whether a DBE trucking firm will meet the criteria for performing a CUF on the
project. See section on Miscellaneous DBE Program Requirements; Factors used to
Determine if a DBE Trucking Firm is Performing a CUF.

g. The Contractor will receive DBE contract goal credit for the fees or commissions charged
by and paid to a DBE broker who arranges or expedites sales, leases, or other project work
or service arrangements provided that those fees are determined by VDOT to be
reasonable and not excessive as compared with fees customarily charged by non-DBE
firms for similar services. For the purposes of this Special Provision, a broker is defined
as a person or firm that regularly engages in arranging for delivery of material, supplies,
and equipment, or regularly arranges for the providing of project services as a course of
routine business but does not own or operate the delivery equipment necessary to
transport materials, supplies, or equipment to or from a job site.
(i) Performing a Commercially Useful Function (CUF)
No credit toward the DBE contract goal will be allowed for contract payments or expenditures to a
DBE firm if that DBE firm does not perform a CUF on that contract. A DBE performs a CUF when
the DBE is solely responsible for execution of a distinct element of the Contract work and the DBE
actually performs, manages, and supervises the work involved with the firm’s own forces or in
accordance with the provisions of the DBE Participation for Contract Goal Credit section of this
Special Provision. To perform a CUF the DBE alone shall be responsible and bear the risk for the
material and supplies used on the Contract, selecting a supplier or dealer from those available,
negotiating price, determining quality and quantity, ordering the material and supplies, installing
those materials with the DBE’s own forces and equipment, and paying for those materials and
supplies. The amount the DBE firm is to be paid under the Contract shall be commensurate with
the work the DBE actually performs and the DBE credit claimed for the DBE’s performance.
Monitoring CUF Performance: It shall be the Contractor's responsibility to ensure that all DBE
firms selected for subcontract work on the Contract, for which he seeks to claim credit toward the
Contract goal, perform a CUF. Further, the Contractor is responsible for and shall ensure that each
DBE firm fully performs the DBE’s designated tasks with the DBE’s own forces and equipment
under the DBE’s own direct supervision and management or in accordance with the provisions of
the DBE Participation for Contract Goal Credit section of this Special Provision. For the
purposes of this provision the DBE‘s equipment will mean either equipment directly owned by the
DBE as evidenced by title, bill of sale or other such documentation, or leased by the DBE, and over
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which the DBE has control as evidenced by the leasing agreement from a firm not owned in whole
or part by the prime Contractor or an affiliate of the Contractor under this contract.
VDOT will monitor the Contractor’s DBE involvement during the performance of the Contract.
However, VDOT is under no obligation to warn the Contractor that a DBE's participation will not
count toward the goal.
DBEs Must Perform a Useful and Necessary Role in Contract Completion: A DBE does not
perform a commercially useful function if the DBE’s role is limited to that of an extra participant in
a transaction, contract, or project through which funds are passed in order to obtain the appearance
of DBE participation.
DBEs Must Perform The Contract Work With Their Own Workforces: If a DBE does not perform
and exercise responsibility for at least thirty (30) percent of the total cost of the DBE’s contract with
the DBE’s own work force, or the DBE subcontracts a greater portion of the work of a contract than
would be expected on the basis of normal industry practice for the type of work involve, VDOT will
presume that the DBE is not performing a CUF and such participation will not be counted toward
the Contract goal.
VDOT Makes Final Determination On Whether a CUF Is Performed: VDOT has the final
authority to determine whether a DBE firm has performed a CUF on a federal-aid contract. To
determine whether a DBE is performing or has performed a CUF, VDOT will evaluate the amount
of work subcontracted by that DBE firm or performed by other firms and the extent of the
involvement of other firms’ forces and equipment. Any DBE work performed by the Contractor or
by employees or equipment of the Contractor shall be subject to disallowance under the DBE
Program, unless the independent validity and need for such an arrangement and work is
demonstrated.
(j) Verification of DBE Participation and Imposed Damages
Within fourteen days after contract execution, the Contractor shall submit to the Responsible
Engineer, with a copy to the District Civil Rights Office (DCRO), a fully executed subcontract
agreement for each DBE used to claim credit in accordance with the requirements stated on Form C112. The subcontract agreement shall be executed by both parties stating the work to be performed,
the details or specifics concerning such work, and the price which will be paid to the DBE
subcontractor. Because of the commercial damage that the Contractor and its DBE subcontractor
could suffer if their subcontract pricing, terms, and conditions were known to competitors, the
Department staff will treat subcontract agreements as proprietary Contractor trade secrets with
regard to Freedom of Information Act requests. In lieu of subcontract agreements, purchase orders
may be submitted for haulers, suppliers, and manufacturers. These too, will be treated
confidentially and protected. Such purchase orders must contain, as a minimum, the following
information: authorized signatures of both parties; description of the scope of work to include
contract item numbers, quantities, and prices; and required federal contract provisions.
The Contractor shall also furnish, and shall require each subcontractor to furnish, information
relative to all DBE involvement on the project for each quarter during the life of the Contract in
which participation occurs and verification is available. The information shall be indicated on Form
C-63, DBE and SWAM Payment Compliance Report. The department reserves the right to request
proof of payment via copies of cancelled checks with appropriate identifying notations. Failure to
provide Form C-63 to the District Civil Rights Office (DCRO) within five (5) business days after the
reporting period may result in delay of approval of the Contractor’s monthly progress estimate for
payment. The names and certification numbers of DBE firms provided by the Contractor on the
various forms indicated in this Special Provision shall be exactly as shown on the DMBE’s or
MWAA’s latest list of certified DBEs. Signatures on all forms indicated herein shall be those of
authorized representatives of the Contractor as shown on the Prequalification Application, Form C32 or the Prequalification/Certification Renewal Application, Form C-32A, or authorized by letter
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from the Contractor. If DBE firms are used which have not been previously documented with the
Contractor’s bid and for which the Contractor now desires to claim credit toward the project goal,
the Contractor shall be responsible for submitting necessary documentation in accordance with the
procedures stipulated in this Special Provision to cover such work prior to the DBE beginning work.
Form C-63 can be obtained from the VDOT website at: http://vdotforms.vdot.virginia.gov/
The Contractor shall submit to the Responsible Engineer its progress schedule with a copy to the
DCRO, as required by Section 108.03 of the Specifications or other such specific contract
scheduling specification that may include contractual milestones, i.e., monthly or VDOT requested
updates. The Contractor shall include a narrative of applicable DBE activities relative to work
activities of the Contractor’s progress schedule, including the approximate start times and durations
of all DBE participation to be claimed for credit that shall result in full achievement of the DBE goal
required in the Contract.
On contracts awarded on the basis of good faith efforts, narratives or other agreeable format of
schedule information requirements and subsequent progress determination shall be based on the
commitment information shown on the latest Form C-111 as compared with the appropriate Form
C-63.
Prior to beginning any major component or quarter of the work, as applicable, in which DBE work
is to be performed, the Contractor shall furnish a revised Form C-111 showing the name(s) and
certification number(s) of any current DBEs not previously submitted who will perform the work
during that major component or quarter for which the Contractor seeks to claim credit toward the
Contract DBE goal. The Contractor shall obtain the prior approval of the Department for any
assistance it may provide to the DBE beyond its existing resources in executing its commitment to
the work in accordance with the requirements listed in the Good Faith Efforts Described section
of this Special Provision. If the Contractor is aware of any assistance beyond a DBE’s existing
resources that the Contractor, or another subcontractor, may be contemplating or may deem
necessary and that have not been previously approved, the Contractor shall submit a new or
revised narrative statement for VDOT’s approval prior to assistance being rendered.
If the Contractor fails to comply with correctly completing and submitting any of the required
documentation requested by this provision within the specified time frames, the Department will
withhold payment of the monthly progress estimate until such time as the required submissions are
received VDOT. Where such failures to provide required submittals or documentation are repeated
the Department will move to enjoin the Contractor and any prime contractual affiliates, as in the
case of a joint venture, from bidding as a prime Contractor, or participating as a subcontractor on
VDOT projects until such submissions are received.
(k) Documentation Required for Semi-final Payment
On those projects nearing completion, the Contractor must submit Form C-63 marked “Semi-Final”
within twenty (20) days after the submission of the last regular monthly progress estimate to the
DCRO. The form must include each DBE used on the Contract work and the work performed by
each DBE. The form shall include the actual dollar amount paid to each DBE for the accepted
creditable work on the Contract. The form shall be certified under penalty of perjury, or other
applicable law, to be accurate and complete. VDOT will use this certification and other information
available to determine applicable DBE credit allowed to date by VDOT and the extent to which the
DBEs were fully paid for that work. The Contractor shall acknowledge by the act of filing the form
that the information is supplied to obtain payment regarding a federal participation contract. A letter
of certification, signed by both the prime Contractor and appropriate DBEs, will accompany the
form, indicating the amount, including any retainage, if present, that remains to be paid to the
DBE(s).
(l) Documentation Required for Final Payment
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On those projects that are complete, the Contractor shall submit a final Form C-63 marked “Final”
to the DCRO, within thirty (30) days of the final estimate. The form must include each DBE used
on the Contract and the work performed by each DBE. The form shall include the actual dollar
amount paid to each DBE for the creditable work on the Contract. VDOT will use this form and
other information available to determine if the Contractor and DBEs have satisfied the DBE contract
goal percentage specified in the Contract and the extent to which credit was allowed. The
Contractor shall acknowledge by the act of signing and filing the form that the information is
supplied to obtain payment regarding a federal participation contract.
(m) Prompt Payment Requirements
The Contractor shall make prompt and full payment to the subcontractor(s) of any retainage held
by the prime Contractor after the subcontractor’s work is satisfactorily completed.
For purposes of this Special Provision, a subcontractor’s work is satisfactorily completed when all
the tasks called for in the subcontract have been accomplished, documented, and accepted as
required by the contract documents by VDOT. When VDOT has made partial acceptance of a
portion of the prime contract, the Department will consider the work of any subcontractor covered
by that partial acceptance to be satisfactorily completed. Payment will be made in accordance with
the requirements of Section 107.01, Section 109.08, and Section 109.09 of the Specifications.
Upon VDOT’s payment of the subcontractor’s portion of the work as shown on the monthly progress
estimate and the receipt of payment by the Contractor for such work, the Contractor shall make
compensation in full to the subcontractor for that portion of the work satisfactorily completed and
accepted by the Department. For the purposes of this Special Provision, payment of the
subcontractor’s portion of the work shall mean the Contractor has issued payment in full, less
agreed upon retainage, if any, to the subcontractor for that portion of the subcontractor’s work that
VDOT paid to the Contractor on the monthly progress estimate.
The Contractor shall make payment of the subcontractor’s portion of the work within seven (7) days
of the receipt of payment from VDOT in accordance with the requirements of Section 107.01,
Section 109.08, and Section 109.09 of the Specifications.
If the Contractor fails to make payment for the subcontractor’s portion of the work within the time
frame specified herein, the subcontractor shall contact the Responsible Engineer and the
Contractor’s bonding company in writing. The bonding company and VDOT will investigate the
cause for non-payment and, barring mitigating circumstances that would make the subcontractor
ineligible for payment, ensure payment in accordance with the requirements of Section 107.01,
Section 109.08, and Section 109.09 of the Specifications.
By bidding on this contract, and by accepting and executing this contract, the Contractor agrees to
assume these contractual obligations, and to bind the Contractor’s subcontractors contractually to
those prompt payment requirements.
Nothing contained herein shall preclude the Contractor from withholding payment to the
subcontractor in accordance with the terms of the subcontract in order to protect the Contractor
from loss or cost of damage due to a breach of agreement by the subcontractor.
(n) Miscellaneous DBE Program Requirements
1. Loss of DBE Eligibility: When a DBE firm has been removed from eligibility as a certified DBE
firm, the following actions will be taken:
a. When a Bidder/Contractor has made a commitment to use a DBE firm that is not currently
certified, thereby making the Contractor ineligible to receive DBE participation credit for

LACF -47

work performed, and a subcontract has not been executed, the ineligible DBE firm does
not count toward either the Contract goal or overall goal. The Contractor shall meet the
Contract goal with a DBE firm that is eligible to receive DBE credit for work performed, or
must demonstrate to the Contract Engineer that it has made good faith efforts to do so.
b. When a Bidder/Contractor has executed a subcontract with a certified DBE firm prior to
official notification of the DBE firm’s loss of eligibility, the Contractor may continue to use
the firm on the Contract and shall continue to receive DBE credit toward its DBE goal for
the subcontractor’s work.
c.

When VDOT has executed a prime contract with a DBE firm that is certified at the time of
contract execution but that is later ruled ineligible, the portion of the ineligible firm’s
performance on the Contract before VDOT has issued the notice of its ineligibility shall
count toward the Contract goal.

2. Termination of DBE: If a certified DBE subcontractor is terminated, or fails, refuses, or is
unable to complete the work on the Contract for any reason, the Contractor must promptly
request approval to substitute or replace that firm in accordance with this section of this Special
Provision.
The Contractor, as aforementioned in DBE Program-Related Certifications Made by
Bidders/Contractors, shall notify VDOT in writing before terminating and/or replacing the DBE
that was committed as a condition of contract award or that is otherwise being used or
represented to fulfill DBE contract obligations during the Contract performance period. Written
consent from the Department for terminating the performance of any DBE shall be granted only
when the Contractor can demonstrate that the DBE is unable, unwilling, or ineligible to perform
its obligations for which the Contractor sought credit toward the Contract DBE goal. Such
written consent by the Department to terminate any DBE shall concurrently constitute written
consent to substitute or replace the terminated DBE with another DBE. Consent to terminate
a DBE shall not be based on the Contractor’s ability to negotiate a more advantageous contract
with another subcontractor whether that subcontractor is, or is not, a certified DBE.
a. All Contractor requests to terminate, substitute, or replace a certified DBE shall be in
writing, and shall include the following information:
(1) The date the Contractor determined the DBE to be unwilling, unable, or ineligible to
perform.
(2) The projected date that the Contractor shall require a substitution or replacement DBE
to commence work if consent is granted to the request.
(3) A brief statement of facts describing and citing specific actions or inaction by the DBE
giving rise to the Contractor’s assertion that the DBE is unwilling, unable, or ineligible
to perform;
(4) A brief statement of the affected DBE’s capacity and ability to perform the work as
determined by the Contractor;
(5) A brief statement of facts regarding actions taken by the Contractor which are believed
to constitute good faith efforts toward enabling the DBE to perform;
(6) The current percentage of work completed on each bid item by the DBE;
(7) The total dollar amount currently paid per bid item for work performed by the DBE;
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(8) The total dollar amount per bid item remaining to be paid to the DBE for work
completed, but for which the DBE has not received payment, and with which the
Contractor has no dispute;
(9) The total dollar amount per bid item remaining to be paid to the DBE for work
completed, but for which the DBE has not received payment, and over which the
Contractor and/or the DBE have a dispute.
b. Contractor’s Written Notice to DBE of Pending Request to Terminate and Substitute with
another DBE.
The Contractor shall send a copy of the “request to terminate and substitute” letter to the
affected committed DBE firm, in conjunction with submitting the request to the DCRO. The
affected DBE firm may submit a response letter to the Department within two (2) business
days of receiving the notice to terminate from the Contractor. The affected DBE firm shall
explain its position concerning performance on the committed work. The Department will
consider both the Contractor’s request and the DBE’s response and explanation before
approving the Contractor’s termination and substitution request, or determining if any
action should be taken against the Contractor.
If, after making its best efforts to deliver a copy of the “request to terminate and substitute”
letter, the Contractor is unsuccessful in notifying the affected DBE firm, the Department will
verify that the affected, committed DBE firm is unable or unwilling to continue the Contract.
The Department will immediately approve the Contractor’s request for a substitution.
c.

Proposed Substitution of Another Certified DBE
Upon termination of a DBE, the Contractor shall use reasonable good faith efforts to
replace the terminated DBE. The termination of such DBE shall not relieve the Contractor
of its obligations pursuant to this section, and the unpaid portion of the terminated DBE’s
contract will not be counted toward the Contract goal.
When a DBE substitution is necessary, the Contractor shall submit an amended Form C111 with the name of another DBE firm, the proposed work to be performed by that firm,
and the dollar amount of the work to replace the unfulfilled portion of the work of the
originally committed DBE firm. The Contractor shall furnish all pertinent information
including the Contract I.D. number, project number, bid item, item description, bid unit and
bid quantity, unit price, and total price. In addition, the Contractor shall submit
documentation for the requested substitute DBE as described in this section of this Special
Provision.
Should the Contractor be unable to commit the remaining required dollar value to the
substitute DBE, the Contractor shall provide written evidence of good faith efforts made to
obtain the substitute value requirement. The Department will review the quality,
thoroughness, and intensity of those efforts. Efforts that are viewed by VDOT as merely
superficial or pro-forma will not be considered good faith efforts to meet the Contract goal
for DBE participation. The Contractor must document the steps taken that demonstrated
its good faith efforts to obtain participation as set forth in the Good Faith Efforts Described
section of this Special Provision.

3. Factors Used to determine if a DBE Trucking Firm is performing a CUF:
The following factors will be used to determine whether a DBE trucking company is performing
a CUF:

LACF -49

a. To perform a CUF the DBE trucking firm shall be completely responsible for the
management and supervision of the entire trucking operation for which the DBE is
responsible by subcontract on a particular contract. There shall not be a contrived
arrangement, including, but not limited to, any arrangement that would not customarily and
legally exist under regular construction project subcontracting practices for the purpose of
meeting the DBE contract goal;
b. The DBE must own and operate at least one fully licensed, insured, and operational truck
used in the performance of the Contract work. This does not include a supervisor’s pickup
truck or a similar vehicle that is not suitable for and customarily used in hauling the
necessary materials or supplies;
c.

The DBE receives full contract goal credit for the total reasonable amount the DBE is paid
for the transportation services provided on the Contract using trucks the DBE owns,
insures, and operates using drivers that the DBE employs and manages;

d. The DBE may lease trucks from another certified DBE firm, including from an owneroperator who is certified as a DBE. The DBE firm that leases trucks from another DBE will
receive credit for the total fair market value actually paid for transportation services the
lessee DBE firm provides on the Contract;
e. The DBE may also lease trucks from a non-DBE firm, including an owner-operator. The
DBE who leases trucks from a non-DBE is entitled to credit for the total value of the
transportation services provided by non-DBE lessees, not to exceed the value of
transportation services provided by DBE-owned trucks on the Contract. For additional
participation by non-DBE lessees, the DBE will only receive credit for the fee or commission
it receives as a result of the lease arrangement.
EXAMPLE
DBE Firm X uses two (2) of its own trucks on a contract. The firm leases two
(2) trucks from DBE Firm Y and six (6) trucks from non-DBE Firm Z.
Value of Trans.
Serv.
(For
Illustrative
Purposes Only)

Firm X
Truck 1
Truck 2

Owned by DBE
Owned by DBE

$100 per day
$100 per day

Leased from DBE
Leased from DBE

$110 per day
$110 per day

Leased
DBE
Leased
DBE
Leased
DBE
Leased
DBE
Leased
DBE*

Firm Y
Truck 1
Truck 2
Firm Z
Truck 1
Truck 2
Truck 3
Truck 4
Truck 5

from

Non

$125 per day

from

Non

$125 per day

from

Non

$125 per day

from

Non

$125 per day

from

Non

$125 per day
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Truck 6

Leased
DBE*

from

Non

$125 per day

DBE credit would be awarded for the total transportation services provided by
DBE Firm X and DBE Firm Y, and may also be awarded for the total value of
transportation services by four (4) of the six (6) trucks provided by non-DBE
Firm Z (not to exceed the value of transportation services provided by DBEowned trucks).
Credit = 8 Trucks
Total Value of Transportation Services = $820
In all, full DBE credit would be allowed for the participation of eight (8) trucks
(twice the number of DBE trucks owned and leased) and the dollar value
attributable to the Value of Transportation Services provided by the 8 trucks.
* With respect to the other two trucks provided by non-DBE Firm Z, DBE credit
could be awarded only for the fees or commissions pertaining to those trucks
that DBE Firm X receives as a result of the lease with non-DBE Firm Z.

f.

For purposes of this section, the lease must indicate that the DBE firm leasing the truck
has exclusive use of and control over the truck. This will not preclude the leased truck from
working for others during the term of the lease with the consent of the DBE, provided the
lease gives the DBE absolute priority for and control over the use of the leased truck.
Leased trucks must display the name and identification number of the DBE firm that has
leased the truck at all times during the life of the lease.

4. Data Collection: In accordance with 49CFR Section 26.11, all firms bidding on prime contracts
and bidding or quoting subcontracts on federal-aid projects shall provide the following
information to the Contract Engineer annually.
•

Firm name

•

Firm address

•

Firm’s status as a DBE or non-DBE

•

The age of the firm and

•

The annual gross receipts of the firm

The means of transmittal and the risk for timely receipt of this information shall be the
responsibility of the bidder. However, the above information can be submitted by means of the
Annual Gross Receipts Survey as required in the Prequalification/Certification application.
All bidders, including DBE prime Contractor bidders, shall complete and submit to the Contract
Engineer the Subcontractor/Supplier Solicitation and Utilization Form C-48 for each bid
submitted; to be received within ten (10) business days after the bid opening. Failure of bidders
to submit this form in the time frame specified may be cause for disqualification of the bidder
and rejection of their bid in accordance with the requirements of this Special Provision, the
Contract specifications, and VDOT Road and Bridge specifications.
(o) Suspect Evidence of Criminal Behavior
Failure of a bidder, Contractor, or subcontractor to comply with the Virginia Department of
Transportation Road and Bridge Specifications and these Special Provisions wherein there
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appears to be evidence of criminal conduct shall be referred to the Attorney General for the
Commonwealth of Virginia and/or the FHWA Inspector General for criminal investigation and, if
warranted, prosecution.
Suspected DBE Fraud
In appropriate cases, VDOT will bring to the attention of the U. S. Department of Transportation
(USDOT) any appearance of false, fraudulent, or dishonest conduct in connection with the DBE
program, so that USDOT can take the steps, e.g., referral to the Department of Justice for criminal
prosecution, referral to the USDOT Inspector General, action under suspension and debarment or
Program Fraud and Civil Penalties rules provided in 49CFR Part 31.
(p) Summary of Remedies for Non-Compliance with DBE Program Requirements
Failure of any bidder\Contractor to comply with the requirements of this Special Provision for
Section 107.15 of the Virginia Road and Bridge Specifications, which is deemed to be a condition
of bidding, or where a contract exists, is deemed to constitute a breach of contract shall be
remedied in accordance with the following:
1. Disadvantaged Business Enterprise (DBE) Program Requirements
The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award,
administration, and performance of this contract. Failure by the Contractor to carry out these
requirements is a material breach of this contract, which will result in the termination of this
contract or other such remedy, as VDOT deems appropriate.
All administrative remedies noted in this provision are automatic unless the Contractor
exercises the right of appeal within the required timeframe(s) specified herein.
2. DBE Program-Related Certifications Made by Bidders\Contractors
Once awarded the contract, the Contractor shall comply fully with all regulatory and contractual
requirements of the USDOT DBE Program, and that each certified DBE firm participating in the
Contract shall fully perform the designated work items with the DBE’s own forces and
equipment under the DBE’s direct supervision, control, and management. Where a contract
exists and where the Contractor, DBE firm, or any other firm retained by the Contractor has
failed to comply with federal or VDOT DBE Program regulations and/or their requirements on
that contract, VDOT has the authority and discretion to determine the extent to which the DBE
contract requirements have not been met, and will assess against the Contractor any remedies
available at law or provided in the Contract in the event of such a contract breach.
3. Disqualification of Bidder
Bidders may be disqualified from bidding for failure to comply with the requirements of this
Special Provision, the Contract specifications, and VDOT Road and Bridge Specifications.
4. Bidding Procedures
The failure of a bidder to submit the required documentation within the timeframes specified in
the Contract Goal, Good Faith Efforts Specified section of this Special Provision may be
cause for rejection of that bidder’s bid. If the lowest bidder is rejected for failure to submit
required documentation in the specified time frames, the Department may either award the
work to the next lowest bidder, or re-advertise and construct the work under contract or
otherwise as determined by the Commonwealth.
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In order to award a contract to a bidder that has failed to meet DBE contract goal requirements,
VDOT will determine if the bidder’s efforts were adequate good faith efforts, and if given all
relevant circumstances, those efforts were to the extent a bidder actively and aggressively
seeking to meet the requirements would make. Regardless of the DBE contract goal
participation level proposed by the bidder or the extent of good faith efforts shown, all bidders
shall timely and separately file their completed and executed Forms C-111, C-112, C-48, and
Form C-49, as aforementioned, or face potential bid rejection. If a bidder does not submit it’s
completed and executed C-111, or C-112, when required by this Special Provision, the bidder’s
bid will be considered non-responsive and may be rejected. If, after reconsideration, the
Department determines the bidder has failed to meet the requirements of the Contract goal and
has failed to make adequate good faith efforts to achieve the level of DBE participation as
specified in the bid proposal, the bidder’s bid will be rejected. If sufficient documented evidence
is presented to demonstrate that the apparent low bidder made reasonable good faith efforts,
the Department will award the Contract and reduce the DBE requirement to the actual
commitment identified by the lowest successful bidder at the time of its bid. The Contractor is
encouraged to seek additional participation during the life of the Contract.
If the Contractor fails to conform to the schedule of DBE participation as shown on the progress
schedule, or at any point at which it is clearly evident that the remaining dollar value of allowable
credit for performing work is insufficient to obtain the scheduled participation, the Contractor
and any aforementioned affiliates may be enjoined from bidding for 60 days or until such time
as conformance with the schedule of DBE participation is achieved. In such instances, the
Contractor is expected to seek DBE participation towards meeting the goal during the
prosecution of the Contract.
If the Contractor fails upon completion of the project to meet the required participation, the
Contractor and any prime contractual affiliates, as in the case of a joint venture, may be
enjoined from bidding as a prime Contractor, or participating as a subcontractor on VDOT
projects for a period of 90 days.
Prior to enjoinment from bidding or denial to participate as a subcontractor for failure to comply
with participation requirements, as provided hereinbefore, the Contractor may submit
documentation to the State Construction Engineer to substantiate that failure was due solely
to quantitative underrun(s) or elimination of items subcontracted to DBEs, and that all feasible
means have been used to obtain the required participation. The State Construction Engineer
upon verification of such documentation shall make a determination whether or not the
Contractor has met the requirements of the Contract.
If it is determined that the aforementioned documentation is insufficient or the failure to meet
required participation is due to other reasons, the Contractor may request an appearance
before the Administrative Reconsideration Panel to establish that all feasible means were used
to meet such participation requirements. The decision of the Administrative Reconsideration
Panel shall be administratively final. The enjoinment period will begin upon the Contractor’s
failure to request a hearing within the designated time frame or upon the Administrative
Reconsideration Panel’s decision to enjoin, as applicable.
5. Verification of DBE Participation and Imposed Damages
If the Contractor fails to comply with correctly completing and submitting any of the required
documentation requested by this provision within the specified time frames, the Department
will withhold payment of the monthly progress estimate until such time as the required
submissions are received by VDOT. Where such failures to provide required submittals or
documentation are repeated the Department will move to enjoin the Contractor and any prime
contractual affiliates, as in the case of a joint venture, from bidding as a prime Contractor, or
participating as a subcontractor on VDOT projects until such submissions are received.
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(q) Suspect Evidence of Criminal Behavior
In addition to the remedies described heretofore in this provision VDOT also exercises its rights
with respect to the following remedies:
•

Failure of a bidder, Contractor, or subcontractor to comply with the Virginia Department of
Transportation Road and Bridge Specifications and these Special Provisions wherein there
appears to be evidence of criminal conduct shall be referred to the Attorney General for the
Commonwealth of Virginia and/or the FHWA Inspector General for criminal investigation and,
if warranted prosecution.

•

In appropriate cases, VDOT will bring to the attention of the U. S. Department of Transportation
(USDOT) any appearance of false, fraudulent, or dishonest conduct in connection with the DBE
program, so that USDOT can take the steps, e.g., referral to the Department of Justice for
criminal prosecution, referral to the USDOT Inspector General, action under suspension and
debarment or Program Fraud and Civil Penalties rules provided in 49CFR Part 31.
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VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
SECTION 105.06—SUBCONTRACTING
(FEDERAL FUNDED PROJECTS)
February 9, 2017
SECTION 105.06—Subcontracting of the Specifications is amended to include the following:
(d) According to Commonwealth of Virginia Executive Order 20, the Contractor is encouraged to seek
out and consider Small, Women-owned, and Minority-owned (SWaM) businesses certified by the
Department of Small Business and Supplier Diversity (DSBSD) as potential subcontractors and
vendors. Further, the Contractor shall furnish and require each subcontractor (first-tier) to furnish
information relative to subcontractor and vendor involvement on the project.
For purposes of this provision, the term “vendor” is defined as any consultant, manufacturer,
supplier or hauler performing work or furnishing material, supplies or services for the contract. The
Contractor and, or subcontractor (first-tier) must insert this provision in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). The applicable requirements of this provision are
incorporated by reference for work done by vendors under any purchase order, rental agreement
or agreement for other services for the contract. The Contractor shall be responsible for
compliance by any subcontractor, lower-tier subcontractor or vendor.
The submission of a bid will be considered conclusive evidence that the Contractor agrees to
assume these contractual obligations and to bind subcontractors contractually to the same at the
Contractor’s expense.
When an approved Form C-31 “Subletting Request” is required according to IIM-CD-2013-06.01,
the Contractor shall indicate on the Subletting Request if a subcontractor is a certified DBE or
SWaM business.
The Contractor shall report all DBE, SWaM, and Non SWaM vendor payments quarterly to the
District Civil Rights Office. The Contractor shall provide the information in a format consistent with
Form C-63, Vendor Payment Compliance Report, subject to the approval of the Engineer.
DBE Participation and reporting shall be in accordance with the Special Provision for Section
107.15 (Use of Disadvantaged Business Enterprises).
If the Contractor fails to provide the required information, the Department may delay final payment
according to Specification Section 109.10 of the Specifications.
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SP0F0-000140-00
May 1, 2012; Reissued July 12, 2016
FHWA-1273 ATTACHMENT A (Electronic Version)
(Applicable to Appalachian contracts only)
The following attachment to Form FHWA-1273 titled ATTACHMENT A - EMPLOYMENT AND
MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS shall apply to this contract:

=========================================================================================

FHWA-1273 Attachment A – Revised May 1, 2012

ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN
DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS
This provision is applicable to all Federal-aid projects funded under the Appalachian Regional Development
Act of 1965.
1. During the performance of this contract, the Contractor undertaking to do work which is, or
reasonably may be, done as on-site work, shall give preference to qualified persons who regularly
reside in the labor area as designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract work is situated, except:
a.

To the extent that qualified persons regularly residing in the area are not available.

b.

For the reasonable needs of the contractor to employ supervisory or specially experienced
personnel necessary to assure an efficient execution of the contract work.

c.

For the obligation of the Contractor to offer employment to present or former employees
as the result of a lawful collective bargaining contract, provided that the number of
nonresident persons employed under this subparagraph (1c) shall not exceed 20 percent
of the total number of employees employed by the Contractor on the contract work, except
as provided in subparagraph (4) below.

2. The Contractor shall place a job order with the State Employment Service indicating (a) the
classifications of the laborers, mechanics and other employees required to perform the contract
work, (b) the number of employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other pertinent information
required by the State Employment Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by telephone. If during the course of the
contract work, the information submitted by the Contractor in the original job order is substantially
modified, the participant shall promptly notify the State Employment Service.
3. The Contractor shall give full consideration to all qualified job applicants referred to him by the State
Employment Service. The Contractor is not required to grant employment to any job applicants
who, in his opinion, are not qualified to perform the classification of work required.
4. If, within one week following the placing of a job order by the Contractor with the State Employment
Service, the State Employment Service is unable to refer any qualified job applicants to the
Contractor, or less than the number requested, the State Employment Service will forward a
certificate to the Contractor indicating the unavailability of applicants. Such certificate shall be
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made a part of the Contractor's permanent project records. Upon receipt of this certificate, the
Contractor may employ persons who do not normally reside in the labor area to fill positions covered
by the certificate, notwithstanding the provisions of subparagraph (1c) above.
5. The provisions of 23 CFR 633.207(e) allow the contracting agency to provide a contractual
preference for the use of mineral resource materials native to the Appalachian region.
6. The Contractor shall include the provisions of Sections 1 through 4 of this Attachment A in every
subcontract for work which is, or reasonably may be, done as on-site work.
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Form C-48
Rev. 2-23-11

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
SUBCONTRACTOR/SUPPLIER SOLICITATION AND UTILIZATION FORM
(ALL BIDDERS)
PROJECT NO.

CONTRACT I.D. NO.

FHWA NO.

DATE SUBMITTED

All bidders, including DBEs bidding as Prime Contractors, shall complete and submit the following information as
requested in this form within ten (10) business days after the opening of bids.
The bidder certifies this form accurately represents its solicitation and utilization or non-utilization, as indicated, of
the firms listed below for performance of work on this contract. The bidder also certifies he/she has had direct
contact with the named firms regarding participation on this project.

BIDDER

SIGNATURE

TITLE

SUBCONTRACTOR/SUPPLIER SOLICITATION AND UTILIZATION (ALL)
VENDOR
NUMBER

NAME OF SUBCONTRACTOR/SUPPLIER

TELEPHONE
NUMBER

DBE OR
NON-DBE

UTILIZED
(Y/N)

NOTE: ATTACH ADDITIONAL PAGES, IF NECESSARY.

BIDDER MUST SIGN EACH ADDITIONAL SHEET TO CERTIFY ITS CONTENT AND COMPLETION OF FORM.

Form C-111
Rev. 2-15-11

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
MINIMUM DBE REQUIREMENTS
PROJECT NO.
FHWA NO.
* * * INSTRUCTIONS * * *
THIS FORM CAN BE USED BY THE CONTRACTOR TO SUBMIT THE NAMES OF DBE FIRMS TO BE UTILIZED ON THE PROJECT. THE
CONTRACTOR SHALL INDICATE THE DESCRIPTION OF THE CATEGORY (S, M, SP or H) AND THE TYPE OF WORK THAT EACH DBE WILL
PERFORM AND THE ALLOWABLE CREDIT PER ITEM(S). ADDITIONAL SHEETS TO SHOW THE ALLOWABLE CREDIT PER ITEM MAY BE
ATTACHED IF NECESSARY. PLEASE NOTE: THE AMOUNT OF ALLOWABLE CREDIT FOR A DBE SUPPLIER IS 60% OF THE TOTAL COST
OF THE MATERIALS OR SUPPLIES OBTAINED AND 100% FOR A DBE MANUFACTURER OF THE MATERIALS AND SUPPLIES OBTAINED.
A CONTRACTOR MAY COUNT 100% OF THE FEES PAID TO A DBE HAULER FOR THE DELIVERY OF MATERIALS AND SUPPLIES TO THE
PROJECT SITE, BUT NOT FOR THE COST OF THE MATERIALS AND SUPPLIES THEMSELVES.

8

DBE REQUIREMENT
PERCENT ATTAINED BY BIDDER

%

USED AS
SUBCONTR. (S)
MFG. (M)
SUPPLIER (SP)
HAULER (H)

NAMES(S) AND CERTIFICATION NO.
OF DBE(S) TO BE USED

TOTAL CONTRACT VALUE

%

$

$ AMOUNT OF
ALLOWABLE
CREDIT PER ITEM

TYPE OF WORK AND ITEM
NO(S)

x

REQUIRED DBE

TOTAL

$

%

= $

I/WE CERTIFY THAT THE PROPOSED DBE(S) SUBMITTED WILL BE USED ON THIS CONTRACT AS STATED HEREON AND ASSURE THAT
DURING THE LIFE OF THE CONTRACT. I/WE WILL MEET OR EXCEED THE PARTICIPATION ESTABLISHED HEREON BY THE
DEPARTMENT.

BY
BIDDER

SIGNATURE
BY

TITLE

DATE

Form C-49
2-24-14
Sheet 1 of 10

COMM0NWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

--DO NOT DETACH-THIS INFORMATION MUST BE SUBMITTED
WITHIN 2 DAYS AFTER BID OPENING IF YOUR
BID DOES NOT MEET THE PROJECT DBE
REQUIREMENTS, OR
WHEN REQUESTED BY VDOT

CONTRACT I.D. NUMBER________________________________
PROJECT NUMBER_____________________________________
FHWA NUMBER________________________________________
DISTRICT______________________________________________
DATE BID SUBMITTED___________________________________
BIDDER’S NAME________________________________________
SIGNATURE____________________________________________
TITLE_________________________________________________
VENDOR NUMBER______________________________________

8%
DBE GOAL FROM BID PROPOSAL____________________________

Form C-49
2-24-14
Sheet 2 of 10

COMM0NWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION
CONTRACT I.D. NO.________________________________DATE SUBMITTED______________
IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.
THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED HEREIN.
BIDDER

SIGNATURE

____

TITLE________________________________________________________________________________________

NAMES OF CERTIFIED DBEs AND THE DATES ON WHICH THEY WERE SOLICITED TO BID
ON THIS PROJECT
INCLUDE THE ITEMS OF WORK OFFERED AND THE DATES AND METHODS USED FOR
FOLLOWING UP INITIAL SOLICITATIONS TO DETERMINE WHETHER OR NOT DBEs WERE
INTERESTED.
NAMES AND VENDOR
NUMBERS OF DBEs
SOLICITED

DATE OF INITIAL
SOLICITATION

ITEM(S) OF WORK

FOLLOW-UP METHODS
AND DATES

NOTE: ATTACH ADDITIONAL PAGES IF NECESSARY
ATTACH COPIES OF SOLICITATIONS, TELEPHONE RECORDS, FAX CONFIRMATIONS,
ELECTRONIC INFORMATION, ETC.

Form C-49
2-24-14
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COMM0NWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION
CONTRACT I.D. NO._________________DATE SUBMITTED___________________________
IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.
THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED HEREIN.
BIDDER_____________________________________SIGNATURE______________________________________

TITLE________________________________________________________________________________________

TELEPHONE LOG
DBE(s) CALLED

TELEPHONE
NUMBER

DATE
CALLED

TIME
CALLED

CONTACT PERSON OR
VOICE MAIL STATUS

NOTE: ATTACH ADDITIONAL PAGES IF NECESSARY
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COMM0NWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION
CONTRACT I.D. NO._________________DATE SUBMITTED___________________________
IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.
THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED HEREIN.

BIDDER

SIGNATURE

____

TITLE________________________________________________________________________________________

ITEM(S) OF WORK THAT THE BIDDER MADE AVAILABLE TO DBE FIRMS
IDENTIFY THOSE ITEM(S) OF WORK THAT THE BIDDER MADE AVAILABLE TO DBE
FIRMS OR THOSE ITEM(S) THE BIDDER IDENTIFIED AND DETERMINED TO SUBDIVIDE
INTO ECONOMICALLY FEASIBLE UNITS TO FACILITATE DBE PARTICIPATION. FOR
EACH ITEM LISTED, SHOW THE DOLLAR VALUE AND PERCENTAGE OF THE TOTAL
CONTRACT AMOUNT. IT IS THE BIDDER’S RESPONSIBILITY TO DEMONSTRATE THAT
SUFFICIENT WORK TO MEET THE GOAL WAS MADE AVAILABLE TO DBE FIRMS.

ITEM(S) OF WORK
MADE AVAILABLE

BIDDER
NORMALLY
PERFORMS ITEM(S)
(Y/N)

ITEM(S) BROKEN
DOWN TO
FACILITATE
PARTICIPATION
(Y/N)

AMOUNT IN
DOLLARS

PERCENTAGE
OF
CONTRACT

NOTE: INFORMATION REQUIRED FOR THIS SECTION CONTINUED ON SHEET 5
ATTACH ADDITIONAL PAGES IF NECESSARY

Form C-49
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COMM0NWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION
CONTRACT I.D. NO._________________DATE SUBMITTED___________________________
IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.
THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED HEREIN.
BIDDER

SIGNATURE

____

TITLE________________________________________________________________________________________

ADDITIONAL INFORMATION REGARDING ITEM(S) OF WORK THAT THE
BIDDER MADE AVAILABLE TO DBE FIRMS (Continued From Sheet 4)
ITEM(S) OF WORK MADE AVAILABLE, NAMES OF SELECTED FIRMS AND DBE STATUS,
DBEs THAT PROVIDED QUOTES, PRICE QUOTE FOR EACH FIRM, AND THE PRICE
DIFFERENCE FOR EACH DBE IF THE SELECTED FIRM IS NOT A DBE.
ITEM(S) OF WORK
MADE
AVAILABLE(CONT.)

NAME OF
SELECTED
FIRM AND
VENDOR
NUMBER

DBE OR
NON-DBE

NAME OF
REJECTED
FIRM(S)

QUOTE IN
DOLLARS

PRICE
DIFFERENCE IN
DOLLARS

NOTE: ATTACH ADDITIONAL PAGES IF NECESSARY.
IF THE FIRM SELECTED FOR THE ITEM IS NOT A DBE, PROVIDE THE REASON(S) FOR
THE SELECTION ON A SEPARATE PAGE AND ATTACH.
PROVIDE NAMES, ADDRESSES, AND TELEPHONE NUMBERS FOR THE FIRMS LISTED
ABOVE.
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COMM0NWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION
CONTRACT I.D. NO._________________DATE SUBMITTED___________________________
IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.
THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED HEREIN.

BIDDER

SIGNATURE

____

TITLE________________________________________________________________________________________

ADVERTISEMENTS OR PROOFS OF PUBLICATION.
NAMES AND DATES OF EACH PUBLICATION IN WHCH A REQUEST FOR DBE
PARTICIPATION FOR THE PROJECT WAS PLACED BY THE BIDDER. ATTACH COPIES OF
PUBLISHED ADVERTISEMENTS OR PROOFS OF PUBLICATION.
PUBLICATIONS

DATES OF ADVERTISEMENT

NOTE: ATTACH ADDITIONAL PAGES IF NECESSARY

Form C-49
2-24-14
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COMM0NWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION
CONTRACT I.D. NO._________________DATE SUBMITTED___________________________
IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.
THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED HEREIN.

BIDDER

SIGNATURE

____

TITLE________________________________________________________________________________________

NAMES OF AGENCIES CONTACTED TO PROVIDE ASSISTANCE
NAMES OF AGENCIES (SEE SPECIAL PROVISION FOR 107.15) AND THE DATES THESE
AGENCIES WERE CONTACTED TO PROVIDE ASSISTANCE IN CONTACTING,
RECRUITING, AND USING DBE FIRMS. IF THE AGENCIES WERE CONTACTED IN
WRITING, ATTACH COPIES OF SUPPORTING DOCUMENTS.

NAME OF AGENCY

METHOD AND DATE OF
CONTACT

NOTE: ATTACH ADDITIONAL PAGES IF NECESSARY.

RESULTS
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COMM0NWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION
CONTRACT I.D. NO._________________DATE SUBMITTED___________________________
IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.
THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED HEREIN.

BIDDER

SIGNATURE

____

TITLE________________________________________________________________________________________

TECHNICAL ASSISTANCE AND INFORMATION PROVIDED TO DBEs
EFFORTS MADE TO PROVIDE INTERESTED DBEs WITH ADEQUATE INFORMATION
ABOUT THE PLANS, SPECIFICATIONS, AND REQUIREMENTS OF THE BID DOCUMENTS
TO ASSIST THE DBEs IN RESPONDING TO A SOLICITATION.
IDENTIFY THE DBEs ASSISTED, THE INFORMATION PROVIDED, AND THE DATE OF
CONTACT. ATTACH COPIES OF SUPPORTING DOCUMENTS.
DBEs ASSISTED

INFORMATION PROVIDED

DATE OF CONTACT

NOTE: ATTACH ADDITIONAL PAGES IF NECESSARY.
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COMM0NWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION
CONTRACT I.D. NO._________________DATE SUBMITTED___________________________
IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.
THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED HEREIN.
BIDDER

SIGNATURE

____

TITLE________________________________________________________________________________________

EFFORTS MADE TO ASSIST DBEs OBTAIN BONDING, LINES OF CREDIT,
INSURANCE, ETC.
EFFORTS MADE TO PROVIDE INTERESTED DBEs IN OBTAINING BONDING, LINES OF
CREDIT, INSURANCE, NECESSARY EQUIPMENT, SUPPLIES, MATERIALS, OR RELATED
ASSISTANCE OR SERVICES, EXCLUDING SUPPLIES AND EQUIPMENT THE
SUBCONTRACTOR PURCHASES OR LEASES FROM THE PRIME CONTRACTOR OR ITS
AFFILIATES.
IDENTIFY THE DBEs ASSISTED, THE ASSISTANCE OFFERED, AND THE DATES OF
SERVICES OFFERED AND PROVIDED. ATTACH COPIES OF SUPPORTING DOCUMENTS.
DBEs ASSISTED

ASSISTANCE OFFERED

DATES SERVICES OFFERED
AND/OR PROVIDED

NOTE: ATTACH ADDITIONAL PAGES IF NECESSARY.
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COMM0NWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION
CONTRACT I.D. NO._________________DATE SUBMITTED___________________________
IF THE DBE GOAL ESTABLISHED FOR THIS CONTRACT HAS NOT BEEN MET OR VDOT
REQUESTS THE SUBMITTAL THEREOF, THE BIDDER IS REQUIRED TO SUBMIT GOOD
FAITH EFFORTS AS OUTLINED IN THIS DOCUMENT.
THE BIDDER ACKNOWLEDGES AND CERTIFIES THAT THIS FORM ACCURATELY
REPRESENTS THE INFORMATION CONTAINED HEREIN.

BIDDER

SIGNATURE

____

TITLE________________________________________________________________________________________

ADDITIONAL DATA TO SUPPORT DEMONSTRATION OF GOOD FAITH EFFORTS
ADDITIONAL DATA TO SUPPORT DEMONSTRATION OF GOOD FAITH EFFORTS

NOTE: ATTACH ADDITIONAL PAGES, IF NECESSARY

ORDER NO.:
CONTRACT ID. NO.:
Form C-105
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
AFFIDAVIT
PROJECT:

FHWA:
This form must be completed, signed, notarized and returned with bid; and failure to do so, may result in the
rejection of your bid. A separate form must be submitted by each principal of a joint venture bid.
1.

I, the firm, corporation or officers, agents or employees thereof have neither directly nor
indirectly entered into any combination or arrangement with any person, firm or corporation
or entered into any agreement, participated in any collusion, or otherwise taken any action
in restraint of free competitive bidding in connection with such contract, the effect of which
is to prevent competition or increase the cost of construction or maintenance of roads or
bridges.
During the preceding twelve months, I (we) have been a member of the following Highway
Contractor's Associations, as defined in Section 33.2-1106 of the Code of Virginia. (If
none, so state).
NAME

2.

Location of Principal Office

I (we) have _____, have not _____, participated in a previous contract or subcontract
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or
11246, and that I/We have _____, have not _____, filed with the joint Reporting Committee,
the Director of the Office of Federal Contract Compliance, a Federal Government
contracting or administering agency, or the former President's Committee on Equal
Employment Opportunity, all reports due under the applicable filing requirements.
Note: The above certification is required by the Equal Employment Opportunity
Regulations of the Secretary of Labor [41 CFR 60-1.7(b)(1)], and must be submitted by
bidders and proposed subcontractors only in connection with contracts and subcontracts
which are subject to the equal opportunity clause. Contracts and subcontracts which are
exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only
contract or subcontracts of $10,000 or under are exempt.)
Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders
or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous
contract or subcontract subject to the Executive Orders and have not filed the required
reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contract and
subcontract unless such contractor submits a report covering the delinquent period or such
other period specified by the Federal Highway Administration or by the Director, Office of
Federal Contract Compliance, U.S. Department of Labor.
(Continued)

ORDER NO.:
CONTRACT ID. NO.:
Form C-105
page 2

3.

The bidder certifies to the best of its knowledge and belief, that it and its principals:
(a)

Are not presently debarred, suspended, proposed for debarment, declared
ineligible or voluntarily excluded from covered transactions by any Federal
department or agency;

(b)

Have not within a three year period preceding this proposal been convicted of or
had a civil judgement rendered against them for commission of fraud or a criminal
offence in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, or
receiving stolen property;

(c)

Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated above; and

(d)

Where the bidders is unable to certify to any of the statements in this certification,
the bidder shall show an explanation below.

Explanations will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. For any explanation noted, indicate below to whom it applies, initiating
agency, and dates of action. Providing false information may result in federal criminal prosecution
or administration sanctions. The bidder shall provide immediate written notice to the Department if
at any time the bidder learns that its certification was erroneous when submitted or has become
erroneous by reason of change circumstances.

The undersigned is duly authorized by the bidder to make the foregoing statements to be filed with
bids submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation
Board.
Signed at

, this

day of

, 20

County (City), STATE
By:
(Name of Firm)
STATE of
I

(Signature)
Title (print)
COUNTY (CITY) of
To-wit:
, a Notary Public in and for the State and

County(City) aforesaid, hereby certify that this day
personally appeared before me and made oath that he is duly authorized to make the above statements
and that such statements are true and correct.
Subscribed and sworn to before me this

day of
My Commission expires

Notary Public

, 20

Form C-112
Rev. 3-1-11
Page 1 of 2

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS
Project No.:
Federal Project No.:
This form is to be submitted in accordance with the Department’s Special Provision for Section 107.15.
It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.
It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.
The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.
Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function" as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor

By:
Signature

Title
Date:

First Tier
Subcontractor if
Applicable

By:
Signature

Title
Date:

Form C-112
Rev. 3-1-11
Page 2 of 2

Second Tier
Subcontractor if
Applicable

By:
Signature

Title
Date:

Third Tier
Subcontractor if
Applicable

By:
Signature

Title
Date:

DBE Contractor

By:
Signature

Title
Date:

SP107-000120-00
VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
ELECTRONIC SUBMISSION OF PAYROLLS AND
DBE SUBCONTRACTOR PAYMENT FOR FEDERALLY FUNDED PROJECTS
January 21, 2020
I.

GENERAL REQUIREMENTS
The Contractor and all Subcontractors shall submit all certified payrolls and subcontractor payments,
including those made to Disadvantaged Business Enterprises (DBEs), using the AASHTOWare
Project Civil Rights and Labor (CRL) system in accordance with this specification. The term
“subcontractor” shall include all vendors subject to FHWA-1273.
The electronic payroll submission and subcontractor payments through the CRL system replaces the
paper submission of the C-57 and C-63 forms otherwise required by Sections 107.14(m) and 107.15
of the Specifications.

II.

SYSTEM REQUIREMENTS
The CRL system is web based. The Contractor shall ensure compatibility with the CRL system as
necessary to successfully execute the Work. The CRL system works with Internet Explorer 11 or
Google Chrome and requires the ability to read, create, and edit spreadsheets in the .xlsx file format.
The Contractor and Subcontractors will be granted access after submitting forms ITD-35 and ITD-36
for each individual user who requires an account. Only those firms with a required contract in the
system should submit the Request Access form. The software is configured so that each firm will only
be able see their specific contract information. There will only be one single sign-on process for
multiple application access within the Department.
VDOT will provide access and link and a log-in identification (ID) for the CRL system to designated
employees of the Contractor and approved subcontractors entered into the system for the contract.
The log-in ID and password are unique to the designated employee and must not be shared with
other employees. There are no fees associated with accessing the system or to receive a login ID.
The low bidders on Contract awards will be contacted by the State Civil Rights Manager after letting
to begin the process for accessing the CRL system for them and their subcontractors. The State Civil
Rights Manager will provide all training for entry of certified payrolls and DBE subcontractor payments
in CRL.
The CRL website is located at:
https://www.virginiadot.org/business/aashtoware_project_civil_rights_and_labor%E2%84%A2_crl_ma
nagement_system.asp.

III.

PROCEDURES
1. CERTIFIED PAYROLL & SUBCONTRACTOR DATA SUBMISSION FOR FEDERALLY
FUNDED PROJECTS
The Contractor and all subcontractors shall use the CRL system to provide VDOT electronic
certified payrolls. The Contractor shall ensure that all subcontractors submit their certified payrolls
into the system electronically.

Electronic submittal of certified payrolls can be submitted using the following methods:
•
•
•
•

Manually add, copy, or modify data into CRL;
Import payroll data with the CRL payroll spreadsheet XML converter tool available
at https://xml.cloverleaf.net/spreadsheet/
Convert payroll system program data to Payroll XML and import it into the CRL system.
Information on how to convert to payroll program data to an XML file can be located at
https://xml.cloverleaf.net/resourcekit/;
The Contractor may send, on behalf of a subcontractor, payroll payment information based
on a signed, certified paper payroll through the Electronica Proxy Payroll Process. Import
payroll data with the CRL payroll spreadsheet XML converter tool available at
https://xml.cloverleaf.net/spreadsheet/.

The District Civil Rights Manager or Engineer may require at any time, in writing, certified paper
copies of the payrolls conforming to FHWA 1273 from any or all contractors working on the
project.
2. DBE PAYMENT SUBMISSION REQUIREMENTS FOR FEDERALLY FUNDED PROJECTS
The Contractor shall post payment to DBE firms listed on their C-111 towards meeting their
contract DBE goal per Federal DBE regulations. The Contractor shall submit, and shall require
each Subcontractor to provide, payment amounts relative to all DBE involvement on the project
during the life of the Contract in which participation occurs, and verification is available. The
Contractor shall post payments to DBEs in CRL within 7 days after receipt of payment from the
Department. Subcontractors shall post payments to DBEs in CRL within 7 days after receipt of
payment from the Contractor.
The District Civil Rights Manager may require at any time, in writing, proof of payments from any
or all subcontractors working on the project related to contractor DBE payments. The Contractor
shall enter all payments made to all subcontractors into the Payment area of CRL for each
estimate.
DBE Payments shall be entered only for those business entities that are being utilized in
conjunction with performing a Commercial Useful Function (CUF).
More information about the CRL system can be located at
https://www.aashtowareproject.org/index.php.

"General Decision Number: VA20220116 01/07/2022
Superseded General Decision Number: VA20210116
State: Virginia
Construction Type: Highway
Counties: Fairfax, Fairfax* and Falls Church* Counties in
Virginia.
*including the independent cities of Falls Church and Fairfax
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for
commercial navigation, bridges involving marine construction;
and other major bridges).
Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).
If the contract is entered into on or after January 30, 2022, or
the contract is renewed or extended (e.g., an option is
exercised) on or after January 30, 2022, Executive Order 14026
generally applies to the contract. The contractor must pay all
covered workers at least $15.00 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for all
hours spent performing on that contract in 2022.
If the contract was awarded on or between January 1, 2015 and
January 29, 2022, and the contract is not renewed or extended on
or after January 30, 2022, Executive Order 13658 generally
applies to the contract. The contractor must pay all covered
workers at least $11.25 per hour (or the applicable wage rate
listed on this wage determination, if it is higher) for all
hours spent performing on that contract in 2022.
The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for

performance of work on the contract does not appear on this wage
determination, the contractor must still submit a conformance
request.
Additional information on contractor requirements and worker
protections under the Executive Orders is available at
www.dol.gov/whd/govcontracts.
Modification Number
0

Publication Date
01/07/2022

* ELEC0080-011 06/01/2019
Rates

Fringes

ELECTRICIAN, Includes Traffic
Signalization....................$ 28.35
15.95%+7.00
---------------------------------------------------------------LABO0011-011 09/01/2021
Rates

Fringes

LABORER: Common or General......$ 20.90
7.90
---------------------------------------------------------------LABO0011-012 09/01/2020
Rates

Fringes

LABORER
Asphalt Raker...............$ 21.51
7.69
Asphalt Shoveler............$ 20.59
7.69
---------------------------------------------------------------PLAS0891-011 06/01/2020
Rates

Fringes

CEMENT MASON/CONCRETE FINISHER...$ 20.70
8.03
---------------------------------------------------------------SUVA2016-052 07/02/2018
Rates

Fringes

CARPENTER, Includes Form Work....$ 20.97

0.00

FENCE ERECTOR....................$ 15.28

0.00

IRONWORKER, REINFORCING..........$ 34.18

0.00

IRONWORKER, STRUCTURAL...........$ 34.18

0.00

LABORER:

Grade Checker..........$ 14.88

0.00

LABORER:

Pipelayer..............$ 20.48

0.00

LABORER:

Power Tool Operator....$ 15.69

0.00

OPERATOR:
Backhoe/Excavator/Trackhoe.......$ 23.93

0.00

OPERATOR: Bobcat/Skid
Steer/Skid Loader................$ 19.00

3.49

OPERATOR:

Broom/Sweeper.........$ 17.40

2.01

OPERATOR:

Crane.................$ 29.46

0.00

OPERATOR:

Drill.................$ 24.89

0.00

OPERATOR:

Gradall...............$ 19.26

0.00

OPERATOR:

Grader/Blade..........$ 23.21

0.00

OPERATOR:

Hydroseeder...........$ 16.64

0.00

OPERATOR:

Loader................$ 18.92

0.00

OPERATOR:

Mechanic..............$ 22.84

0.00

OPERATOR:

Milling Machine.......$ 23.19

2.94

OPERATOR: PAVEMENT PLANER
GROUNDSMEN.......................$ 19.75

0.00

OPERATOR:

PAVEMENT PLANER.......$ 21.14

0.00

OPERATOR: Paver (Asphalt,
Aggregate, and Concrete).........$ 21.39

2.98

OPERATOR:

Piledriver............$ 21.83

4.08

OPERATOR:

Roller (Finishing)....$ 18.73

3.23

OPERATOR:

Roller................$ 18.92

0.00

OPERATOR:

Screed................$ 22.13

4.89

OPERATOR: Asphalt Spreader
and Distributor..................$ 20.50

2.16

OPERATOR: Bulldozer,
Including Utility................$ 20.64

0.00

PAVEMENT MARKING OPERATOR........$ 22.15

0.00

PAVEMENT MARKING TRUCK DRIVER....$ 18.78

0.00

TRAFFIC CONTROL:

Flagger.......$ 13.64

0.00

TRUCK DRIVER : HEAVY 7CY &
UNDER............................$ 15.53

0.00

TRUCK DRIVER: Fuel and
Lubricant Service................$ 18.25

0.00

TRUCK DRIVER: HEAVY OVER 7
CY...............................$ 18.05

0.00

TRUCK DRIVER: Single & Multi
Axle.............................$ 18.94
3.02
---------------------------------------------------------------WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.
================================================================
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic

violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.
Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).
---------------------------------------------------------------The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).
Union Rate Identifiers
A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union, which prevailed in the survey for this
classification, which in this example would be Plumbers 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.
Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.
Survey Rate Identifiers
Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average

rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.
Survey wage rates are not updated and remain in effect until a
new survey is conducted.
Union Average Rate Identifiers
Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.
A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.
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