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IINNVVIITTAATTIIOONN  FFOORR  BBIIDD  
 
 
 
 

IFB NUMBER:              IFB 19-08  
 
IFB SUBJECT:  CHURCH STREET NE SIDEWALK  
 
 
BID DUE DATE:   FEBRUARY 22, 2019 @11:00 AM 
 
 
PUBLIC OPENING: VIENNA TOWN HALL 
 OFFICE OF THE PURCHASING AGENT 

127 CENTER STREET, SOUTH 
VIENNA, VIRGINIA 22180 

 
All inquiries must be made, in writing, to Gina Gilpin, Purchasing Agent, at ggilpin@viennava.gov  by 
 February 14, 2019, AT 2:00 PM. Questions received after the deadline may not be answered. 
  
 
PURPOSE: 
 
This project will install curb and gutter and new sidewalk within public right of way on the north side of 
Church Street NE between Glyndon Street NE and Beulah Road NE. This work also includes, curb ramps, 
landscaping, speed hump reconstruction, mill/overlay, signage and pavement marking improvements to 
update pedestrian awareness signage/markings along this corridor.  
 
This IFB may be downloaded from the Town’s website at:   www.viennava.gov 
 
The Town of Vienna reserves the right to reject any and all bids or to accept the bid(s) which, in its 
judgment, will be for its best interest. 
 
NO BID MAY BE WITHDRAWN FOR A PERIOD OF SIXTY (60) DAYS SUBSEQUENT TO THE DATE OF THE BID 
OPENING. 
 
Any bid may be withdrawn PRIOR to the scheduled time for bid opening or authorized postponement 
thereof. 
 
Envelopes shall be clearly marked on the outside, “SEALED BID” and show the IFB number, IFB subject, 
opening time, opening date, and Contractor’s Registration Number (if applicable). 
 
  

mailto:ggilpin@viennava.gov
http://www.findrfp.com/gov/List.aspx?id=93142
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SECTION A 

 

INFORMATION FOR BIDDERS 

 
 

A-I.  USUBMISSION OF BIDS AND BID OPENING 

A.  Bids will be received by the Town of Vienna, Virginia (Town) and will be opened and read at the 
times and places set forth in the Advertisement for Bid. Pre-qualified bidders, or their 
representative, and other interested persons may be present at the opening of proposals. 

      B.  Bidders must use the attached Official Bid Form to submit their bid.  All bids must show unit 
price, if applicable, and total price.  All bidders must return ONE (1) original and ONE (1) copy 
of the Official Bid Form as well as any issued addendums or any other documentation 
considered to be part of the Bid Package.  KEEP A COPY OF THE IFB FOR YOUR FILES AND DO 
NOT SUBMIT IT WITH THE BID PACKAGE.  By signing the Official Bid Form, the bidder 
acknowledges they have read this solicitation, understand it, and agree to be bound by its 
terms and conditions.  Bids may be submitted by mail or delivered in person.   

   
     C.  The signed bids must be returned in a sealed envelope and identified as follows: "SEALED BID", 

show the IFB number, IFB subject, opening time, opening date, and bidder's name and address.  
The bids must be received at the following location before date and time specified: 

 
   Vienna Town Hall 
   Office of the Purchasing Agent 
    127 Center Street S 
   Vienna, VA 22180 
 

     D.  The Bidder shall assume full responsibility for timely delivery at the location designated for 
receipt of Bids. BIDS RECEIVED AFTER THE DATE OR TIME OF OPENING WILL NOT BE 
CONSIDERED FOR CONTRACT AWARD AND SHALL BE RETURNED TO THE BIDDER. 

 
  Bidders are reminded that changes to the IFB, in the form of addenda, are often issued between 

the issue date and within three business (3) days before the closing of the IFB.  Bidders are solely 
responsible for checking the Town website to insure that they have the most current information 
regarding the IFB. 

 

A-2.  UBIDDING DOCUMENTS 

A.  Bidding Documents include the, Information for Bidders, Form of Bid, the Bid Bond and the 
proposed Contract Documents, including any Addenda issued prior to receipt of bids. All 
requirements and obligations of the Bidding Documents are hereby incorporated by reference 
into the Contract Documents and are binding on the Successful Bidder upon Award of the 
Contract. 

B.  Bidders may obtain complete sets of the Bidding Documents from the issuing office designated 
in the Advertisement for Bid in the number and for the price, if any, stated therein. 
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C.  Bidders shall use complete sets of Bidding Documents in preparing Bids; the Town  shall not 
assume any responsibility for errors or misinterpretations resulting from the use of incomplete 
sets of Bidding Documents. 

D.  The Town in making copies of the Bidding Documents available on the above terms does so 
only for the purpose of obtaining Bids on the Work and does not confer a license or grant for 
any other use. 

 

A-3.  UDEFINITIONS 

A.  UTHE BID:U  A Bid is a complete and properly signed proposal to do the Work or designated 
portion thereof for the sums stipulated therein, submitted in accordance with the Bidding 
Documents. 

B.  UBASE BID:U  The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the 
Work described in the Bidding Documents as the base, to which work may be added or from 
which work may be deleted for sums stated in Alternate Bids, if any. 

C.  UALTERNATES:U  An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or 
deducted from the amount of the Base Bid if the corresponding change in the Work, as 
described in the Bidding Documents, is accepted. 

 

A-4.  UQUALIFICATION OF BIDDER 

A.  VDOT Prequalified Contractors and/or Subcontractors are required for this project. 
Prequalification of Contractors and/or Subcontractors shall be in accordance with VDOT Road 
and Bridge Specifications, Section 102.  The Successful Bidder shall perform at least that 
percentage of the Work specified in Article 7 of the Town-Contractor Agreement, with forces 
that are in the direct employment of the Contractor’s organization. If requested by the Town, 
prior to the signing of the contract, the successful Bidder shall submit a statement of work to 
be performed by his own forces. 

B.  Prior to Contract award or within seven (7) days of the Town’s request to do so, the successful 
Bidder shall be prepared to demonstrate that his present organization, direct labor force and 
prior work experience is of adequate size and development to maintain responsible control of 
the project and to schedule, coordinate and perform the Work in an expeditious manner and in 
accordance with the Contract Documents. 

C.   Bidders, whether residents or nonresidents of Virginia, will be required to show evidence of a 
certificate of registration as required by Chapter 11 of Title 54.1 of the Code of Virginia prior to 
the award.  Bidders do not, however, need to show such evidence prior to bidding.  If a bid is 
$120,000 or more, or if the Contractor’s annual volume is $750,000 or more, the Contractor 
must be licensed as a “Class A Contractor”. If a bid is $10,000 or more but less than $120,000, 
or the total annual volume is $150,000 or more but less than $750,000, the Contractor must be 
licensed as at least a “Class B Contractor”.  

D.  The Town will consider, in determining the qualifications of a Bidder, his record in the 
performance of any contracts for the construction work into which he may have entered with 
the Town or with such public bodies or corporations. The Town expressly reserves the right to 
reject the bid of any Bidder if such record discloses that such Bidder, in the opinion of the 
Town, has not properly performed such contracts or has habitually and without just cause 
neglected the payment of bills, or has otherwise disregarded his obligations to subcontractors, 
material men, suppliers or employees. 
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E.  The Town may make such investigation as he deems necessary to determine the ability of the 
Bidder to perform the Work, and the Bidder shall furnish to the Town all such information and 
data for his purpose as he may request. The Town reserves the right to reject any bid if the 
evidence submitted by, or investigation of such Bidder, fails to satisfy the Town that such 
Bidder is a responsive and responsible Bidder in accordance with the criteria set forth herein. 
Conditional bids will not be accepted. 

 

A-5.  UBIDDER’S REPRESENTATIONS 

Each Bidder, by submitting his Bid, represents that: 

A.  He has read and understands the Bidding Documents and his Bid is made in accordance 
therewith; and Bidder agrees to be bound by the terms and requirements set forth in the 
Bidding and Contract Documents; 

B.  He has visited the site, has familiarized himself with the local conditions under which the Work 
is to be performed in accordance with Article A-8 and has correlated his observations with the 
requirements of the proposed Contract Documents; 

C.  His Bid is based upon the materials, systems and equipment required by the Bidding 
Documents without exception; and 

D.  He has the capability, in all respects, and the moral, ethical and business integrity, reliability, 
technical ability, financial resources, plant, management, superintendents, equipment and 
materials which will assure effective and efficient good faith performance in full compliance 
with the Contract Documents and with any and all schedules and Milestone and Completion 
dates required by the Town. The Bidder acknowledges and represents that he has made 
allowances for normal inclement weather indigenous to the Project Site, in his estimating, 
planning and scheduling of the Work. The Bidder further acknowledges that the Contract 
Documents are, in his opinion, appropriate and adequate for completing this project and for 
the construction of sound and suitable Work. The Bidder hereby certifies that the Work shall be 
completed, in place, in full accordance with the Contract Documents, within the time limits 
specified. 

 

A-6.  UBID SECURITY 

A.  Each bid must be accompanied by (1) cash; or (2) a Cashier’s Check or a Certified Check of the 
Bidder made payable to the Town of Vienna; or (3) a bidder’s bond on the Bid Bond Form 
provided herein or on a similar form which in every respect materially complies with said Bid 
Bond form. The amount of this bid security will be 2½% of the bid amount for bids of $100,000 
or less, and 5% of the bid amount for bids greater than $100,000. For purposes of this 
provision, the amount of the bid shall be the Base Bid plus all positive amount alternates. The 
bidder’s bond shall be issued by a surety company licensed to conduct business in Virginia and 
acceptable to the Town. 

B.  Said bid security is given as a guarantee that the Bidder will enter into a contract if awarded the 
Work and, in the case of refusal or failure to so enter into said contract, the security shall be 
declared forfeited to the Town. Such security shall be returned to all but the three lowest 
Bidders within three days after the opening of bids and the remaining security will be returned 
within 48 hours after the Town and the successful Bidder have executed the Contract. If no 
Contract has been awarded or the Bidder has not been notified of the acceptance of his bid, 
within forty-five (45) days of the bid opening, the Bidder may withdraw his bid and request the 
return of his bid security. If, at the Town’s request, the Bidder agrees to extend and maintain 
his bid beyond the specified 45 days, his bid security will not be returned. 



IFB 19-08 CHURCH STREET NE SIDEWALK  
 

 

 
A-4 

C.  The Bidder’s Cash, Certified or Cashier’s Check or Bid Bond shall be accompanied by a written 
guarantee by a surety company licensed to do business in Virginia and acceptable to the Town, 
that in the event a contract is awarded to the Bidder, said surety will furnish the required 
Performance, Labor and Material Payment and Guarantee Bonds, as required herein. 

 

A-7.  ULIQUIDATED DAMAGES 

The Successful Bidder, upon his failure or refusal to execute the Contract within fifteen (15) days 
after he has received notice of the acceptance of his bid, shall forfeit to the Town the security 
deposited with his bid, as liquidated damages for such failure or refusal. 

 

A-8.  USITE CONDITIONS AND CONDITIONS OF WORK 

A.  Each Bidder must acquaint himself thoroughly as to the character and nature of the Work to be 
done. Each Bidder furthermore must make a careful examination of the site of the Work and 
inform himself fully as to the difficulties to be encountered in the performance of the Work, 
the facilities for delivering, storing and placing materials and equipment, and other conditions 
relating to construction and labor. 

B.  Except where subsurface and/or latent conditions at the site are determined in accordance 
with paragraph 11.9 of the General Conditions to be materially different than those shown on 
the drawings or indicated in the contract documents, the Successful Bidder, assumes all risk as 
to the nature and behavior of the soil or subsurface conditions which underlie the Work or is 
adjacent thereto, or difficulties that may be due to any unfavorable conditions that may be 
encountered in the Work, whether apparent on surface inspection or disclosed after 
construction begins. 

C.  No plea of ignorance of conditions that exist prior to submission of bids, or may hereafter exist 
on the site of the Work subsequent to the Notice to Proceed, or difficulties that may be 
encountered in the execution of the Work, as a result of failure to make necessary 
investigations and examinations, will be accepted as an excuse for any failure or omission on 
the part of the successful Bidder to fulfill in every detail all the requirements of the Contract 
Documents and to complete the Work for the consideration set forth therein, or as a basis for 
any claim whatsoever. 

D.  Insofar as possible, the Successful Bidder, in carrying out his Work, must employ such methods 
or means as will not cause interruption of or interference with the Work of the Town or any 
separate contractor. 

 

A-9.  UBIDDER’S QUESTIONS, ADDENDA AND INTERPRETATIONS 

A.  Bidders and Sub-bidders shall promptly notify the Town of any ambiguity, inconsistency or 
error which they may discover upon examination of the Bidding and Contract Documents or of 
the site and local conditions. No interpretation of the meaning of the drawings, specifications 
or other contract documents will be made to any Bidder orally. 

B.  Every request for such interpretation should be in writing addressed to the Purchasing Agent, 
Vienna, Virginia, and to be given consideration must be received at least seven (7) days prior to 
the date fixed for the opening of the bids. 

C.  Any and all such interpretations and any supplemental instructions will be in the form of 
written addenda to the Bidding Documents which, if issued, will be mailed to all prospective 
Bidders (at the respective addresses furnished for such purposes) not later than three (3) 
calendar days prior to the date fixed for the opening of bids. The Town will not be responsible 
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for any other explanations or interpretations of the proposed documents. Failure of any Bidder 
to receive any such addendum or interpretation shall not relieve any Bidder from any 
obligation under his bid as submitted. All addenda so issued shall become part of the Contract 
Documents. 

D.  If the Bidder (or any person bidding to Bidder and/or subsequently in contract with the Bidder, 
relating to the subject project) knows, or should have known, that an ambiguity, discrepancy, 
error, omission or conflicting statement exists in the Bidding or Contract Documents, said 
Bidder (or sub-bidder) has an obligation to seek a clarification thereof from the Town prior to 
bid. The Town will welcome such a clarification request, and, if deemed necessary by the Town, 
the Town will issue a written addendum clarifying the matter in question. Should the Bidder fail 
to seek such a clarification prior to bid, Bidder thereby assumes the risk of loss related to such 
ambiguity, discrepancy, error, omission or conflicting statement which the Bidder (and any 
person bidding to Bidder and/or subsequently in contract with Bidder, relating to the subject 
project) knew or should have known existed at the time of bid. 

E.  Each Bidder shall ascertain prior to submitting his bid that he has received all Addenda issued, 
and he shall acknowledge receipt and inclusion in his proposal of all Addenda. 

 

A-10. UPERFORMANCE AND PAYMENT BOND 

The following bonds or surety shall be delivered to the Purchasing Agent within ten (10) days of 
notification of award and PRIOR to the commencement of any work and shall become binding on 
the parties upon the execution of the Contract: 

A performance bond satisfactory to the Town, executed by a surety company authorized to do 
business in Virginia or otherwise secured in a manner satisfactory to the Town, for the faithful 
performance of the Contract in strict conformity with the plans, specifications and conditions of the 
Contract Documents.  The bond shall be in an amount equal to 100% of the price specified in the 
contract; and a payments bond satisfactory to the Town, executed by a surety company authorized 
to do business in Virginia or otherwise secured in a manner satisfactory to the Town, for the 
protection of all persons supplying labor and material to the contractor or its subcontractors for the 
performance of the work provided for in the Contract Documents.  Labor and materials shall include 
public utility services and reasonable rentals of equipment, but only for the periods when the 
equipment rented is actually used at the site.  The bond shall be in an amount equal to 100% of the 
price specified in the contract. 

A prime contractor shall not be precluded from requiring each subcontractor to furnish a payment 
bond with surety thereon in an amount equal to 100% of the contract with such subcontractor. 

 

A-11. UCONTRACT PERIOD 

1. The period of this contract shall be from the date of award and shall be in effect until work is 
completed and accepted by the Town. The Contractor shall complete all work within 90 
calendar days.   

 

A-12. UTIME FOR COMPLETION AND LIQUIDATED DAMAGES FOR NON-COMPLETION 

The time for completion of this Contract and liquidated damages for non-completion within the 
stipulated time shall be as fixed in the Town-Contractor Agreement. 
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A-I3.  ULOCATION OF WORK  

 The north side of Church Street NE between Glyndon Street NE and Beulah Road NE 

A-I4.  ULIABILITY INSURANCE AND WORKMEN’S COMPENSATION 

The Successful Bidder will be required to carry public liability and workmen’s compensation and 
other insurance in the amounts and under the terms stipulated under Article II of the General 
Conditions. 

 

A-15.  UBIDDERS REFERRED TO LAWS 

A.  The attention of Bidders is called to the provisions of all Municipal, County and State laws, 
regulations, ordinances and resolutions, including but not limited to, the Virginia Human Rights 
Act; the Equal Opportunity, Small and Minority Business Enterprises and the Construction 
Safety Resolutions; as well as laws, regulations, ordinances, resolutions and permits relating to 
obstructing streets, maintaining signals, storing and handling of explosives, or affecting the 
Bidder, or his employees or his Work hereunder in his relation to the Town or any other 
person. The Bidder shall obey all such laws, regulations, ordinances, permits or resolutions 
controlling or limiting Contractors while engaged in the prosecution of Work under this 
Contract. 

B.  The provisions of this Contract shall be interpreted in accordance with the laws of Virginia and 
in accordance with the laws, ordinances, regulations, permits and resolutions of the Town of 
Vienna. 

 

A-16.  UTAXES 

All applicable Federal, State and Local Taxes shall be included in the Bidder’s proposal. 

 

A-17.  URIGHT TO REJECT BIDS 

The Town expressly reserves the right to reject any or all bids, to waive any informalities or 
irregularities in the bids received, and to accept that bid which in its judgment, best serves the 
interest of the Town. 

 

A-I 8.  UEQUAL PRODUCTS AND SUBSTITUTIONS 

A.  Unless otherwise provided in the Contract Documents, the naming of a certain brand, make, 
manufacturer or article, device, product, material, fixture, form or type construction by name, 
make or catalog number, shall convey the general style, type, character and standard of quality 
of the article desired and shall not be construed as limiting competition. Any Bidder, in such 
cases, may, with Town approval, use any article, device, product, material, fixture, form or type 
of construction which in the judgment of the Town is equal to that specified considering 
quality, workmanship, economy of operation, suitability for the purpose intended, and 
acceptability for use on the project. Approval by the Town prior to bid opening will be in the 
form of an Addendum to the Specifications issued to all prospective Bidders indicating that the 
additional makes or brands are equivalent to those specified. 

B.  Equal Products and Substitutions Prior to Bid Opening 

1.  To obtain such approval on makes or brands of material other than those specified in 
Contract Documents, the Bidder shall submit his requests with adequate supporting 
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technical data, as required below, to the Town not less than ten (10) days before the bid 
opening; 

2.  The Bidder’s request for approval of any equal product or substitution shall include: 

a.  Itemized comparison of proposed equal product or substitution with product or 
method specified; 

b.  Product identification, including manufacturer’s name, street address, email address 
if applicable and phone number; 

c.  Manufacturer’s literature showing complete product description, performance and 
test data, and all reference standards; 

d.  Samples and colors in the case of articles or products; 

e.  Name and address of similar projects on which the product was used and date of 
installation; 

f.  For construction methods, include a detailed description for proposed method and 
drawings illustrating same, and 

g.  A certification form, notarized prior to bid, entitled “Bidder’s Request for Equal 
Product or Substitution and Bidder’s Representations”, contained in the Form of Bid. 
If approved by an Addendum, said form shall be resubmitted by the Bidder and all 
other Bidders that desire to use the same product or substitution in their Bid 
packages, at the time of bid. 

C.  The decision of the Town regarding the approval of items as equal products or substitutions will 
be final. 

D.  No change in brand or make from the originally specified item or approved equal product or 
approved substitution will be permitted unless satisfactory written evidence is presented to 
and approved by the Town. 

E.  The Bidder may request approval for equal products or substitutions after award of the 
Contract in accordance with the provisions of Article 4 of the General Conditions. 

F.  Equal products or substitutions will not be considered for approval by the Town prior to or 
after award of the Contract if acceptance of the proposed equal product or substitution will 
require substantial design revisions to the Contract Documents or is otherwise not acceptable 
to the Town. 

G.  Equal products or substitutions will not be considered for approval by the Town after award of 
the Contract if the proposed item is indicated or implied on shop drawings or product data 
submittals and has not been formally submitted for approval by the Bidder in accordance with 
the above-stated requirements. 

H.  Bidders, other than the bidder who requested a particular equal product or substitution, that 
choose to utilize that equal product or substitution, as approved by addendum, shall comply 
with the submittal requirements of Article A-17 subparagraph B.2.g herein. All provisions 
herein and in the General Conditions regarding the use of said equal product or substitution 
shall apply to all Bidders who choose to utilize said equal product or substitution. 

 

A-19.  UPREPARATION AND SUBMITTAL OF FORM OF BID 

A.  Bids shall be submitted utilizing the Form of Bid as found herein, or otherwise provided with 
the Contract Documents, and shall be complete in every respect. The total bid amount shall be 
entered in words and figures in the appropriate spaces provided. Where applicable, the unit 
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price or lump sum items, and their extensions, shall be entered in figures in the respective 
columns provided for each bid item. All entries shall be typewritten or legibly printed in ink. 
The signatures of all persons shall be in longhand. Any entry of amount that appears on the 
face of the bid to have involved an erasure, deletion, white-out and/or substitution or other 
such change or alteration, shall show by them the initials of the person signing the bid and the 
date of the change or alteration. A failure to comply with this requirement may be cause for 
disqualification of the bid. 

B.  For Unit Price bids, in the event of any discrepancies between the unit prices and the 
extensions thereof or the total bid amount, the unit prices shall govern. For Lump Sum bids, in 
the event of a discrepancy between the bid amount in writing and that in figures, the written 
value shall govern. 

C.  Bids shall not contain any restatement or qualifications of Work to be done. Alternate bids will 
not be considered unless specifically called for. No oral, telegraphic or telephonic bids or 
modifications will be considered. 

D.  Bids shall be delivered to the Town on or before the day and until the beginning of the hour set 
for the receipt of bids, enclosed in a sealed envelope and bearing the Solicitation number (IFB 
or RFP), title of the Work, name of Bidder and Bidder’s registration number. 

E.  The Bidder will complete Section G - FORM OF BID in the following manner: 

1.  USheet G-1 

a.  At “From”: Enter name and legal address of firm submitting bid, 

b.  Item A: Enter the total amount of the bid in words and figures, 

2.  USheet G-2 

Item D: Enter date of receipt of addenda and initial as indicated thereon, 

3.  USheet G-3 

a.  Item H.1: Enter full legal name of the firm. Indicate type of business entity in 
subparagraph a, b or c, 

b.  Item H.2: Insert Bidder Virginia State Registration Number and Class of licensure, “A” 
or “B”, 

c.  Item H.3: Fill in signature, name (typewritten or legibly printed), title or position of 
principal signing the bid, and date of signature and affix Corporate Seal along the right 
hand margin, 

d.  Item I: Fill in all names and addresses of individuals interested as principals in this 
proposal, 

4.  USheet G-4 and G-5 

The enclosed Bid Bond Form is to be filled in completely, signed, sealed and notarized by 
both the Principal and the Surety and the appropriate Power(s) of Attorney attached, 

5.  USheet G-6 

a.  Enter the name and address of the Bidding Firm, 

b.  List all safety violations, as described in Article A-22 herein, 

c.  The Principal shall sign the Certification and affix the Corporate Seal, 

d.  The signature of the Principal shall be attested by an appropriate Notary, 
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6.  USheet G-7 

The appropriate Acknowledgment of Principal of Bidder, must be fully completed and 
notarized with the Notarial Seal affixed, 

7.  USheet G-8 

The Small and Minority Business Data information form must be completed, 

8.  USheet G-9 

The Contract Bond Certification shall be filled out and signed by the Bidder’s Surety, 

9.  USheet G-10 and G-11 (if applicable) 

All Bidders that desire to utilize an equal product or other substitution which has been 
approved in an Addendum shall submit this form for each separate substitution, notarized, 
at the time of bid submittal, 

10.  USheet(s) G-12-15 (if applicable) 

Form of Bid form must be completed in full and executed.  If applicable the form(s) 
attached for Alternate Bids and/or Unit Prices must be completed in full. 

 

A-20.  UMODIFICATION OR WITHDRAWAL OF BID 

A.  A Bidder may withdraw his bid from consideration if the price bid was substantially lower than 
the other bids due solely to a mistake therein, provided the bid was submitted in good faith, 
and the mistake was a clerical mistake as opposed to a judgment mistake, and was actually due 
to an unintentional arithmetic error or an unintentional omission of a quantity of Work, labor 
or material made directly in the compilation of a bid, which unintentional arithmetic error or 
unintentional omission can be clearly shown by objective evidence drawn from inspection of 
original Work papers, documents and materials used in the preparation of the bid sought to be 
withdrawn. The Bidder shall give notice in writing of his claim of right to withdraw his bid 
within two (2) business days after the conclusion of the bid opening procedure and shall submit 
original Work papers with such notice. 

Work papers, documents, and materials submitted in support of a withdrawal of bids may be 
considered as trade secrets or proprietary information.  

B.  Prior to the time and date designated for receipt of bids, any bid submitted may be modified or 
withdrawn by notice to the party receiving bids at the place designated for receipt of bids. Such 
notice shall be in writing over the signature of the Bidder. 

C.  Withdrawn bids may be resubmitted up to the time designated for the receipt of Bids provided 
that they are then fully in conformance with this Information for Bidders. 

D.  Bid security, if any is required, shall be in an amount sufficient for the bid as modified or 
resubmitted. 

E.  A decision denying withdrawal of bid pursuant to Article A-19A herein shall be final and 
conclusive unless the Bidder institutes legal court action within ten (10) days after receipt of 
the decision. 

F.  If it is determined by the Courts that the decision refusing withdrawal of the bid was arbitrary 
or capricious, the sole relief shall be withdrawal of the bid and return of his bid security. 

 

A-21. UNONCONFORMING TERMS AND CONDITIONS 
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If the bidder submits alternate terms and conditions with the bid that do not conform to the terms 
and conditions in this solicitation, the bid is subject to rejection as non-responsive.  The Town 
reserves the right to permit the bidder to withdraw nonconforming terms and conditions from its 
bid prior to a determination by the Town of non-responsiveness as a result of the submission of 
nonconforming terms and conditions. 

 

A-22. UEXCEPTIONS 

Bidders taking exception to any part or section of this solicitation, including, by way of illustration 
and limitation, the Specifications, General Terms and Conditions, the Mandatory Terms and 
Conditions, and any attachments or references hereto, shall indicate such exceptions on the Bid 
Forms.  Failure to indicate any exceptions shall be interpreted as the bidder’s intent to fully comply 
with the solicitation as written.  However, conditional or qualified bids with such exceptions, unless 
specifically allowed in the solicitation, are subject to rejection in whole or in part as non-responsive. 

 

A-23.  UCONSTRUCTION SAFETY 

A.  It shall be required that each bid submitted to the Town for a contract for construction, 
alteration, and/or repairs, including painting or decorating of a building, highway, street, 
bridge, sidewalk, culvert, sewer, excavation, grading, or any other construction, include a list of 
all the following actions which have become final in the three years prior to the bid submission: 

1.  Willful violations, violations for failure to abate, or repeated violations, for which the 
bidder was cited by (a) the United States Occupational Safety and Health Administration; 
(b) the Virginia Department of Labor and Industry; or (c) the occupational safety and health 
plan for any other state; or 

2.  Three (3) or more serious construction safety violations for which the bidder was cited by 
the (a) United States Occupational Safety and Health Administration; or (b) the Virginia 
Occupational Safety and Health Administration; or (c) the occupational safety and health 
plan from any other state. 

3.  Termination of a contract between the Contractor and the Town by the purchasing agent 
or his designee for safety violations. 

If the bidder has not received or been the subject of any such violations in the three (3) 
years prior to the bid submission, then the bidder shall so indicate by certification on the 
bid form entitled Certification of Safety Violations. The bidder will also indicate on this 
form each state in which Work was performed in the three (3) years prior to the bid 
submission. 

B.  No Town construction contract, as discussed above, may be bid on by any bidder or contractor 
who has been the subject of any citations for the type and number of violations listed in 
aforementioned paragraph A, which have become final within the three (3) years prior to the 
bid submission. 

1.  Notwithstanding the language of paragraph B, above, any bidder or contractor who has 
been the subject of a violation, as described heretofore in paragraph A, which has become 
final in the three (3) years prior to the bid submission, may bid, after a mandatory twelve 
(12) months from the date the violation became final, if the bidder or contractor meets the 
eligibility criteria set forth in paragraph D, below. 

2.  Notwithstanding the language of paragraph B, above, any bidder or contractor who has 
been the subject of the type and number of violations as described in paragraph A(2), 
which have become final within three (3) years prior to bid submission, may bid, after a 
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mandatory waiting period of twelve (12) months from the date the last such violation 
became final, if the bidder or contractor meets the eligibility criteria in paragraph D, below. 

3.  Notwithstanding the language of paragraph B, above, any bidder or contractor who has 
previously been terminated from a Town contract, as described in paragraph A(3), within 
three (3) years prior to the bid submission, may bid, after a mandatory waiting period of 
twelve (12) months from the date of termination, if the bidder or contractor meets the 
eligibility criteria in paragraph D, below. 

C.  Prior to bidding on a project, under the provisions of paragraph B, above, a Contractor may 
request that a determination be made by the Town, regarding its eligibility to submit a bid on a 
contract under the terms of this resolution. However, this request for determination and any 
subsequent adjudication process must be completed prior to submitting a bid on any project 
and the request for determination must be received no later than twenty-one (21) days before 
bids are due unless otherwise stated in the Advertisement for Bid. 

D.  The criteria used by the Town in reviewing the corrective action taken by a bidder or 
Contractor to prevent the recurrence of safety violations shall include but not be limited to the 
following: 

-  Does the firm have an established safety program? If so, how long has it been in existence? 

-  Does the firm incorporate safety and health related issues into their new employee 
orientation programs? 

-  Does the firm include work safety as a part of an employee’s performance evaluation? 

-  To what degree does senior/corporate management support safety related matters? Does 
the firm have a safety policy statement signed by a member of senior/corporate 
management? 

-  Does the firm have a full time Safety Manager? Does this person report to a high level, 
authoritative position within the Company? 

-  Are safety inspections conducted at work sites? If so, how often & by whom? 

-  Are safety training programs conducted for employees? If so, how often and by whom? 

-  Are safety meetings conducted on site by the firm? If so, how frequently? 

-  Does the firm have a visibly active safety committee? If so, how often does it meet? Who 
serves on the committee? 

-  Is the firm an active member of a recognized construction safety organization in the 
Washington Metropolitan area, or in the state of contractor’s domicile? 

-  What is the firm’s Workers Compensation Experience Modification Factor? Are there any 
evident trends? 

The determination rendered by the Town shall be final unless it is appealed in accordance with 
the provisions of the solicitation. 

E.  It shall be a condition of each Town construction contract, as discussed above, that no 
Contractor or Subcontractor contracting for any part of the contract Work shall require any 
laborer, mechanic, or other person employed in the performance of the contract to work in 
surroundings or under working conditions which are hazardous or unnecessarily dangerous to 
his safety as determined under construction safety standards promulgated by the U.S. 
Department of Labor or the Virginia Department of Labor and Industry. 

F.  No contractor awarded a Town construction contract shall knowingly employ or contract with 
any person, company, or corporation for services pursuant to that contract if such person, 
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company or corporation could not have been awarded such contract due to the restrictions in 
paragraph B, above. 

 

A-24.  UAWARD OF CONTRACT 

The Town will make an award on a lump sum basis to the lowest responsive and responsible Bidder.  
Due consideration will be given to price, quality as judged by tests and previous experience, and the 
ability of the Bidder to render required services. The Town reserves the right to conduct any test it 
may deem advisable and to make all evaluations.  The Town also reserves the right to reject any or 
all bids, in whole or in part, to waive informalities and to delete items prior to making the award, 
whenever it is deemed in the sole opinion of the Town to be in its best interest. 

A. The Purchasing Agent or her designee, shall have the authority to waive informalities in bids, 
reject all bids, parts of all bids, or all bids for any one or more goods or services included in a 
solicitation when in her judgment the public interest may be served thereby. If separate bids 
are received for the same total amount or unit price (including authorized discounts and 
delivery times) and if the public interest will not permit the delay of re-advertisement for bids, 
the Purchasing Agent or her designee, is authorized to award that is deemed to be in the best 
interest of the Town of Vienna. 

B.  The Lowest Bidder is determined by the aggregate amount of the prices set forth in the Form of 
Bid, plus any Alternates selected by the Town. 

C.  A Responsive Bidder shall mean a Bidder who has submitted a Bid which conforms, in all 
material respects, to the Bidding Documents. 

D.  A Responsible Bidder shall mean a Bidder who has the capability, in all respects, to perform 
fully the Contract requirements and the moral, ethical and business integrity and reliability 
which will assure good faith performance. In determining responsibility, the following criteria 
will be considered: 

1.  The ability, capacity and skill of the Bidder to perform the contract or provide the service 
required; 

2.  Whether the Bidder can perform the contract or provide the service promptly, or within 
the time specified, without delay or interference; 

3.  The character, integrity, reputation, judgment, experience and efficiency of the Bidder; 

4.  The quality of performance during previous contracts or services. For example the 
following information will be considered: 

a.  The administrative and consultant cost overruns incurred by Towns on previous 
contracts with Bidder, 

b.  The Bidder’s compliance record with Contract General Conditions on other projects, 

c.  The submittal by the Bidder of excessive and/or unsubstantiated extra cost proposals 
and claims on other projects, 

d.  The Bidder’s record for completion of the Work within the Contract Time or within 
Contract Milestones and Bidder’s compliance with scheduling and coordination 
requirements on other projects, 

e.  The Bidder’s demonstrated cooperation with the Town, A/E and other contractors on 
previous contracts, 

f.  Whether the work performed and materials provided on previous contracts was in 
accordance with the Contract Documents; 
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5.  The previous and existing compliance by the Bidder with laws and ordinances relating to 
contracts or services; 

6.  The sufficiency of the financial resources and ability of the Bidder to perform the contract 
or provide the service; 

7.  The quality, availability and adaptability of the goods or services to the particular use 
required; 

8.  The ability of the Bidder to provide future maintenance and service for the warranty 
period of the contract; 

9.  Whether the Bidder is in arrears to the Town on debt or contract or is a defaulter on surety 
to the Town or whether the Bidder’s taxes or assessments are delinquent; 

10.  Such other information as may be secured by the Director of Public Works  or his designee, 
having a bearing on the decision to award the contract, to include, but not limited to: 

a.  The ability, experience and commitment of the Bidder to properly and reasonably 
plan, schedule, coordinate and execute the Work, 

b.  Whether the Bidder has ever been debarred from bidding or found ineligible for 
bidding on any other projects. 

E.  The purpose of the above is to enable the Town of Vienna, in its opinion, to select the bid 
which is in the best interests of the Town. The ability of the low Bidder to provide the required 
bonds will not of itself demonstrate responsibility of the Bidder. 

F.  The Town reserves the right to require from the Bidder: (1) submissions of references, within 
seven (7) days of bid opening, to include a listing of previous and current projects and (2) 
financial statements indicating current financial status, prepared in accordance with generally 
accepted accounting principles, by a CPA licensed to do business in Virginia. 

G.  The Town reserves the right to defer award of this contract for a period of sixty (60) days after 
the due date of bids. During this period of time, the Bidder shall guarantee the prices quoted in 
his bid. 

 

A-25.  UAPPEAL OF DETERMINATION OF NONRESPONSIBILITY 

A.  Any Bidder who, despite being the apparent low bidder, is determined not to be a responsible 
Bidder for a particular Town contract shall be notified in writing by the Purchasing Agent. Such 
notice shall state the basis for the determination, which shall be final unless the Bidder 
institutes legal court action within ten (10) days of receipt of the notice. 

B.  If it is determined by the Courts that the decision of the Purchasing Agent, was arbitrary or 
capricious, or otherwise in error and the award for the particular Town contract in question has 
not been made, the sole relief available to the Bidder shall be a finding that the Bidder is a 
responsive or responsible Bidder for the Town contract in question. Where the award has been 
made and performance has begun, the Town may declare the contract void upon a finding that 
this action is in its’ best interest. Where a contract is declared void, the performing contractor 
shall be compensated for the cost of performance up to the time of such declaration. In no 
event shall the performing contractor be entitled to lost profits. 

 

A-26.  UPROTEST OF AWARD OR DECISION TO AWARD 

A.  Any Bidder or offeror may protest the award or decision to award a contract by submitting a 
protest in writing to the Purchasing Agent or his designee, or other official designated by the 
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Town of Vienna, no later than ten (10) days after the award or the announcement of the 
decision to award, whichever occurs first; provided, however, that no protest shall lie for a 
claim that the selected Bidder or offeror is not a responsible Bidder or offeror. The written 
protest shall include the basis for the protest and the relief sought. The Purchasing Agent, shall 
issue a decision in writing within ten (10) days of the receipt of the protest stating the reasons 
for the action taken. This decision shall be final unless the Bidder or offeror institutes legal 
court action in the Town of Vienna within ten (10) days of receipt of the written decision. 

B.  If prior to award it is determined that the decision to award is arbitrary or capricious, then the 
sole relief shall be a finding to that effect. The Purchasing Agent or her designee, shall cancel 
the proposed award or revise it to comply with the law. If, after an award, it is determined that 
an award of a contract was arbitrary or capricious, then the sole relief shall be as hereinafter 
provided. Where the award has been made but performance has not begun, the performance 
of the contract may be declared void by the Town. Where the award has been made and 
performance has begun, the Purchasing Agent or her designee may declare the contract void 
upon a finding that this action is in the best interest of the Town. Where a contract is declared 
void, the performing contractor shall be compensated for the cost of performance at the rate 
specified in the contract up to the time of such declaration. In no event shall the performing 
contractor be entitled to lost profits. 

C.  Pending final determination of a protest, the validity of a contract awarded and accepted in 
good faith in accordance with this article shall not be affected by the fact that a protest or 
appeal has been filed. 

D.  An award need not be delayed for the period allowed a Bidder or offeror to protest, but in the 
event of a timely protest, no further action to award the contract will be taken unless there is a 
written determination that proceeding without delay is necessary to protect the public interest 
or unless the bid or offer would expire. 

 

A-27.  UNEGOTIATION WITH LOWEST RESPONSIBLE BIDDER 

INTENTIONALLY OMITTED 

 

A-28.  USUBCONTRACTING 

If one or more subcontractors are required, the Contractor is encouraged to utilize small, minority-
owned, and women-owned business enterprises. Upon contract award, the prime contractor agrees 
to make maximum effort to provide the names and addresses of each subcontractor, that 
subcontractor’s status as defined by the Town of Vienna as a small, minority-owned and/or woman-
owned business, and the type and dollar value of the subcontracted goods/services provided. 

A-29. UINTEREST IN MORE THAN ONE BID AND COLLUSION 

Multiple bids received in response to a single solicitation from an individual, firm, partnership, 
corporation, affiliate, or association under the same or different names will be rejected.  
Reasonable grounds for believing that a bidder is interested in more than one bid for a solicitation 
both as a bidder and as a subcontractor for another bidder, will result in rejection of all bids in 
which the bidder is interested.  However, a firm acting only as a subcontractor may be included as a 
subcontractor for two or more bidders submitting a bid for the work.  Any or all bids may be 
rejected if reasonable grounds exist for believing that collusion exists among any bidders.  Bidders 
rejected under the above provisions shall be disqualified if they respond to a re-solicitation for the 
same work. 
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A-30. UEXPENSES INCURRED IN PREPARING PROPOSAL 

The Town accepts no responsibility for any expense incurred by the bidder in the preparation and 
presentation of a bid, such expenses to be borne exclusively by the bidder. 

 

A-31. UNONAPPROPRIATION 

All funds for payments by the Town under this Contract are subject to the availability of an annual 
appropriation for this purpose by the Town Council.  In the event of nonappropriation of funds by 
the Town Council for the goods or services provided under this Contract or substitutes for such 
goods or services which are as advanced or more advanced in their technology, the Town will 
terminate the Contract, without termination charge or other liability to the Town, on the last day of 
the then current fiscal year or when the appropriation made for the then current year for the 
services covered by this Contract is spent, whichever event occurs first.  If funds are not 
appropriated at any time for the continuation of this Contract, cancellation will be accepted by the 
Contractor on thirty (30) days prior written notice, but failure to give such notice shall be of no 
effect and the Town shall not be obligated under this Contract beyond the date of termination. 

 

A-32. UCONTRACT RENEWAL WITH PRICE ADJUSTMENTS NEGOTIATED UP TO CPI-U 

N/A 

 

A-33. UCOOPERATIVE PROCUREMENT 

N/A 

A-34. UMODIFICATION OF CONTRACTU:   

The Town may, upon mutual agreement with the contractor, issue written modifications to the scope 
of work of this contract, and within the general scope thereof, except that no modifications can be 
made which will result in an increase of the original contract price by a cumulative amount of more 
than $50,000.00 or 25% whichever is greater, without the advance written approval of the Mayor and 
Council. (Section 2.2-4309 of Virginia Public Procurement Act). 

Should it become necessary for the best interest of the Town to make modifications, the same shall be 
covered by change order.  The Contractor shall not begin work on any alteration requiring a change 
order until the written agreement, setting forth the changes/modifications, has been executed by the 
Town and the Contractor. 

If a satisfactory agreement cannot be mutually agreed to for any item requiring a change order, the 
Town reserves the right to terminate the contract as it applies to the items in question and make such 
arrangements as may be deemed necessary to complete the work. 

The Town may, in writing, omit from the work any item, other than major items, found unnecessary to 
the project and such omission shall not be a waiver of any condition of the contract nor invalidate any 
of the provisions thereof.  Major items may be omitted by change order. 

The Contractor shall be paid for all work done toward the completion of the item prior to such 
cancellation, alteration or suspension of the work by the Town. 

A major item shall be construed to be any item, the total cost of which is equal to or greater than ten 
percent (10%) of the total; contract amount for each separate alternate, computed on the basis of the 
proposed quantity and the contract unit price. 

A-35. UINSURANCE 
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The Contractor shall provide the Purchasing Agent with a Certificate of Insurance PRIOR to the start of 
any work under the contract and agrees to maintain such insurance until the completion of the 
contract.  The minimum limits of liability shall be: 

Workers' Compensation -- Standard Virginia Workers' Compensation Policy 

Broad Form Comprehensive General Liability--$2,000,000.00. 

Combined Single Limit coverage to include: 

Premises - Operations; Products/Completed Operations; 

Contractual; Independent Contractors; Towns and Contractors 

Protective; Personal Injury (Libel, Slander, Defamation of Character, etc.) 

Automobile Liability--$500,000.00 Combined Single Limit. 

The Town of Vienna, Virginia is to be named as an additional insured and this is to be so noted on 
Certificate of Insurance. 

The policy shall be delivered to the Town of Vienna PRIOR to the commencement of any work. 

A thirty (30) day written notice of cancellation or non-renewal shall be furnished by certified mail to the 
purchasing office at the address indicated on the solicitation. 

My signature on this solicitation constitutes certification that, if I am awarded the contract, I shall 
obtain the required coverage as specified herein within ten (10) days of notification of award. 

A-36. UHOLD HARMLESS CLAUSE 

 Bids shall provide for the contractor holding harmless the Town of Vienna and representatives thereof 

 from all suits, actions, or claims of any kind brought on account of any injuries or damages sustained by 

 any person or property in consequence of any neglect in safeguarding contact work, or on account of 

 any act or omission by the contractor or its employees, or from any claim or amounts arising or 

 recovered under any law, bylaw, ordinance, regulation or decree. 

 
A-37. ULAWS AND REGULATIONS 

The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations and lawful 
orders of any public authority bearing on the performance of the work. 

The Contractors and Subcontractors shall comply with the Virginia Contractor's Registration Law, Title 
54.1, Chapter 11, Code of Virginia (1950), as amended. 

All non-resident Contractors and Subcontractors submitting bids on the work described herein shall 
register with the Department of Labor and Industry under the provisions of Subsection 40.1-30 of the 
Code of Virginia (1950), as amended. 

This contract and all other contracts and subcontracts are subject to the provisions of Articles 3 and 5, 
Chapter 4, Title 40.1, Code of Virginia (1950), as amended, relating to labor unions and the "right to 
work", and all Contractors and Subcontractors, whether residents or non-residents of the 
Commonwealth, who perform work related to the project shall comply with all of said provisions. 

The Contractor shall furnish the Town copies of affidavits upon request giving original dates, renewal 
dates and expiration dates of all labor contracts related to any phase of the work to be performed on 
the job site under this contract. 
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The provisions of all rules and regulations governing safety as adopted by the Safety Codes Commission 
of the Commonwealth of Virginia, issued by the Department of Labor and Industry under Title 40.1 of 
the Code of Virginia (1950), as amended, shall apply to all work under this contract. 

 

                     
A-38. UCONTRACT RATES  N/A 
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SECTION B 

MANDATORY TERMS, CONDITIONS AND SPECIFICATIONS 
 
 
I. PURPOSE 

This project will install curb and gutter and new sidewalk within public right of way on the north side of 
Church Street NE between Glyndon Street NE and Beulah Road NE. This work also includes, curb ramps, 
landscaping, speed hump reconstruction, mill/overlay, signage and pavement marking improvements to 
update pedestrian awareness signage/markings along this corridor.  
 

II. SCOPE 

The scope of this project includes installing a new sidewalk along Church Street NE between Glyndon 
Street NE and Beulah Road NE.  The “Project” refers to the all improvements described herein and as 
shown on the Plans. The “Plans” refer to the plan package Church Street NE Sidewalk Pedestrian Access 
Improvements, prepared by Rinker Design Associates, P.C., dated October 8, 2018.   
 

The construction documents can be found on the Town’s website at: 
https://www.viennava.gov/DocumentCenter/View/4191 and are incorporated by reference. Only the plans 
dated 10-8-2018 shall be considered the official plans for the project. 
 
1. Perform a preconstruction survey of the proposed streets to confirm the existing conditions shown in the 

Plans.  The Contractor shall be responsible for existing features within the limits of work that are not shown 
in the Plans which would require replacement or temporary relocation in order to perform the drainage 
improvements, roadway and sidewalk rehabilitation. The cost for this work is to be included in the 
Contractor’s unit price bid and within the appropriate unit price categories provided. 

2. The Contractor is responsible for all survey layout, utility coordination, material, tools, equipment, labor, 
permits, traffic control, cleanup and restoration and priced within other unit prices.  The Contractor is 
responsible to restore all existing signs and pavement markings, unless directed by the pavement markings 
and signage plans within the Plans. Additionally, the Contractor shall: 

a. Coordinate with the Town Engineer and Engineer of Record for the location of the new curb and 
gutter at the intersection of Church Street NE and Glyndon Street NE prior to any ordering of 
materials. A field visit shall be scheduled in which the Contractor shall have chalk painted the 
existing surface (at no additional cost to the project) showing the proposed location of the new 
curb/gutter line at the intersection for the approval of the Town Engineer. 

b. The Contractor SHALL ensure positive drainage for all the curb returns/radial the intersection of 
Church Street NE/Glyndon Street NE. Warping of the gutter pan is permitted with PRIOR approval, 
in writing, of the Town Engineer. Curb height shall not change. 

c. All adjacent property re-grading (and re-sodding) as noted on the plans shall be incidental to the 
project and not paid for as a separate item. Coordination with property owner and Town Engineer 
is required. All property grading shall result in drainage flowing AWAY from the house.  

d. Wherever proposed pavement marking is proposed, all the existing markings shall be completely 
eradicated no exceptions. If the Plans do not call out eradiated in a location of proposed pavement 
markings, the eradication shall be incidental to the project and not paid for as a separate item. 
Coordination with Town Engineer is required prior to any pavement marking efforts. 

e. Crosswalks shall be added to the Church Street Intersection with Glyndon Street NE (not shown on 
plans). Crosswalk shall be zebra style, using TY B Class I, white, 24” width.  Locations to be 
coordinated with Town Engineer.  See Pay Item. 

https://www.viennava.gov/DocumentCenter/View/4191
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f. For #342 Church Street NE at approximate Sta. 105+40 LT, the Contractor is to construct a flume as 
shown on the projects plans. Prior to ordering of materials, the Contractor shall submit shop 
drawings of proposed concrete work for review and approval by the Town Engineer at no 
additional cost to the project. Additionally, prior to construction the Contractor shall conduct a 
grading stakeout of the proposed grading for the concrete flume. The Contractor shall coordinate a 
field visit with the Town once stakeout is complete to receive approval in writing, the grading is 
acceptable prior to starting any grading work. Once constructed a field test, at no additional cost to 
the project, shall conducted to ensure positive drainage. If the field test does not yield positive flow 
for the concrete flume to the sole satisfaction of the Town and property owner, the Contractor 
shall reconstruct at no additional cost until positive flow is achieved. 

All costs related to concrete flume (materials, labor, equipment, concrete, rebar, mortar, 
sealant, construction joint materials, shop drawings, positive water test, grading, re-sodding, 
rip-rap if determined necessary etc.) to the satisfaction of the Town Engineer shall be 
incidental to the project and NOT paid for as a separate item. 

3. Locate underground utilities prior to the start of construction. Protect all structures and utilities.  The 
Contractor shall coordinate with the Town’s public works for any adjustments with the appropriate utility 
owner. The Town has pre-coordinated with several utility owners and will provide letters of no conflict 
when they become available. If required, The Contractor shall coordinate with Town’s public works for 
public utility relocation/location of public utilities. The Contractor is SOLELY responsible for any disruption in 
utility service and shall be SOLELY responsible for any damage/repairs required. Contractor shall contact 
“MISS Utility” at 811 at least 48 hours prior to start of any work. 

a. All service laterals (of any kind, such as water, gas and sanitary) shall be field adjusted at no 
additional cost to the project cost for all efforts shall be included within all items for the project 
and not paid for separately. Note, not all service laterals (sanitary, water, gas etc.) are shown. 

b. The Contractor shall coordinate with Dominion Energy Virginia (DEV) and Verizon to brace the 
pole(s) for the curb/gutter and storm structure top replacement(s) at approximate locations 
specified in the Project’s Plans. Minimum 30 days notice is required to be provided to Dominion 
Virginia Energy. Contractor is solely responsible for this coordination and no time extensions will be 
granted due to delays. If Dominion Energy Virginia and/or Verizon elect not to brace the pole(s), 
such documentation shall be supplied in writing from the utility company to the Town Construction 
Manager. 

i. A pay item “Brace Utility Poles” has been identified to enable the Contractor to coordinate 
with Dominion Energy/Verizon to brace the poles identified on the plans. This pay item 
shall be, per pole (two identified on the plans), and shall include all materials, labor, 
equipment to coordinate with the respective utility companies to brace the pole(s). This 
pay item shall also include payment for invoices/expenses by Dominion Energy/Verizon, to 
be paid by the Contractor. This pay item shall also include coordination to install a 
sidewalk guy at a pole location identified on the plans. No additional compensation shall 
be provided to the Contractor for any additional expenses incurred by Dominion Energy or 
Verizon, as this pay item shall be all inclusive and not paid for separately, and the 
Contractor is responsible for all costs. 

c. Two utility test-hole are shown on the plans where the storm pipe is to be installed. One is for the 
water service lateral. If adjustment is required, see project requirement 3A above. The other is for 
a utility unknown and understood to be abandoned and test-pit is to verify. If a utility is found, the 
Contractor shall work with utility to adjust at no additional cost to the project. 

4. The project’s plans provide a maintenance of traffic plan. The Contractor shall provide weekly sequence of 
construction and two outlook schedule each week, consistent with the provided maintenance of traffic plan 
to be reviewed and approved by the Town’s Engineer prior to starting work.  
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a. The phasing plan shall ensure that residents have access to their homes during the project.  Timing 
and duration of street closings or detours proposed by the construction Contractor must be 
coordinated and approved in advance by the Department of Public Works. 

b. All work shall be completed between Mondays through Fridays between 9:30am through 3:30pm 
only. No night work or weekend work shall be permitted except as granted in writing from Town’s 
Engineer. Contractor, Contractor’s employees, equipment and sub-Contractors SHALL not be on-
site prior to 9:30AM. Contractor shall maintain access for all existing pedestrian facilities and 
provide adequate detour of pedestrian facilities at all times for existing facilities through 
coordination with the Town. 

5. Provide and place all traffic control devices necessary to facilitate the Work. Provide and install erosion and 
sediment control devices.  

6. General landscaping/planting of trees, relocation of and resetting of private residential fences and other 
general reseeding of disturbed area, (All disturbed area is required to be reseeded/sodded in accordance 
with Town’s requirements). The Contractor is responsible for all tree removals/relocations as shown on the 
plan. Coordination with the Town’s arborist and engineer is required prior to tree removal/relocation. The 
Contractor shall walk the site with the Town staff to mark all trees to be removed/relocated. Any tree in 
which is required to be removed/relocated for construction, but not called out specifically within the plans 
shall be removed at the discretion of the Town Engineer and this cost shall be included the clearing and 
grubbing pay item. 

a.  Contractor shall clean cut roots prior to full excavation. 
 

b. At #342 and #344 Church Street NE, the trees (noted on the Plans) are to be to be strategically 
relocated due to vicinity of the power lines.  
 

c. The cost to remove trees shown on the plans shall include the grinding/removal of tree stump to 
1.5 feet below the surface (post graded surface) and resurfacing with top-soil and SOD after 
regrading of the properties as noted on the Plans.  

 
7. All trees planted (and relocated trees) on the project shall be under full warranty for 360 days upon 

completion (not when planted) of the project. Any planted (or relocated tree) tree that dies (to the 
discretion of the Town Arborist) within 360 calendar days shall be replaced at no cost to the Town. The 
Contractor shall be responsible for costs, by a third party of the Town’s choice, for watering new trees 
within Town of Vienna “Right Of Way” for 360 days on a regular watering schedule. Contractor shall 
coordinate with Town for details and this shall be paid for by “Maintenance of Trees” line item. 

 
8. Remove existing asphalt roadway section, curb, gutter, and sidewalk where indicated on the Plans. 

a. Remove and restore/replace existing driveways as indicated on the plans. When the plans do not 
show any reconstruction of driveway with installation of a new apron, the Contractor shall 
resurface or restore a least 5’ of adjoining driveway (at the Town Engineer’s discretion) at no 
additional cost to the project. 

9. Modify at-grade utility appurtenances as indicated in the Plans to match finished grade. The Town of Vienna 
Water-Sewer Division will relocate any water meters that are not in the utility strip between the curb and 
sidewalk.  If relocation of water service laterals becomes necessary due to excavation as specified in the 
Plans, the Town will perform relocations.  The Contractor shall provide a unit cost (per-hour) in the bid form 
for a licensed plumber to fix or relocate such conflicts in the event that the Town is not readily available to 
respond. Correcting/Adjusting any sanitary sewer laterals (NOT SHOWN ON THE PLANS) is the Contractor’s 
responsibility at no additional cost to the project. 

10. Construct concrete sidewalks, curb and gutter and driveway apron as shown on the plans.  Concrete shall be 
VDOT Type A3 with a 28-day compressive strength of 3,000 psi. 
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11. Provide the following submittals for review by the Town’s Engineer: 

a. Maintenance of Traffic/Construction Phasing Plan 

b. Portland Cement Concrete Mix Design 

c. Bituminous Concrete Mix Design 

d. Materials Delivery Tickets 

e. As-built red-line markups of Plans 

12. Provide all other work as shown on the plans to complete the sidewalk project. 

a. The Contractor shall provide the affidavit of purchase, in the Town’s name, for the nutrient credit 
purchase for the water quality requirements prior to the start of ANY field work. NO EXCEPTIONS! 

IV.    SPECIFICATIONS 

References 

1. All work shall comply with applicable state and local regulatory agencies. Work shall be in accordance 
with the most recent edition of, but not limited to, the following references: 

a. Virginia Erosion and Sediment Control Handbook 

b. Town of Vienna Construction Details and Special Provisions 

c. Town of Vienna Amendments to VDOT’s 2016 Road and Bridge Specifications 

d. VDOT 2016 Road and Bridge Specifications 

e. VDOT 2016 Road and Bridge Standards 

f. 2009 Manual on Uniform Traffic Control Devices (MUTCD) and current VDOT MUTCD 
Supplement 

g. 2011 Virginia Work Area Protection Manual 

2. Limits of Construction  

This project is within Town Right of Way or Right of Entry Agreement required for offsite improvements 
granted for the project. Contractor shall not store any materials/equipment over-night (or during any 
non-working hours, i.e. weekends, holidays, etc.) without express written permission from the Town. 
Contractor and Contractor’s personnel shall not intrude on any private property adjacent to the project. 
The Contractor is responsible for ensuring all grounds/surfaces within five (5) feet of the limits of 
construction are equal to pre-construction conditions following completion of construction. Any 
restoration required, at the Town discretion, is at the Contractor’s expense. Pre and Post Condition 
photos for the job site are required to be provided to the Town Construction Manager.  

The Contractor is responsible for procuring a staging area for any required stockpiling material and 
overnight storage of any equipment required, at no additional cost to the project. The use of the 
Town’s Property yard to store materials shall not be permitted. 

3.  Sediment Control 

The Contractor shall have within the limits of the project during land disturbance activities, an 
employee certified by the Department in Erosion and Sediment control who shall inspect erosion and 
siltation control devices and measures for proper installation and operation immediately after each 
rainfall, at least daily during periods of prolonged rainfall, and weekly when no rainfall event occurs and 
promptly report their findings to the Town Engineer by submitting form C-107. The Contractor shall 
comply with the VDOT R&B Specification 107.16 – Environmental Stipulations. 
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        4.  Concrete Testing 

The Contractor shall provide concrete testing equipment and a Certified Concrete Technician to 
perform concrete acceptance tests required by the Town Engineer. The cost of the concrete testing is to 
be included in the Contractor’s concrete unit price bid. Concrete testing will include slump, air and 
temperature tests. Contractor shall submit a VDOT TL-28 form for every truck delivering concrete to this 
project.   

         5.  Maintenance of Traffic 

The Contractor shall ensure ALL persons on site installing, maintaining, or removing work zone traffic 
control devices (drums, signs etc.) are certified (current/not expired) by VDOT or ATSSA in Basic Work 
Zone Traffic Control for each construction and/or maintenance operation.  

The Contractor shall ensure at least one person on site at all times is certified (current/not expired) by 
VDOT or ATSSA in Intermediate Work Zone Traffic Control.  

The Contractor shall ensure all persons on site performing flagger operations are certified (current/not 
expired) by VDOT or ATSSA. Each individual performing flagger operations shall be dressed per the 
MUTCD/VDOT requirements and shall have their flagger certification card with them at all times. 

All certifications herein shall be provided in advance to the Town Engineer prior to the start of any work 
and all certification cards shall be kept onsite with each individual. The Town reserves the right to 
suspend any daily construction operation (at no cost to the Town) until the site is appropriately staffed 
(and dressed in the case of flaggers) in accordance with the requirements herein. 

6. Submittals 

Pre-construction submittals (in addition to utility coordination pre-construction submittals required by 
Action Item #3) shall be received by the Town’s Engineer 30 days before ordering materials and starting 
any field related work. The Town’s Engineer or designee shall have up to twenty (20) calendar days to 
review the submittals. Submittals that are not approved shall be corrected and resubmitted for review. 
Work and ordering of materials may not start until all submittals have been approved. 

7. Required submittals are as follows: 

a. Erosion and Control (E&S) Plan consistent with the proposed plan’s E&S plan to be approved 
by the Town’s Engineer. 

b. Proposed Sequence of Construction, consistent with the proposed plans’ TMP/SOC plan, to be 
approved by the Town’s Engineer.  

i. Weekly Sequence of Construction 

ii. Provide weekly schedule containing a two week outlook for construction 

The Contractor shall maintain vehicular and pedestrian traffic at all times and shall not detour either 
onto or through private property. 

c. All materials specifications and/or shop drawings for project. 

i. Contractor shall submit shop drawings for the concrete flume for review and approval 
prior to ordering of materials. 

8. Measurement and Payment 

This is a unit price contract.  Measurement of unit price items shall be in accordance with the VDOT 
Road and Bridge Specifications, Division 1: Section 109 and the following sections where applicable. 
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a. The following items are measured in unit prices as defined in their respective section.  For 
incidental Work that falls outside of the description for these categories, the price shall be 
included within the unit pricing of related items of Work provided in the Bid Form.  Units shall 
be per the units shown on the Bid Form. 

i. Clearing and Grubbing – Section 301.03 

ii. Drainage Structure – Section 302.04 

iii. Excavation – Section 303.06 

iv. Sub-grade – Section 305.04 

v. Sub-base Course – Section 308.05 

vi. Aggregate Base Course – Section 309.06 

vii. Tack Coat – Section 310.04 

viii. Prime Coat – Section 311.04 

ix. Base Course – Section 315.08 

x. Top Course – Section 315.08 

xi. Curb & Gutter – Section 502.04 

xii. Driveway Aprons – Section 502.04 

xiii. Sidewalks – Section 504.04 

xiv. Pavement Demolition – Section 508.03 

xv. Adjusting Existing At-grade Utility Appurtenances – Section 510.04 

xvi. Maintaining Traffic – Section 512.04 

xvii. Contractor Construction Surveying – Section 517.06 

xviii. Mail Box Post – Section 521.04 

xix. Selective Tree Removal, Trimming and Cleanup – Section 601.04 

(For tree stumps, refer to Clearing and Grubbing – Section 301.03) 

xx. Topsoil – Section 602.04 

xxi. Sodding – Section 604.04 

xxii. Planting – Section 605.07 

 

9. Quantities specified represent the best approximation of the quantities required and are to serve only 
as general guidelines. Nothing shall bind the Town to purchase the amount specified. If, upon 
completion of construction, actual quantities differ from quantities shown in the Contract, the contract 
unit prices shall prevail, and payment will be made for actual quantities performed unless they have 
been modified by other work orders. 
 

a. Contingent items are shown on the schedule of unit items for the project. Contingent items 
may or may not be utilized for the project. The unit price for each contingent item shall include 
the labor, materials and equipment necessary to install or perform the work described each 
contingent item. Contingent items are not guaranteed. 
 

b. MISC. LANDSCAPING item shall consist of any regular landscaping item (i.e. additional planting, 
sod, mulch, rocks, stones, rip-rap, shrubs, etc.) that Town determines necessary to be 
installed/modified on the project through coordination with the adjacent property owners. 
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This item is not guaranteed and shall be lump-sum for the project at the discretion of the Town 
Engineer only. 
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SECTION C. 

OWNER-CONTRACTOR AGREEMENT 

 

CONTRACT NUMBER: IFB 19-08 (P.O. #__________) 

 
 
THIS AGREEMENT, in 3 copies, is made this _____ day of ________________ 20___, by and between The Town of 
Vienna, Virginia (herein referred to as the “Owner”), whose mailing address is c/o Department of Public Works, 
127 Center Street South, Vienna, Virginia 22180, and ___________________ (herein referred to as the 
“Contractor”), whose mailing address is as follows, ________________________________. All correspondence, 
submittals and notices relating to or required under this Contract shall be sent in writing to the above addresses; 
unless either party is notified in writing by the other, of a change in address. 

 

WITNESSETH: 

 

WHEREAS it is the intention of the Owner to obtain the services of the Contractor in connection with the 
construction activities of CHURCH STREET NE SIDEWALK, hereinafter referred to as the “Project” or the “Work”; 
and WHEREAS the Contractor desires to perform such construction in accordance with the terms and conditions of 
this Agreement. 

NOW, THEREFORE, in consideration of the promises made herein and other good and valuable considerations, the 
following terms and conditions are hereby mutually agreed to, by and between the Owner and Contractor: 

Article 1 

DEFINITIONS 

 

1.1  All terms in this Agreement which are defined in the Information for Bidders and the General Conditions 
shall have the meanings designated therein. 

1.2  The Contract Documents are as defined in the General Conditions. Such documents form the Contract, 
and all are as fully a part thereof as if attached to this Agreement or repeated herein. 

 

Article 2 

STATEMENT OF THE WORK 

 

2.1  The Contractor shall provide and pay for all materials, tools, equipment, labor and professional and non-
professional services, and shall perform all other acts and supply all other things necessary, to fully and 
properly perform and complete the Work, as required by the Contract Documents. 

2.2  The Contractor shall further provide and pay for all related facilities described in any of the Contract 
Documents, including all work expressly specified therein and such additional work as may be reasonably 
inferred therefrom, saving and excepting only such items of work as are specifically stated in the Contract 
Documents not to be the obligation of the Contractor. The totality of the obligations imposed upon the 
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Contractor by this Article and by all other provisions of the Contract Documents, as well as the structures 
to be built and the labor to be performed, is herein referred to as the “Work”. 

 

Article 3 

ARCHITECT/ENGINEER 

 

3.1  The Architect/Engineer (hereinafter referred to as the “A/E” and as defined in the General Conditions) 
shall be the Director of Public Works or his designee, whose address is 127 Center Street South, Vienna, 
Virginia 22180; provided, however, that the Owner may, without liability to the Contractor, unilaterally 
amend this Article from time to time by designating different persons or organizations to act as it’s A/E 
and so advising the Contractor in writing, at which time the person(s) or organization(s) so designated 
shall be the A/E for purposes of this Contract. 

Article 4 

TIME OF COMMENCEMENT AND COMPLETION 

 

4.1  The Contractor shall commence the Work promptly upon the date established in the Notice to Proceed 
for each task assigned under this contract. If there is no Notice to Proceed, the date of commencement of 
the Work shall be the date of this Agreement or such other date as may be established herein. 

4.2  Time is of the essence. The Contractor shall complete each task assigned, as defined in the General 
Conditions within the limits established in the Notice to Proceed or the date otherwise established for the 
commencement of Work. This time period shall be designated the Contract Time as set forth in Section D, 
Article 4.11, Construction Schedule. 

4.3  The liquidated damages incurred by the Owner due to the Contractor’s failure to complete the Work 
within the Contract Time, including any extensions thereof, shall be $350.00 per day for each consecutive 
calendar day beyond the Contract Time (Sundays and all holidays included) for which the Contractor shall 
fail to complete the Work. 

4.4  The liquidated damages incurred by the Owner due to the Contractor’s failure to complete each activity of 
Work designated in Article 4.3, above within the applicable interim Milestone date, as applicable, shall be 
as hereinafter stated for each Milestone, for each consecutive day beyond the Milestone date (Sundays 
and all holidays included) for which the Contractor shall fail to complete the activity of Work. 

4.5  The amount of liquidated damages set forth in Articles 4.4 and 4.5 hereinabove shall be assessed 
cumulatively. The items of cost included in the assessment of liquidated damages are as defined in the 
General Conditions. This provision for liquidated damages does not bar Owner’s right to enforce other 
rights and remedies against Contractor, including but not limited to, specific performance or injunctive 
relief. 

 

 

 

 



IFB 19-08 CHURCH STREET NE SIDEWALK 

 
C-3 

Article 5 

CONTRACT SUM 

 

5.1  Provided that the Contractor shall strictly and completely perform all of its obligations under the Contract 
Documents, and subject only to additions and deductions by Modification or as otherwise provided in the 
Contract Documents, the Owner shall pay to the Contractor, in current funds and at the times and in the 
installments hereinafter specified.  The amount of each task assigned under this contract will be 
established prior to issuance of a Notice to Proceed for that task.  The total amount of the contract shall 
not exceed: 
_________________________________________Dollars ($____________.00), herein referred to as the 
“Contract Sum”. 

 

Article 6 

PROGRESS PAYMENTS 

 

6.1  The Contractor hereby agrees that on or about the first day of the month for every month during the 
performance of the Work he will deliver to the A/E a Pay Request Application in accordance with the 
provisions of Article 9 of the General Conditions. This date may be changed upon mutual agreement, 
stated in writing, between the Owner and Contractor. Payment under this Contract shall be made as 
provided in the General Conditions. 

 

Article 7 

OTHER REQUIREMENTS 

 

7.1  The Contractor shall submit the Performance Bond, Labor and Material Payment Bond and Certification of 
Insurance as required by the Contract Documents. 

7.2  The Owner shall furnish to the Contractor, a CD of the drawings and  specifications, at no extra cost, for 
use in the Construction of the Work. Additional sets of drawings or specifications may be obtained by the 
Contractor by paying the Owner for the costs of reproduction, handling and mailing. 

7.3  The Contractor shall perform at least sixty-five percent (65%) of the total Work with forces that are in the 
direct employment of the Contractor’s organization unless a written waiver is obtained by the Owner. 

 

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written. 
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TOWN OF VIENNA, VA (Owner) 

Attest:  

 

 

By:________________________________ By: ________________________________ 
     Melanie J. Clark. Town Clerk       Laurie DiRocco, Mayor 

     

 

 

 CONTRACTOR: 

Witness: 

By: _________________________________ By: __________________________________ 
Contractor (SEAL) 

 

By: ________________________________ 
___________________________________ 
___________________________________ 

 

State of ____________ 

County of ___________, to-wit: 

 

The foregoing instrument was acknowledged before me on this ____ day of _______________  

20___, by _________________________________________ (Name and title of agent or officer) on behalf 
of (Name of Corporation/Partnership) 

 

_____________________________ 
Notary Public 

 

My Commission Expires: _________ 
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SECTION D 

GENERAL CONDITIONS 

 

ARTICLE 1 

 

CONTRACT DOCUMENTS 

 
1.1 DEFINITIONS 

 

1.1.1 CONTRACT DOCUMENTS: 

The Advertisement for Bid, Information for Bidders, Form of Bid, Owner-Contractor Agreement, Drawings, 
General Conditions and Special Conditions and any supplements thereto, Specifications and all Addenda 
issued prior to and all Modifications issued after execution of the Contract, shall form part of this Contract 
and the provisions thereof shall be as binding upon the parties hereto as if they were herein fully set forth. 
Any soils, geotechnical or other reports, surveys and analyses which may be made available to the 
Contractor for review or information under this Contract, are not adopted by reference into, nor are they 
part of the Contract Documents. A Modification is (1) a written Amendment to the Contract signed by 
both parties, (2) a written Change Order signed by both parties (3) a written Field Order or, (4) a Unilateral 
Change Order issued by the Owner. The table of contents, titles, headings, running headlines and marginal 
notes contained herein and in said documents are solely to facilitate reference to various provisions of the 
Contract Documents and in no way affect, limit or cast light upon the interpretation of the provisions to 
which they refer. 

 

1.1.2 CONTRACT 

The Contract Documents form the Contract for Construction. This Contract represents the entire and 
integrated agreement between the parties hereto and supersedes all prior negotiations, representations, 
or agreements, either written or oral. The Contract may be amended or changed only by a Modification. 
Nothing contained in the Contract Documents shall create any contractual relationship between the 
Owner, or any agent, consultant, or independent Contractor employed by the Owner and any 
Subcontractor, Sub-subcontractor, supplier or vendor of the Contractor, but the Owner shall be entitled to 
performance of all obligations intended for his benefit, and to enforcement thereof. 

 

1.1.3  WORK 

The term “Work” as used herein refers to Work at the site of the project, is that normally done at the 
location of the project and includes all plant, labor, materials, supplies, fabrication, construction, 
equipment and other facilities and things necessary or proper for or incidental to the carrying out and 
completion of this contract. The term “Work” shall be construed to include material suitably stored and 
protected. 
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1.1.4  PROJECT 

The Project is the total construction of which the Work performed under Contract Documents may be the 
whole or a part. 

 

1.1.5  FURNISH. INSTALL. PROVIDE 

The term “Furnish” shall mean to make available for proof of existence, reproduction and use.  “Install” 
shall mean to incorporate a specific item, product or material into the Work including all necessary labor, 
equipment, testing and additional materials necessary to make the item ready for use.  “Provide” shall, 
unless specifically limited in context, mean to supply and incorporate a specified item, product or material 
into the Work; including all necessary labor, additional materials, equipment to perform the Work 
required for proper installation and testing such that the item is ready for use. 

 

1.1.6  EXTRA WORK 

The term “Extra Work” as used herein, refers to and includes Work required by the Owner, which, in the 
judgment of the Owner and Architect/Engineer (A/E), involves changes in or additions to that required by 
the drawings, specifications and addenda in their present form. 

 

1.1.7  NOTICE OF AWARD 

Notice of Award is defined as the written notice of the acceptance of the FORM OF BID from the Owner to 
the Successful Bidder. 

 

1.1.8  NOTICE 

The term “Notice” as used herein shall mean and include written notice. Written notice shall be deemed 
to have been duly served when delivered to or at the last known business address of the person, firm or 
corporation for whom intended, or to his, their or its duly authorized agent, representative or officer; or 
when enclosed in a postage prepaid wrapper or envelope addressed to such person, firm or corporation at 
his, their or its last known business address and deposited in a United States mailbox. 

 

1.1.9  MISCELLANEOUS WORDS OR TERMS 

Whenever they refer to the Work or its performance, “Directed”, “Required”, “Permitted”, “Ordered”, 
“Designated”, “Prescribed”, and words of like import shall imply the direction, requirements, permission, 
order, designation or prescription of the Owner or A/E, and “Approved”, “Acceptable”, “Satisfactory”, “in 
the judgment of” and words of like import shall mean approved by or acceptable to or satisfactory to or in 
the judgment of the Owner or A/E. 

 

1.2  EXECUTION CORRELATION AND INTENT 

 

1.2.1  The Owner-Contractor Agreement, shall be signed in not less than the number of copies specified in the 
said Agreement. 

1.2.2  The intent of the Contract Documents is to include all items necessary for the proper execution and 
completion of the Work. The Contract Documents are complementary, and what is required by any one 
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shall be as binding as if required by all. Words and abbreviations which have well-known technical or trade 
meanings are used in the Contract Documents in accordance with such recognized meanings. 

1.2.3  Anything shown on the drawings and not mentioned in the specifications or mentioned in the 
specifications and not shown on the drawings shall have the same effect as if shown or mentioned 
respectively in both. Technical specifications take priority over general specifications and detail drawings 
take precedence over general drawings. Any conflict or inconsistency in the drawings shall be submitted 
by the Contractor to the A/E, with a copy to the Owner, whose decision thereon shall be conclusive. In 
case of conflict or inconsistency between the drawings and the specifications, the specifications shall 
govern. 

1.2.4  Should any Work or material be required which is not denoted in the drawings and specifications either 
directly or indirectly, but which is, nevertheless, necessary for the proper carrying out of the intent 
thereof, it is understood and agreed that the same is implied and required and that the Contractor shall 
perform such Work and provide such materials as fully as if they were completely delineated and 
prescribed. 

1.2.5  The Contractor may be furnished additional instructions and detail drawings to carry out the Work 
included in the Contract. The additional drawings and instructions thus supplied to the Contractor will 
coordinate with the Contract Documents and will be so prepared such that they can be reasonably 
interpreted as a part thereof. The Contractor shall carry out the Work in accordance with the additional 
detail drawings and instructions. 

1.2.6  The drawings and specifications are divided into sections for convenience and clarity only. The Contractor 
shall not construe this as a division of the Work into various subcontractor units. The Contractor may 
subcontract the Work in such divisions as he sees fit, but he is ultimately responsible for providing all 
Work shown on the drawings and in the specifications. 

1.2.7  The provisions of this Contract cannot be amended, modified, varied or waived in any respect except by a 
Modification. The Contractor is hereby given notice that no person has authority to orally waive, or to 
release the Contractor from any of the Contractor’s duties or obligations under or arising out of this 
Contract. Any waiver, approval or consent granted by Modification to the Contractor shall be limited to 
those matters specifically and expressly stated thereby to be waived, approved or consented to and shall 
not relieve the Contractor of the obligation to obtain any future waiver, approval or consent. 

 

1.3  OWNERSHIP AND USE OF DOCUMENTS 

 

1.3.1  All Drawings, Specifications, and memoranda relating to the Work are the property of the Owner and are 
to be used only for the Project. 

1.3.2  The Contractor shall be provided the number of sets of drawings and specifications, as set forth in the 
Owner-Contractor Agreement, free of charge by the Owner for use in construction. Additional sets of 
drawings and specifications may be obtained by paying printing, mailing, and handling charges. 
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ARTICLE 2 

 

ARCHITECT/ENGINEER 

 
 

2.1  DEFINITIONS 

 

2.1.1  The term Architect/Engineer, hereinafter “A/E” or “Architect” or “Engineer”, shall mean the Town of 
Vienna, a department of the Town, or their duly authorized representative(s) responsible for designing or 
engineering the Work and performing the activities specified herein. Such department, firm or individual 
and its representatives shall act severally within the scope of particular duties entrusted to them, unless 
otherwise provided for in the Contract Documents. 

2.1.2  The A/E is identified in the Owner-Contractor Agreement and is referred to throughout the Contract 
Documents as if singular in number and masculine in gender. The A/E is further described as one of the 
following: 

2.1.2.1  ARCHITECT, a person or other legal entity lawfully licensed to practice architecture in Virginia. 

2.1.2.2  ENGINEER, a person or other legal entity lawfully licensed to practice engineering in Virginia. 

2.1.2.3  The Director of Public Works, Town of Vienna, Virginia, or his designee. 

 

2.2.  ADMINISTRATION OF THE CONTRACT 

 

2.2.1  The A/E will provide services as hereinafter generally described. 

2.2.2  The A/E will be an Owner’s representative during construction and until the end of the one year guarantee 
period. The A/E will advise and consult with the Owner. The Owner’s instructions to the Contractor may 
be forwarded through the A/E. The A/E will have authority to act on behalf of the Owner only to the 
extent provided in the Contract Documents, unless otherwise changed by Modification. 

2.2.3  The A/E will visit the site at intervals appropriate to the stage of construction to familiarize himself 
generally with the progress and quality of the Work and to determine in general if the Work is proceeding 
in accordance with the Contract Documents. However, the A/E will not be required to make exhaustive or 
continuous on-site inspections to check the quality or quantity of the Work. On the basis of his on-site 
observations as an Architect or Engineer, the A/E will keep the Owner informed of the progress of the 
Work, and will endeavor to guard the Owner against defects and deficiencies in the Work of the 
Contractor. 

2.2.4  The A/E will not be responsible for and will not have control or charge of construction means, methods, 
techniques, sequences or procedures, or for safety precautions and programs in connection with the 
Work. The A/E will not be responsible for the Contractor’s failure to carry out the Work in accordance with 
the Contract Documents. The A/E will not be responsible for or have control over the acts or omissions of 
the Contractor, Subcontractors, or any of their agents or employees, or any other persons performing any 
of the Work. 

2.2.5  The A/E will immediately inform the Owner and Contractor whenever in the opinion of the A/E any of the 
Work is proceeding contrary to the requirements of the Contract Documents and will be unacceptable. 
Failure of the Contractor to take corrective action to make the Work conform to the Contract Documents 
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will subject the Contractor to any and all remedies available to the Owner, including, without limitation, 
termination pursuant to Article 13 hereof. Such notification by the A/E will not be a cause for the 
Contractor to claim either delay of the Work or any increase in the Contract Sum. 

2.2.6  The A/E, the Owner and other governmental representatives, shall at all time, have access to the Work 
wherever it is in preparation and progress. The Contractor shall provide facilities for such access such that 
the A/E, the Owner and other governmental representatives may perform their functions under the 
Contract Documents in a safe and reasonable manner. 

2.2.7  Where applicable, based on the A/E’s observations and an evaluation of the Contractor’s Applications for 
Payment, the A/E will recommend the amounts owing to the Contractor and will issue Certificates for 
Payment in such amounts, as provided in Article 9. 

2.2.8  The A/E will be an interpreter of the requirements of the Contract Documents. The A/E will render 
interpretations necessary for the proper execution and progress of the Work, with reasonable promptness 
and in accordance with any time limit agreed upon with the Owner. Either party to the Contract may make 
written request to the A/E for such interpretations. All interpretations of the A/E shall be consistent with 
the intent of and reasonably inferable from the Contract Documents and will be in writing and/or in the 
form of drawings. 

2.2.9  The A/E will have authority to reject Work which does not conform to the Contract Documents. 
Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent of 
the Contract Documents, the A/E will have authority to require special inspection or testing of the Work in 
accordance with Subparagraph 7.7.2 whether or not such Work be then fabricated, installed or completed. 

2.2.10  The A/E will review and approve or take other appropriate action upon Contractor’s submittals such as 
Shop Drawings, Product Data, Samples and Manuals, but only for conformance with the design concept of 
the Work and with the information given in the Contract Documents. Such action shall be taken with 
reasonable promptness so as to cause no delay in the Work. The A/E approval of a specific item shall not 
indicate approval of an assembly of which the item is a component. 

2.2.11  The A/E’s acceptance of materials or products on behalf of the Owner shall not bar future rejection of 
such items if they are subsequently found to be defective or inferior in quality, compatibility or uniformity 
to the materials or products specified by the Contract Documents, or if such items are not as represented 
by the Contractor. 

2.2.12  The A/E has authority to prepare Change Orders authorized by the owner and will have authority to order 
minor changes in the Work as provided in Article 11. 

2.2.13  Inspections will be conducted by the A/E to assist the Owner in determining the dates of Substantial 
Completion and Final Completion as required. The A/E will receive and forward to the Owner for review, 
written warranties and related documents required by the Contract and assembled by the Contractor, and 
will recommend final Certificate for Payment upon compliance with the requirements of Article 9. 

2.2.14  All claims, disputes, or other matters or questions between the Contractor and Owner arising out of or 
relating to the A/E’s interpretation of the Contract Documents or any other decisions, communications, or 
actions of the A/E arising out of or relating to the performance of the Work shall be resolved as set forth in 
Article 7. Prior to submitting any claim to the Director of Parks and Recreation regarding an interpretation 
of the A/E, the matter shall first be submitted to the Project Engineer who shall review the matter and 
render a written interpretation, evaluation or decision, as appropriate, within 30 days of his receipt of the 
claim, dispute or other matter. If the Project Engineer agrees with the Contractor, the matter shall be 
resolved in accordance with their agreement. If the Project Engineer disagrees with the Contractor, the 
Contractor may then present the matter to the Director of Parks and Recreation as set forth in Article 7. 

2.2.15  In case of the termination of the employment of the A/E, the Owner shall appoint a new A/E, who shall 
have the same status under the Contract Documents as the former A/E. 
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ARTICLE 3 

 

OWNER 

 
3.1  DEFINITIONS 

 

3.1.1  OWNER 

The Owner is the Town of Vienna, Virginia and is referred to throughout the Contract Documents as if 
singular in number and masculine in gender. The term Owner means the Owner or its authorized 
representative. The Director of Public Works is the authorized representative of the Town of Vienna for 
this contract. 

3.1.1.1 The term “Owner” or “Owner’s representative” specifically excludes any and all inspectors having building 
code, Town ordinance responsibilities or jurisdiction under the requirements of the Building Permit. 

 

3.1.2 PROJECT MANAGER 

The Department of Public Works, Town of Vienna will designate a single Owner’s representative 
designated with the title of Project Manager, who will have the power to act, within the scope of his 
delegated authority, for and on behalf of the Owner, in accordance with the terms of the Contract. 

 

3.2  INFORMATION POSSESSED BY OWNER 

 

3.2.1  The Owner will make available for the Contractor’s reasonable review, at the Owner’s offices or together 
with the Contract Documents, certain boring logs, geotechnical, soils and other reports, surveys and 
analyses pertaining to the Contract site of which the Owner is aware and has in its possession. Any boring 
logs that are provided to the Contractor, are only intended to reflect conditions at the precise locations of 
the borings and do not necessarily reflect site conditions at other nearby locations. The Owner does not 
provide any warrants as to the accuracy of the boring logs. Reports, surveys and analyses provided by the 
Owner are for the Contractor’s information only, and their accuracy and completeness are not guaranteed 
or warranted by the Owner or the A/E, and such reports are not adopted by reference into, nor are they 
part of the Contract Documents. 

3.2.1.1  Notwithstanding any factual statement, conclusion, or any language or recommendations contained in 
such reports, the Contractor assumes full responsibility for inspection of the site and for the means and 
methods of construction that he employs when performing the Work. The Owner shall not be liable for 
any additional Work or costs arising as a result of any conclusions reached or assumptions derived by the 
Contractor from or based upon any such geotechnical, soils and other reports, surveys and analyses which 
the Owner makes available for the Contractor’s information and review. 

 

3.3  OWNER-PAID PERMITS AND FEES 

 

3.3.1 The Owner will not secure nor pay for any permits.  Contractor will be required to apply for and obtain all 
necessary VDOT and Town of Vienna permits prior to the start of any site work. 
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3.3.2.  The Contractor’s attention is directed to Article 4 describing other permits to be obtained and fees to be 
paid by the Contractor. 

3.3.3  The foregoing are in addition to other duties and responsibilities of the Owner enumerated herein 
including, but not limited to, Articles 6 and 9. 

 

3.4  OWNER’S RIGHT TO STOP WORK 

 

3.4.1  If the Contractor fails to correct defective Work as required herein or persistently fails to carry out the 
Work in accordance with the Contract Documents, the Owner, by a written order, may order the 
Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated 
However, this right of the Owner to stop the Work shall not give rise to any duty on the part of the Owner 
to exercise this right for the benefit of the Contractor or any other person or entity. 

 

3.5  OWNER’S RIGHT TO CARRY OUT THE WORK 

 

3.5.1  If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents 
and fails within seven (7) days after receipt of written notice from the Owner to commence and continue 
correction of such default or neglect with diligence and promptness, the Owner may make good such 
deficiencies using any method of his choosing. In such case, an appropriate Change Order shall be issued 
deducting from the payments then or thereafter due the Contractor, under the original Contract 
Documents, the cost of correcting such deficiencies, including compensation for the A/E’s additional 
services made necessary by such default, neglect or failure. If the payments then or thereafter due the 
Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the Owner. 

3.5.2  Neither the Owner nor the A/E nor their officers, agents, assigns or employees are in any way liable or 
accountable to the Contractor or his surety for the method by which Work performed by the Owner, or at 
the Owner’s direction, or any portion thereof, is accomplished or for price paid therefore. 
Notwithstanding the Owner’s right to carry out a portion of the Work, maintenance and protection of the 
Work remains the Contractor’s and Surety’s responsibility as provided for in the Performance Bond and 
Guarantee of Contractor, pursuant, but not limited, to Articles 4 and 12. 

3.6  SUSPENSION OF WORK 

 

3.6.1  The Owner shall have the authority to suspend the Work, in whole or in part, for such periods and reasons 
as the Owner may deem necessary or desirable, in its sole discretion, including without limitation: 

1.  Unsuitable weather; 

2.  Other conditions considered by the Owner to be unfavorable or unsafe for the suitable prosecution 
of the Work; 

3.  Other conditions considered by the Owner to be adverse toward his best interests. 

3.6.2  Any such suspension shall be in writing to the Contractor. The Contractor shall obey immediately such 
orders of the Owner and shall not resume the Work until so ordered in writing by the Owner. No such 
suspension of the Work shall be the basis of a claim by the Contractor for any increase in the Contract Sum 
or for any other damages, losses, costs or expenses whatsoever. Whenever the suspension is for a 
reasonable time under the circumstances then existing and the cause thereof is beyond the control and is 
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without the fault or negligence of the Contractor, the Contractor shall be entitled to an extension of the 
Contract Time subject to the provisions of Article 8 herein. 

3.6.3  In the event of suspension of Work, the Contractor will cause his employees including subcontractors to 
protect carefully his and their materials and Work against damage or injury from the natural and man 
made origin such as weather, corrosion, other environmental conditions, theft and vandalism. Such 
protection shall maintain completed and uncompleted portions of the Work as required by the Contract 
Documents. If, in the opinion of the, A/E, any Work or material shall have been damaged or injured by 
reason of failure on the part of the Contractor or any of his subcontractors to so protect same, such Work 
and materials shall be removed from the work site and replaced at the expense of the Contractor. 

 

3.7  USE AND OCCUPANCY PRIOR TO FINAL ACCEPTANCE BY OWNER 

 

3.7.1  The Owner has the right to take possession of and use any completed or partially completed portions of 
the Work, notwithstanding that the time for completing the entire Work or any portions thereof may, or 
may not, have expired. The taking of possession and use by the Owner shall be in accordance with the 
provisions regarding Substantial Completion in Article 9. If such prior use delays the Work, the Contractor 
may submit a request for a time extension in accordance with the requirements of Article 8. By submitting 
a request for time extension, the Contractor thereby waives any claims for additional costs, expenses or 
damages associated with the Owner’s prior use and occupancy. 

 

3.8  RIGHT TO AUDIT AND PRESERVATION OF RECORDS 

 

3.8.1  The Contractor shall maintain accurate books, records and accounts of all costs in accordance with 
generally accepted accounting principles and practices. The Owner or its authorized representative shall 
have the right to audit the books, records and accounts of the Contractor under any of the following 
conditions: 

1.  If the Contract is terminated for any reason in accordance with the provisions of these Contract 
Documents in order to arrive at equitable termination costs. 

2.  Disagreement(s) between the Contractor and the Owner occurs regarding the amount due the 
Contractor under the terms of this Contract. 

3.  To check or substantiate any amounts invoiced or paid which are required to reflect the costs of the 
Contractor, or the Contractor’s efficiency or effectiveness under this Contract or in connection with 
extras, changes, claims, additions, back charges, or other, as may be provided for in this Contract. 

4.  If it becomes necessary to determine the Owner’s rights and the Contractor’s obligations under the 
Contract or to ascertain facts relative to any claim against the Contractor which may result in a 
charge against the Owner. 

3.8.2  These provisions for an audit shall give the Owner unlimited access during normal working hours to the 
Contractor’s books, records and accounts under the conditions stated above. 

3.8.3  Unless otherwise provided by applicable statute, the Contractor, from the effective date of final payment 
or termination hereunder, shall preserve and make available to the Owner for a period of three (3) years 
thereafter, at all reasonable times at the office of the Contractor and without direct charge to the Owner, 
all his books, records, documents, and other evidence bearing on the costs and expenses of the Contractor 
under this Contract and relating to the Work hereunder. Records shall include without limitation 
photographs, micro-photographs, design and as-built drawings or other authentic reproductions thereof. 
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3.8.4  The Owner will make all payments required of it under this Contract subject to audit, under circumstances 
stated above. Audit may be performed at the Owner’s option, either during the Contract time period or 
during the above record retention time period. Regardless of authorization, approval or acceptance, 
signatures or letters which are given by the Owner and are part of the Owner’s control systems or are 
requested by the Contractor, the payments made under this Contract shall not constitute a waiver of the 
Owner’s right to audit, nor shall payments constitute a waiver or agreement by the Owner that it accepts 
as correct the billings, invoices or other charges on which the payments are based. If the Owner’s audit 
produces a claim against the Contractor, the Owner may pursue all available legal remedies even though it 
has made all or part of the payments required by this Contract. 

3.8.5  If any audit by the Owner or the Owner’s representative discloses an underpayment by the Owner, the 
Owner shall have the duty to pay any amounts found by the audit to be owed to the Contractor. If such 
audit discloses an overpayment, the Contractor shall have the obligation to reimburse the Owner for the 
amount of the overpayment. The Owner’s right to reimbursement from the Contractor of the 
overpayment and the duty of the Owner and the Contractor to make reimbursements or payments as 
described in this Article shall not be terminated or waived until the Owner has completed its audit. 

3.8.6  The Owner’s right to audit and the preservation of records shall terminate at the end of three (3) years as 
stated hereinabove. The Contractor shall include this “Right to Audit and Preservation of Records” clause 
in all subcontracts issued by him and he shall require same to be inserted by all lower tier Subcontractors 
in their subcontracts, for any portion of the Work. Should Contractor fail to include this clause in any such 
Contract or lower tier Contract, or otherwise fail to insure the Owner’s rights hereunder, Contractor shall 
be liable to Owner for all costs, expenses and attorney’s fees which Owner may have to incur in order to 
obtain an audit or inspection of or the restoration of records which would have otherwise been available 
to Owner from said persons under this clause. Such audit may be conducted by the Owner or its 
authorized representative. 

 

3.9  RIGHT TO REVIEW DOCUMENTS AND OTHER MATERIALS 

 

3.9.1  In addition to the rights granted to the Owner under Article 3.8, the Owner shall have the right to review 
and copy any and all of the Contractor’s records pertaining to or relating in any way to this project. 
Contractor’s records include, but are not limited to, correspondence, memoranda, minutes, reports, intra-
office and inter-office communications, work papers, estimating sheets, progress reports, forecasts, audio 
or video recordings, computer disks and drives, all digital and analog storage devices, films, or any other 
materials, regardless of physical form or characteristics, which were prepared or obtained in the course of 
the Work by the Contractor. The Contractor shall make all such documents and records available to the 
Owner upon ten (10) days written notice to the Contractor of the Owner’s intent to review such 
documents. The Contractor shall include this “Right to Review Documents and Other Materials” clause in 
all subcontracts issued by him and he shall require same to be inserted by all lower-tier subcontractors in 
their subcontracts for any portion of the Work. The Contractor hereby waives any right he may have to 
additional compensation or time extensions in the event he fails or refuses to produce records pertaining 
to any such claim as requested by the Owner pursuant to this paragraph. In addition, the Owner may 
withhold all or any portion of any progress payments which may be otherwise due the event Contractor 
refuses to comply with is obligations under this paragraph. The review of documents and other records 
under this clause may be conducted by the Owner or its authorized representatives. 
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ARTICLE 4 

 

CONTRACTOR 

 
4.1  DEFINITIONS 

 

4.1.1  The Contractor is the person or entity identified in the Owner-Contractor Agreement and is referred to 
throughout the Contract Documents as if singular in number and masculine in gender. The term 
Contractor means the Contractor or his authorized representative. 

4.1.2  This entire Contract is not one of agency by the Contractor for Owner but one in which the Contractor is 
engaged independently in the business of providing the services and performing the Work herein 
described as an independent Contractor. 

 

4.2  REVIEW OF CONTRACT DOCUMENTS 

 

4.2.1  The Contractor and his Subcontractors shall keep at the site of the Work at least one (1) copy of the 
drawings and specifications in new condition and shall at all times give the A/E, inspectors, as well as 
representatives of the Owner access thereto. Further, said drawings shall be the approved sets issued to 
the Contractor by the appropriate permit agencies. The Contractor shall perform no portion of the Work 
at any time without the Contract Documents and, when required, approved Shop Drawings, Product Data, 
Samples or Manuals for such portion of the Work at the site. 

 

4.3  CONTRACTOR’S REPRESENTATIONS 

 

4.3.1  By entering into this Contract with the Owner, the Contractor represents and warrants the following, 
together with all other representations and warranties in the Contract Documents: 

1.  That he is experienced in and competent to perform the type of Work required and to provide the 
plant, materials, supplies or equipment to be so performed or provided by him. 

2.  That he is financially solvent, able to pay his debts as they mature, and possessed of sufficient 
Working capital to initiate and complete the Work required under the Contract 

3.  That he is familiar with all Federal, State, County, Town, municipal and department laws, 
ordinances, permits, regulations and resolutions which may in any way affect the Work or those 
employed therein, including but not limited to any special acts relating to the Work or any part 
thereof. 

4.  That such temporary and permanent Work required by the Contract Documents which is to be done 
by him will be satisfactorily constructed and fit for use for its intended purpose and that such 
construction will not injure any person, or damage any property. 

5.  That he has carefully examined the Contract Documents and the site of the Work and that from his 
own investigations, he has satisfied himself and made himself familiar with: (1) the nature and 
location of the Work, (2) the character, quality and quantity of materials likely to be encountered, 
including, but not limited to, all structures and obstructions on or at the project site, both natural 
and man-made; (3) the character of equipment and other facilities needed for the performance of 
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the Work, (4) the general and local conditions including without limitation its climatic conditions, 
the availability and cost of labor and the availability and cost of materials, tools and equipment; (5) 
the quality and quantity of all materials, supplies, tools, equipment, labor and professional services 
necessary to complete the Work in the manner required by the Contract Documents; and (6) all 
other matters or things which could in any manner affect the performance and time scale of the 
Work. 

6.  That he will fully comply with all requirements of the Contract Documents. 

7.  That he will perform the Work consistent with good workmanship, sound business practice, and in 
the most expeditious and economical manner consistent with the best interests of the Owner; 

8.  That he will furnish efficient business administration and experienced superintendent(s) and an 
adequate supply of workmen, equipment, tools and materials at all times. 

9.  That he will complete the Work within the Contract Time and meet Contract Milestones. 

10. That his Contract price is based upon the materials, systems and equipment required by the 
Contract Documents, without exception; and 

11.  That he has satisfied himself as to the feasibility and correctness of the Contract Documents for the 
construction of the Work. 

 

4.4  SUPERVISION AND CONSTRUCTION PROCEDURES 

 

4.4.1  The Contractor shall supervise and direct the Work, using his best skill and attention. He shall be solely 
responsible for all construction means, methods, techniques, sequences and procedures and for 
coordinating all portions of the Work under the Contract; subject, however, to the Owner’s right to reject 
means and methods proposed by the Contractor which are unsafe or otherwise not in compliance with 
the Contract Documents. 

4.4.2  The Contractor shall be responsible to the Owner for the acts and omissions of his employees, 
Subcontractors and Sub-subcontractor’s, suppliers, their agents and employees, and of other persons 
performing any of the Work and for their compliance with each and every requirement of the Contract 
Documents, in the same manner as if they were directly employed by the Contractor. 

4.4.3  The Contractor understands and agrees that he shall not be relieved of his obligations to perform the 
Work in accordance with the Contract Documents either by the activities or duties of the Owner or the A/E 
in their administration of the Contract or by inspections, tests, or approvals required or performed under 
Article 7 by persons other than the Contractor. 

4.4.4  Before starting a section of Work, the Contractor shall carefully examine all preparatory Work that has 
been executed to receive his Work to see that it has been completed. He shall check carefully, by 
whatever means are required, to ensure that his Work and adjacent related Work will finish to proper 
quality, contours, planes, and levels. 

4.4.5  The Contractor understands and agrees that the Owner and A/E will not be responsible for and will not 
have control or charge of construction means, methods, techniques, sequences or procedures, or for 
safety precautions and programs in connection with the Work, and they will not be responsible for the 
Contractor’s failure to carry out the Work in accordance with the Contract Documents. The Owner and the 
A/E will not be responsible for or have control or charge over the acts or omissions of the Contractor, 
Subcontractors, or any of their agents or employees, or any other persons performing any of the Work. 

4.4.6  The Contractor shall employ no plant, equipment, materials, methods or persons to which the Owner 
objects.  
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4.4.7 The Contractor shall not remove any portion of the Work or stored materials from the site of the Work 
except in the case of rejected work or when directed by the A/E. 

 

4.5  LABOR. MATERIALS AND EQUIPMENT 

 

4.5.1  The Contractor will provide all plant property, labor, materials, supplies, equipment and other facilities 
and things necessary or proper for or incidental to the Work contemplated by this Contract, as required by 
and in strict accordance with the applicable Contract Documents and required by and in strict accordance 
with such changes as are ordered and approved pursuant to the Contract and will perform all other 
obligations imposed on him by this Contract. Final payment will not be made until the Work is so 
completed. 

4.5.2  Unless otherwise stated in the Contract Documents, the Contractor shall provide and pay for all labor, 
materials, equipment, tools, construction equipment and machinery, mobilization, water, heat, utilities, 
transportation, and other facilities and services necessary for the proper execution and completion of the 
Work, whether temporary or permanent and whether or not incorporated or to be incorporated in the 
Work. 

4.5.3  Work and materials which are necessary in the construction but which are not specifically referred to in 
the specifications or shown in the drawings but implied by the Contract shall be furnished by the 
Contractor at his own cost and expense. Such Work and materials shall correspond with the general 
character of the Work as may be determined by the A/E subject to review as provided in Article 2.2.11. 

4.5.4  The Contractor shall perform at least that percentage of the Work specified in Article 7 of the Owner-
Contractor Agreement, with forces that are in the direct employment of the Contractor’s organization. The 
Contractor shall submit to the Owner within thirty (30) calendar days after award of the Contract for the 
Work, a designation of the Work to be performed by the Contractor with his own forces. The percentage 
of the Work to be performed under subcontract shall be calculated by adding the amounts of all 
subcontracts and dividing this sum by the total amount of the Contract. No portion of the Contract shall be 
subcontracted or otherwise performed by a party not the Contractor, except with the written consent of 
the Owner. 

4.5.5  The Contractor shall at all times enforce strict discipline, safety and good order among his employees and 
shall not employ on the Work any unfit person or anyone not skilled in the task assigned to him. 

4.5.5.1  If any person employed on the Work by the Contractor shall appear to the Owner to be incompetent or to 
act in a disorderly, unsafe or improper manner, such person shall be removed immediately at the request 
of the Owner, and shall not be reemployed except on written consent of the Owner. 

4.5.6  No materials or supplies for the Work shall be purchased by the Contractor or by any subcontractor 
subject to any chattel mortgage, or under a conditional sale or other agreement by which an interest is 
retained by the seller. The Contractor warrants that he has good title to all materials and supplies used by 
him in the Work. 

4.5.7  The Contractor shall provide approved sanitary accommodations. All wastes shall be covered, disinfected, 
incinerated or otherwise disposed of legally. 

4.5.8  All equipment, apparatus and/or devices of any kind to be incorporated into the Work that are shown or 
indicated on the drawings or called for in the specifications or required for the completion of the Work 
shall be entirely satisfactory to the Owner as regards operations, capacity and/or performance. No 
approval, either written or verbal, of any drawings, descriptive data or samples of such equipment, 
apparatus, and/or device shall relieve the Contractor of his responsibility to turn over the same in good 
Working order for its intended purpose at the completion of the Work in complete accordance with the 
Contract Documents. Any equipment, apparatus and/or device not fulfilling these requirements shall be 
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removed from the site and replaced by proper and acceptable equipment, etc., or put in good Working 
order satisfactory to the Owner without additional cost to the Owner. 

 

4.6  WARRANTY 

 

4.6.1  The Contractor warrants to the Owner and the A/E that all materials and equipment furnished under this 
Contract will be new unless otherwise specified, and that all Workmanship will be of first class quality, free 
from faults and defects and in conformance with the Contract Documents and all other warranties and 
guaranties specified therein including those of the manufacturer. Where no standard is specified for such 
Workmanship or materials, they shall be the best of their respective kinds. All Work not conforming to 
these requirements, including substitutions not properly approved and authorized, may be considered 
defective. If required by the Owner, the Contractor shall furnish satisfactory evidence as to the kind and 
quality of materials and equipment. This warranty is not limited by the provisions of Article 12. 

4.6.2  The Work included in this Contract is heretofore specified. The Contractor will be required to complete the 
Work specified and to provide all items needed for construction of the project, complete and in good 
order. 

 

4.7  CONTRACTOR-PAID TAXES, PERMITS, FEES AND NOTICES 

 

4.7.1  The Contractor shall pay all sales, consumer, use and other similar taxes for the Work or portions thereof 
provided by the Contractor which are legally enacted at the time bids are received, whether or not yet 
effective. Taxes to be paid by the Construction Contractor shall include, but shall not be limited to, the 
Town of Vienna Business, Professional and Occupational License Tax (a gross receipts tax). 

4.7.2  Except as provided in Article 3, the Contractor will be responsible for obtaining and paying for all other 
fees, permits and licenses necessary for the proper execution of the Work, including but not limited to: 

1.  Plumbing, Electrical, Mechanical Permits and inspections; 

2.  Temporary water meter, temporary electrical and telephone line installations and temporary utility 
usage; 

3.  Temporary security lighting and fencing; 

4.  All other permits necessary in order to perform the Work shall be secured by the Contractor and 
fees necessary in order to perform the Work shall be paid by him as part of this Contract at no 
additional cost to the Owner. 

4.7.3  The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, permits, 
resolutions and lawful orders of any public authority bearing on the performance of the Work; including 
but not limited to OSHA, Title 40.1 Chapter 3 of the Code of Virginia, and Title VII of the Civil Rights Act of 
1964, as amended. All safety violations shall be corrected immediately upon receipt of notice of violation. 

 

4.8  COMPLIANCE 

 

4.8.1  All demolition and excavation shall comply with the rules and regulations for the prevention of accidents 
as issued by the Department of Labor and Industry of the Commonwealth of Virginia and the Town of 
Vienna. 
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4.8.2  To the extent of the Work indicated in the Contract Documents, the Contractor shall comply and the 
construction shall conform to all applicable and current editions or revisions of the following codes, 
specifications and standards.  

1.  Contract Documents; 

2.  The Virginia Uniform Statewide Building Code, as amended (BOCA and NEC); 

3.  The Virginia Department of Transportation Road and Bridge Specifications; Road and Bridge 
Standards; Roadway Design Manual; Informational and Instructional Memoranda; Virginia Work 
Area Protection Manual; and other applicable documents (current editions).. 

4.  Town of Vienna standards and regulations 

4.8.3  If the Contractor (or any person in contract with the Contractor relating to the subject project) knew, or 
should have known, using a normal, professional standard of care, that an error, inconsistency, omission, 
ambiguity, discrepancy, conflict or variance exists in the Contract Documents, or between the Contract 
Documents and any of the codes, specifications and standards set forth in 4.8.2 herein, the Contractor has 
the obligation to seek a clarification thereof from the Owner prior to the time the Work is performed 
which is affected by such error, inconsistency, omission, ambiguity, discrepancy, conflict or variance. The 
Contractor shall not be liable for damages relating thereto, if he has met this obligation. The Owner will 
welcome such a clarification request and, if deemed necessary by the Owner, the Owner will issue a 
written instruction clarifying the matter in question. Should the Contractor fail to seek such a clarification 
thereof immediately upon the discovery of the need therefore, prior to the time the said Work is 
performed, the Contractor thereby assumes all risk of loss related to such error, inconsistency, ambiguity, 
discrepancy, conflict or variance which the Contractor (and any person in contract with Contractor relating 
to the subject project) knew or should have known existed prior to the time the Work was performed. 

4.8.4  Any material or operation specified by reference to publications, published specifications of a 
Manufacturer, a Society, an Association, a Code, or other published Standard, shall comply with the 
requirements of the referenced document which is current on the date of receipt of bids. If the Contractor 
observes that any of the Contract Documents are at variance therewith in any respect, he shall promptly 
notify the A/E in writing, with a copy to the Owner. The A/E will make such judgments as are necessary 
and notify the Contractor prior to the performance of the Work. 

4.8.5  If the Contractor performs any Work to be contrary to such laws, ordinances, permits, rules, regulations 
and resolutions, he shall assume full responsibility therefore and shall bear all costs attributable thereto. 

4.8.5.1                The Contractor/Consultant shall comply with all laws and regulations of the Commonwealth of 
                             Virginia and the United States with respect to the employment of unauthorized aliens.    
                             Contractor/Consultant shall not hire or subcontract any portion of the work under this Contract to  
                             any individual the Contractor knows or reasonably should know to be an unauthorized alien as  
                             defined by 8 U.S.C. §1324a(h)(3).  A violation of this provision shall constitute a material breach  
                             of the Contract and the Town may, in its sole discretion, terminate the contract.  In the event the  
                             Contract is terminated for a cause by the Contractor or its Subcontractor’s hiring of unauthorized  
                             aliens, Contractor hereby waives any claim to lost profits and the Town may proceed in  
                             accordance with the termination and default provision of section 4.11.12. 
 

4.8.6  The Contractor will be held responsible for locating all underground structures such as water, oil and gas 
mains, water and gas services, storm and sanitary sewers and telephone and electric conduits which may 
be encountered during the construction operation. He shall dig test holes to determine the position of the 
underground structures. The Contractor shall pay the cost of digging test holes and likewise he shall pay 
the cost of the services of the representatives of the owners of such utilities for locating the said utilities. 
The cost of determining the location of any and all utilities is to be included in the bid price. The Owner 
shall pay the owners of such utilities for fees or charges for relocation of gas, electric, telephone, cable or 
other lines and/or services indicated to be relocated by others. 
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4.8.7  The Contractor shall have Miss Utility locate all utilities on the site which are within the area of the Work. 
If utilities are marked which are not shown on the plans, the Contractor shall immediately notify the 
Owner and the A/E of such findings. The Owner and A/E shall provide direction to the Contractor within a 
reasonable period of time if additional Work is required as a result of the utility findings. Any costs or 
expenses associated with locating such utilities may be the basis of a Change Order as provided in Article 
11. 

 

4.9  ALLOWANCES 

 

4.9.1  The Special Conditions will contain provisions for allowances; if such is applicable to this Contract. 

 

4.10  SUPERINTENDENT 

 

4.10.1  The Contractor shall employ a competent Superintendent and necessary assistants who shall be in 
attendance at the Project site during the progress of the Work. The Superintendent shall have full 
authority to represent the Contractor and all communications provided or furnished to the 
Superintendent shall be as binding as if given to the Contractor. 

4.10.2  It is understood that such Superintendent shall be acceptable to the Owner and shall be one who will be 
continued in that capacity for duration of this project, unless he ceases to be on the Contractor’s payroll. 
The Superintendent shall not be employed on any other project during the performance of this Contract. 

 

4.11  CONSTRUCTION SCHEDULE 

 

4.11.1  The Contractor shall complete all work within 90 days. 

4.11.2  It is the sole responsibility of the Contractor to prepare, maintain, update, revise and utilize the 
Construction Schedule as outlined in this document. The schedule shall be the sole overall Construction 
Schedule utilized by the Contractor in managing this project, provided, however, that Contractor may at its 
option employ and utilize other schedules based upon and consistent with the Construction Schedule. In 
general, it is the intent of this Paragraph to allow the Contractor to choose its own means, methods and 
construction procedures consistent with good practice and the Contract Documents. 

4.11.3  If the Contractor should submit a schedule or express an intention to complete the Work earlier than any 
required Milestone or Completion date, the Owner shall not be liable to the Contractor for any costs or 
delay should the Contractor be unable to complete the Work before such Milestone or Completion date. 
The duties, obligations and warranties of the Owner to the Contractor shall be consistent with and 
applicable only to the completion of the Work on the Milestone and completion dates required in the 
Owner-Contractor Agreement. 

4.11.4  Approval by the Owner of the Construction Schedule is advisory only and shall not relieve the Contractor 
of the responsibility for accomplishing the Work within each and every required Milestone and 
Completion date. Omissions and errors in the approved Construction Schedule shall not excuse 
performance which is not in compliance with the Contract. Approval by the Owner in no way makes the 
Owner an insurer of the Construction Schedule’s success or liable for time or cost overruns flowing from 
its shortcomings. The Owner hereby disclaims any obligation or liability by reason of Owner approval of 
the Construction Schedule. 
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4.11.5  Contractor shall consult with and obtain information from principal Subcontractors necessary in 
preparation of the schedules, updates and revisions required herein. Contractor shall provide each 
principal Subcontractor with copies of the Construction Schedule and any revisions or updates affecting a 
Subcontractor’s Work. Contractor shall hold appropriate progress meetings with Subcontractors and shall 
direct and coordinate the Work of Subcontractors consistent with and as required herein. Owner shall 
have the right to attend Subcontractor progress meetings but shall not be required to participate in such 
meetings or provide information to Subcontractors, except through the Contractor. Contractor shall keep 
up-to-date minutes of Subcontractor progress meetings and shall provide same to Owner in a timely 
fashion. The Contractor shall ensure that each Subcontractor, Sub-subcontractor, supplier and 
manufacturer acknowledges and accepts the requirements of the Construction Schedule relating to their 
part of the Work. 

4.11.6  If Contractor’s Construction Schedule indicates that Owner or a separate Contractor is to perform an 
activity by a specific date or within a certain time duration, Owner or any separate Contractor shall not be 
bound to said date or duration unless Owner expressly and specifically agrees in writing to same. The 
Owner’s overall review and approval or acceptance of the schedule does not constitute an agreement to 
specific dates or durations for activities of the Owner or any separate contractor. 

4.11.7  The Contractor’s Superintendent shall maintain at the job site, an up to date, approved Construction 
Schedule, indicating actual monthly progress for those portions of the project on which Work has been or 
is being performed. 

4.11.8  If an extension or contraction of any Milestone or Completion Date is authorized by any Change Order, the 
Contractor shall revise his Construction Schedule, Milestone and Completion Dates accordingly. 

4.11.9  If, in the opinion of the Owner, the Construction Schedule does not accurately reflect the actual progress 
and sequence of the Contractor’s performance of the Work, the Contractor shall revise the Construction 
Schedule, upon the Owner’s written request. The Contractor shall submit, within seven (7) days following 
a request for schedule revision, a revised Construction Schedule that accurately represents the progress 
and sequence of the Contractor’s performance of the Work. 

4.11.10  Owner shall have the right to approve or reject any scheduling consultant that may be selected or retained 
by Contractor. 

4.11.11  Contractor covenants and guarantees that Contractor will not: 

1.  Misrepresent to Owner its’ planning and scheduling of the Work; 

2.  Utilize schedules materially different from those made available to the Owner or any 
Subcontractors for the direction, execution and coordination of the Work, or which are not feasible 
or realistic; 

3.  Prepare schedules, updates, revisions or reports which do not accurately reflect Contractor’s actual 
intent or Contractor’s reasonable and actual expectations as to: 

(a)  The sequences of activities, 

(b)  The duration of activities, 

(c)  The responsibility for activities, 

(d)  Resource availability, 

(e)  Labor availability or efficiency, 

(f)  Expected weather conditions, 

(g)  The value associated with the activity, 

(h)  The percentage complete of any activity, 

(i)  Completion of any item of Work or activity, 
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(j)  Project completion, 

(k)  Delays, slippages, or problems encountered or expected, 

(I)  Subcontractor requests for time extension, or delay claims of subcontractors,  

(m)  Float time available. 

 

           4.     Hire or subcontract any portion of the work under this Contract to any individual the Contractor 
                   knows or reasonably should know to be an unauthorized alien as defined by 8 U.S.C.  
                   §1324a(h)(3). 

 

4.11.12  Contractor’s failure to substantially comply with the foregoing covenant and guarantee of Paragraph 
4.11.11 shall be a substantial and material breach of contract which will permit Owner to terminate 
Contractor for default, or withhold payments under the Contract Documents, and shall entitle Owner to 
the damages afforded for misrepresentation or fraud by these Contract Documents or applicable law. 

4.11.13  Should Contractor fail to substantially comply with the provisions of the Contract Documents relating to 
scheduling and execution of the Work by the overall project schedule, Owner shall have the right, at its 
option, to retain the services of scheduling consultants or experts, including attorneys whenever necessary 
in the opinion of the Owner, to prepare schedules, reports, updates and revisions of the schedule in 
accordance with the Contract Documents and to review and analyze same in order to allow Owner and 
A/E to evaluate the program of the Work by Contractor, to determine whether Contractor is substantially 
complying with the Contract Documents and to direct such action of the part of the Contractor, as 
required to ensure, under the Owner’s schedule prepared hereunder, that Contractor will complete the 
Work within the Contract Time. All costs and expenses and fees incurred by Owner in preparing the 
schedule hereunder shall be charged to Contractor’s account. If Contractor fails to substantially comply 
with the scheduling and execution of the Work requirements of the Contract Documents, Contractor 
hereby agrees, in such instance, to comply with such Owner-prepared schedules, directions and activity 
sequences and durations as Owner may reasonably require without additional cost to the Owner. Cost 
adjustments may be allowed for such changes that add additional tasks to the Work as the Owner may 
direct, to ensure completion within the Contract Time. 

4.11.14  The Construction Schedule shall be utilized by Owner, A/E and Contractor for submission, review and 
approval of monthly Payment Requests. The schedule must be updated by Contractor monthly with each 
progress payment application and submitted to the Owner and A/E for review with the progress payment 
application. Owner shall not be required to process and review Contractor’s Application for Payment if 
Contractor has failed or refused to provide the scheduling update information required herein. 

4.11.15  The type of schedule to be utilized on this project, along with its particular elements, shall be as specified 
in Section F, Supplemental/Special Conditions. 

 

4.12  RESPONSIBILITY FOR COMPLETION 

 

4.12.1  The Contractor shall furnish such manpower, materials, facilities and equipment and shall Work such 
hours, including night shifts, overtime operations, Sundays and holidays, as may be necessary to ensure 
the performance of the Work within the Milestone and Completion dates specified in the Owner-
Contractor Agreement. If it becomes apparent to the Owner that the Work will not be Completed within 
required Milestone or Completion dates, the Contractor agrees that it will assume full responsibility to 
take some or all of the following actions, at no additional cost to the Owner, in order to ensure, in the 
opinion of the Owner, that the Contractor will comply with all Milestone and Completion date 
requirements: 
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1.  Increase manpower, materials, crafts, equipment and facilities; 

2.  Increase the number of Working hours per shift, shifts per Working day, Working days per week, or 
any combination of the foregoing; 

3.  Reschedule activities to achieve maximum practical concurrency of accomplishment of activities. 

4.12.2  If the actions taken by the Contractor are not satisfactory, the Owner may direct the Contractor to take 
any and all actions necessary to ensure completion within the required Milestone and Completion dates, 
without additional cost to the Owner. In such event, the Contractor shall continue to assume responsibility 
for his performance and for completion within the required dates. 

4.12.3  If, in the opinion of the Owner, the actions taken by the Contractor pursuant to this or the progress or 
sequence of Work are not accurately reflected on the Construction Schedule, the Contractor shall revise 
such schedule to accurately reflect the actual progress and sequence of Work. 

4.12.4  Failure of the Contractor to substantially comply with the requirements of this Article may be considered 
grounds for a determination by the Owner, pursuant to Article 14, that the Contractor is failing to 
prosecute the Work with such diligence as will ensure its completion within the time specified. 

4.12.5  The Owner may, at its sole discretion and for any reason, including when it is apparent to the A/E or 
Owner that the Work will be completed within the required Milestone or Completion dates, require the 
Contractor to accelerate the Schedule of Performance by providing overtime, Saturday, Sunday and/or 
holiday Work and/or by having all or any Subcontractors designated by the Owner provide overtime, 
Saturday, Sunday, and/or holiday Work. In the event that the Owner requires overtime, Saturday, Sunday 
or holiday Work by the Contractor’s or his Subcontractors own forces, and such requirement is not related 
in any way to the Contractor’s apparent inability to comply with Milestone and Completion date 
requirements, the Owner shall reimburse the Contractor for the direct costs to the Contractor of the 
premium time for all labor utilized by the Contractor in such overtime, Saturday, Sunday or holiday Work 
(but not for the straight time costs of such labor), together with any Social Security and State or Federal 
unemployment insurance taxes in connection with such premium time. However, no overhead supervision 
costs, commissions, profit or other costs and expenses shall be payable in connection therewith. 

4.12.6  This provision does not eliminate the Contractor’s responsibility to comply with the Town noise 
ordinances, all VDOT permit requirements and all other applicable state and local laws, regulations, rules, 
ordinances, resolutions, and permit requirements. 

 

4.13  DOCUMENTS AND SAMPLES AT THE SITE 

 

4.13.1  The Contractor shall, at the Owner’s direction, maintain at the site for the Owner one record copy of all 
Drawings, Specifications, Addenda, Change Orders and other Modifications, in good order and marked 
currently to record all changes made during construction, and approved Shop Drawings, Product Data, 
Samples and Manuals. These items shall be available to the A/E. These items shall be delivered to the 
Owner upon completion of the Work. 

4.13.2  The Owner shall provide one complete set of sealed contract drawings, from the latest revision, 
designated for as-built revision, at the beginning of the Contract to the Contractor. This set of drawings is 
to be returned to the A/E prior to final payment with all as-built information drawn to scale onto the 
sealed drawings. During the course of the construction, these drawings may be used by the Contractor for 
general reproduction purposes. 
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4.14  SHOP DRAWINGS, PRODUCT DATA, SAMPLES AND MANUALS 

 

4.14.1  SHOP DRAWINGS are drawings, diagrams, schedules and other data specially prepared for the Work by 
the Contractor or any Subcontractor, manufacturer, supplier or distributor to illustrate some portion of 
the Work. 

4.14.2  PRODUCT DATA are illustrations, standard schedules, performance charts, instructions, brochures, 
diagrams and other information furnished by the Contractor to illustrate a material, product or system for 
some portion of the Work. 

4.14.3  SAMPLES are physical examples which illustrate materials, equipment or Workmanship and establish 
standards by which the Work will be judged. 

4.14.4  MANUALS are manufacturer’s installation, start-up, operating, maintenance and repair instructions, 
together with parts lists, pictures, sketches and diagrams which set forth the manufacturer’s 
requirements, for the benefit of the Contractor and the Owner. 

4.14.5  The Contractor shall review, approve and submit, with reasonable promptness and in such sequence as to 
cause no delay in the Work or in the Work of the Owner or any separate contractor, all Shop Drawings, 
Product Data, Samples and Manuals required by the Contract Documents.  

4.14.5.1  Unless otherwise directed in writing, the Contractor shall submit not less than eight (8) copies of each 
Shop Drawing or Product Data to the A/E and one (1) copy to the Owner. The Owner will return four (4) 
copies of each approved submittal directly to the Contractor. 

4.14.5.2  Where the Contract calls for the submittal of manufacturer’s data to the A/E for information only, such 
submittals shall be made before the commencement of any portion of the Work requiring such 
submission. 

4.14.6  By approving and submitting Shop Drawings, Product Data, Samples and Manuals, the Contractor 
represents that he has determined and verified all materials, field measurements, and field construction 
criteria related thereto, or will do so, and that he has checked and coordinated the information contained 
within such submittals with the requirements of the Work and of the Contract Documents. 

4.14.6.1  Parts and details not fully indicated on the contract drawings shall be detailed by the Contractor in 
accordance with standard engineering practice. Dimensions on the contract drawings, as well as detailed 
drawings themselves are subject in every case to measurements of existing, adjacent, incorporated and 
completed Work, which shall be taken by the Contractor before undertaking any Work dependent on such 
data. 

4.14.7  The Contractor shall not be relieved of responsibility for any deviation from the requirements of the 
Contract Documents by the Owner or A/E’s approval of Shop Drawings, Product Data, Samples or Manuals 
under Article 2 unless the Contractor has specifically informed the Owner and A/E in writing of such 
deviation at the time of submission and the Owner has given written approval for the specific deviation. 
The Contractor shall not be relieved from responsibility for errors or omissions in the Shop Drawings, 
Product Data, Samples or Manuals by the A/E’s approval thereof. 

4.14.8  The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data or 
Samples, to revisions other then those requested by the Owner or A/E on previous submittals. 

4.14.8.1  No portion of the Work requiring submission of Shop Drawings, Product Data or Samples shall commence 
until the submittal has been approved by the Owner and A/E as provided in Article 2. All such portions of 
the Work shall be in accordance with approved submittals. 

4.14.9  For substances that are proposed for use in the project that may be hazardous to human health, the 
Contractor shall submit to the A/E, for information only, information on precautions for safety using these 
substances, including certification of registration by the Contractor with authorities under the respective 
Virginia and Federal Toxic Substances Control Acts. 
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4.14.10  Unless otherwise modified by the Owner in writing, the Contractor shall label or stamp and number all 
Shop Drawings, Product Data, Samples or Manuals as hereinafter prescribed. 

4.14.10.1  In order to indicate that the submittals have been Reviewed and Approved by the Contractor as to 
conformance to the Contract Documents, the Contractor shall have made and shall use labels and/or a 
rubber stamp which shall materially conform to the following sample: 

Submittal No. ____________________________________________________ 

For Contract No. ________________, Project No. _______________________ 

Contractor: ______________________________________________________ 

REVIEWED and APPROVED for Conformance with the Contract Documents 

By: _________________________________________________Date ________ 

 (Signature) 

References: 

Drawing Sheet No’s.: ______________________________________________ 

Specification Section No’s.: ________________________________________ 

 

4.14.10.2  The Contractor shall utilize a ten (10) character submittal identification numbering system in the following 
manner: 

1.  The first character shall be a D or S or M, which represents Shop/Working Drawing and other 
Product Data (D); Sample (S) or Operating/Maintenance Manual (M). 

2.  The next five (5) digits shall be the applicable Specification Section Number. 

3.  The next three (3) digits shall be the numbers 001-999 to sequentially number each separate item 
or drawing submitted under each specific Section number. 

4.  The last character shall be a letter, A-Z, indicating the submission or resubmission of the same 
drawing, i.e., A=lst submission, B=2nd submission, C=3rd submission, etc. A typical submittal 
number would be as follows: 

D-03300-008-B 

D = Shop Drawing 

03300 = Specification Section for Concrete 

008 = The eighth different submittal under this specification. 

B = The second submission (1st resubmission) of that particular drawing. 

4.14.11  The Contractor shall submit a copy of each submittal transmittal sheet (for shop drawings, product data, 
samples or manuals) to the Owner simultaneously with the Contractor’s submission of said drawings, data, 
samples or manual packages to the A/E. 

 

4.15  EQUAL PRODUCTS 

 

4.15.1  The term “Product” as used herein refers to materials, equipment, supplies, articles, fixtures, devices, 
types of constructions, fabrications, software, instruction manuals, methods of constructions or other 
items either produced, manufactured or purchased, related to the Work, as appropriate. 
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4.15.2  All products provided shall, whenever specified and otherwise wherever practicable, be the standard 
products of recognized, reputable manufacturers. Unless otherwise provided in the Contract Documents, 
the naming of a certain product brand, make, manufacturer or article, device, product, material, fixture or 
type of construction shall convey the general style, type, character and standard of quality of the article 
desired and shall not be construed as limiting competition. The Contractor may request approval of the 
Owner to use another brand, make, manufacturer, article, device, product, material, fixture, form or type 
of construction which the Contractor judges to be equal to that specified. An item shall not be considered 
by the Owner for approval as equal to the item so named or described unless it (1) it is at least equal in 
quality, durability, appearance, strength, and design; (2) it will perform at least equally the specific 
function imposed by the general design for the Work being contracted for or the material being 
purchased; and (3) it conforms substantially, even with deviations, to the detailed requirements for the 
item in the specifications. Approval shall be at the sole discretion of the Owner and will be based upon 
considerations of quality, Workmanship, economy of operation, suitability for the purpose intended, and 
acceptability for use on the project. Any such approval must be in writing to be effective and the decision 
of the Owner shall be final. 

4.15.3  If the Contractor elects to use an equal product previously approved by an Addendum during bidding, and 
the Contractor (as a Bidder) did not provide the “Contractor Request for Equal Product and Contractor’s 
Representations” form prior to the opening of bids, he shall comply with the requirements of paragraph 
4.15.5. However, it is not necessary to submit the data required in 4.15.4. 

4.15.4  To obtain such approval of equal products other than those specified in Contract Documents, and not 
previously approved during the bidding, the Contractor’s request for approval of any equal product shall 
include the following: 

1.  Complete data substantiating compliance of the proposed equal product with the Contract 
Documents; 

2.  Accurate cost data on proposed equal product in comparison with product or method specified; 

3.  Product identification including manufacturer’s name, address, internet site and phone number; 

4.  Manufacturer’s literature showing complete product description, performance and test data, and 
all reference standards; 

5.  Samples and colors in the case of articles or products; 

6.  Names and address of similar projects on which the product was used and date of installation; 

7.  For construction methods, include a detailed description for the proposed method and drawings 
illustrating same; 

8.  All directions, specifications, and recommendations by manufacturers for installation, handling, 
storing, adjustment, and operation. 

4.15.5  The Contractor shall also submit with his request for approval a sworn and notarized statement which 
shall include all of the following representations by the Contractor, namely that: 

1.  He has investigated the proposed equal product and determined that it is equal or better in all 
respects to that specified and that it fully complies with all requirements of the Contract 
Documents; 

2.  He will meet all contract obligations with regard to this substitution; 

3.  He will coordinate installation of accepted equal products into the Work, making all such changes 
and any required schedule adjustments, at no additional cost to the Owner, as may be required for 
the Work to be complete in all respects; 

4.  He waives all claims for additional costs and additional time related to equal products. He also 
agrees to hold the Owner harmless from claims for extra costs and time incurred by Subcontractors 



IFB 19-08 CHURCH STREET NE SIDEWALK  

 
D-22 

and suppliers, or additional services which may have to be performed by the A/E, for changes or 
extra Work that may, at some later date, be determined to be necessary in order for the Work to 
function in the manner intended in the Contract Documents; 

5.  He will provide the same warranty and guarantee, and perform any Work required in accordance 
therewith, for the equal product that is applicable to the specified item for which the equal product 
is requested; 

6.  Material will be installed, handled, stored, adjusted, tested, and operated in accordance with the 
manufacturers’ recommendation and as specified in the Contract Documents; 

7.  In all cases new materials will be used unless this provision is waived by notice from the Owner or 
unless otherwise specified in the Contract Documents; 

8.  All material and Workmanship will be in every respect, in accordance with that which in the opinion 
of the Owner, is in conformity with approved modern practice; 

9.  He has provided accurate cost data on the proposed equal product in comparison with the product 
or method specified, if applicable. 

4.15.6  The Owner may require tests of all products proposed as equal products so submitted to establish quality 
standards, at the Contractor’s expense. After approval of an equal product, if it is determined that the 
Contractor submitted defective information or data regarding the equal product upon which Owner’s 
approval was based, and that unexpected or uncontemplated redesign or rework of the project will be 
required in order to accommodate the equal product, or that the item will not perform or function as well 
as the specified item for which equal product was requested, the Contractor will be required to furnish the 
original specified item or request approval to use another equal product. The Contractor shall pay all 
costs, expenses or damages associated with or related to the unacceptability of such an equal product and 
the resultant utilization of another item and no time extension shall be granted for any delays associated 
with or related to such an equal product. 

4.15.7  If an equal product is approved, no change in brand or make will be permitted unless satisfactory, written 
evidence is presented to and approved by the Owner that the manufacturer cannot make scheduled 
delivery of the approved item. Equal products will not be considered for approval by the Owner if any of 
the following conditions exist: 

1.  The proposed equal product is indicated or implied on the Contractor’s shop drawing or product 
data submittals and has not been formally submitted for approval by the Contractor in accordance 
with the above-stated requirements; 

2.  Acceptance of the proposed equal product will require substantial design revisions to the Contract 
Documents or is otherwise not acceptable to the Owner. 

4.15.8  Except as otherwise provided for by the provisions of any applicable laws, the Contractor shall not have 
any right of appeal from the decision of the Owner disapproving any products submitted if the Contractor 
fails to obtain the approval for an equal product under this Article. 

4.15.9  If the Contractor proposes a product which the Owner determines is not equal to the product named in 
Contract Documents but which the Owner nevertheless is willing to accept, Contractor shall provide upon 
request by the Owner an itemized comparison of the proposed substitution with the product specified and 
the cost differential which shall be credited to the Owner in a Change Order issued in accordance with 
Article 11. 
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4.16  USE OF SITE 

 

4.16.1  The Contractor shall confine his operations at the site to areas permitted by law, ordinances, permits, 
easements, right-of-way agreements and the Contract Documents. The Contractor shall not unreasonably 
encumber the site, in the opinion of the Owner, with any materials, equipment or trailers nor shall he 
block the entrances or otherwise prevent reasonable access to the site, other Working and parking areas, 
completed portions of the Work and/or properties, storage areas, areas of other facilities that are 
adjacent to the Worksite. If the Contractor fails or refuses to move said material, equipment or trailers 
within 24 hours of notification by the Owner to so do, the Owner shall have the right, without further 
notice, to remove, at the Contractor’s expense, any material, equipment and/or trailers which the Owner 
deems are in violation of this paragraph. 

 

4.17  CUTTING AND PATCHING OF WORK 

 

4.17.1  The Contractor shall be responsible for all cutting, fitting or patching that may be required to complete the 
Work and to make its several parts fit properly and in accordance with the Contract Documents. 

4.17.2  The Contractor shall not damage or endanger any portion of the Work or the Work of the Owner or any 
separate contractors by cutting, patching or otherwise altering any Work, or by excavation. The Contractor 
shall not cut or otherwise alter the Work of the Owner or any separate contractor except with the written 
consent of the Owner and of such separate contractor. The Contractor shall not unreasonably withhold 
from the Owner or any separate contractor his consent to cutting or otherwise altering the Work. The 
Owner shall not be required to accept Work with a cut, splice, or patch when such cut, patch or splice is 
not generally accepted practice for the particular Work involved or is otherwise unworkmanlike in the 
opinion of the Owner. 

 

4.18  RIGHT TO PUBLISH 

 

4.18.1  The Contractor agrees that he will not publish, cause to be published, or otherwise disseminate any 
information of whatever nature relating to the Work being performed under this Contract, except as may 
be approved by the Owner in writing. 

 

4.19  SITE CLEAN UP 

 

4.19.1  The Contractor at all times shall keep the Project site free from accumulation of waste materials or 
rubbish caused by his operations. Before final payment is made, the Contractor shall remove all of his 
waste materials, rubbish, scrap materials, debris, tools, construction equipment, machinery, surplus 
materials, false Work, temporary structures, including foundations thereof and plant of any description, 
from the Project site and put the site in a neat, orderly condition. 

4.19.2  If the Contractor fails to clean up, as required herein, at anytime during the performance of the Work or at 
the completion of the Work, the Owner may do so as provided herein and the cost thereof shall be 
charged to the Contractor. 
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4.20  PATENTS, ROYALTIES, ETC 

 

4.20.1  The Contractor guarantees to save harmless the Owner, its officers, agents, servants and employees from 
liability of any kind or nature, including cost, expense and attorney’s fees on account of suits and claims of 
any kind for violation or infringement of any letters patent or patent rights by the Contractor, or by 
anyone directly or indirectly employed by him, or by reason of the use of any art, process, method, 
machine, manufacture, or composition of matter patented or unpatented in the performance of this 
Contract in violation or infringement of any letter or rights. The Contractor agrees to pay all royalties, fees, 
licenses, etc. required in respect of the Work or any part thereof as part of his obligations hereunder 
without any additional compensation. 

 

4.21  ANTI-DISCRIMINATION IN EMPLOYMENT 

 

4.21.1 By submitting their bids/proposals all bidders/offerors certify to the Town of Vienna that they will conform to 
the provisions of the Federal Civil Rights Act of 1964, as amended, where applicable, and Section 2.2-4311 of 
the Virginia Public Procurement Act which provides: 

 
                        In every contract over $10,000.00 the provisions in A and B below apply: 
 

          a)  During the performance of this contract, the contractor agrees as follows: 
 

 The Contractor will not discriminate against any employee or applicant for employment because of race, 
religion, color, sex or national origin except where religion, sex or national origin is a bona fide occupational 
qualification reasonably necessary to the normal operation of the contractor.  The Contractor agrees to post 
in conspicuous places, available to employees and applicants for employment, notices setting forth the 
provisions of this nondiscrimination clause.  

 
 The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 

will state that such Contractor, is an equal opportunity employer.  
 

 Notices, advertisements and solicitations placed in accordance with federal law, rule or regulation shall be 
deemed sufficient for the purpose of meeting the requirements of this section.  

 
     b) The Contractor will include the provisions of the foregoing paragraphs in every subcontract or 

  purchase order of over $10,000.00, so that the provisions will be binding upon each subcontractor   or 
vendor.  

 

 

4.22  CONTRACT SECURITY 

 

4.22.1  The Successful Bidder shall deliver to the Owner five (5) copies of a Performance Bond and a separate 
Labor and Material Payment Bond in a form acceptable to the Owner and each in an amount required by 
the Contract Documents in Section A, Information to Bidders, Paragraph A-I0 as security for the faithful 
performance of the Contract, and the payment of all persons performing labor and furnishing materials in 
connection with this Contract. The amount of the Performance and Payment Bonds shall be increased to 
the same extent the Contract Sum is increased due to modifications. The form of bonds shall be 
acceptable to the Owner and the surety shall be such surety company or companies as are acceptable to 
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the Owner and as are authorized to transact business in the Commonwealth of Virginia. The cost of such 
bonds shall be included in the Contractor’s proposal amount. 

4.22.2  If the amount of all Work subcontracted to any one Subcontractor is in excess of $10,000, the Contractor 
may at his option require such Subcontractor to furnish a Labor and Material Payment Bond with surety 
thereon, in the amount of fifty percent (50%) of the amount of the Subcontract. If such bonds are 
provided, the Contractor shall ensure that the surety corporation providing the bond for the 
Subcontractor, is licensed to do business in Virginia. 

4.22.3  The Contractor shall ensure that all sureties providing bonds for the Project will give written notice to the 
Owner, at least thirty (30) days prior to the expiration or termination of the bond(s). 

4.22.4  If, at any time, any surety or sureties becomes insolvent or is determined by the Owner to be unable to 
adequately secure the interest of the Owner, the Contractor shall within (30) days after notice from the 
Owner to do so, substitute an acceptable bond(s) in such form and sum and signed by such other sureties 
as may be satisfactory to the Owner. The premiums on such bond(s) shall be paid by the Contractor. 



IFB 19-08 CHURCH STREET NE SIDEWALK  

 
D-26 

 
ARTICLE 5 

 

SUBCONTRACTORS 

 
5.1  DEFINITIONS 

 

5.1.1  A Subcontractor is a person or entity who has a direct contract with the Contractor to perform or supply 
any of the Work at the site. The term Subcontractor is referred to throughout the Contract Documents as 
if singular in number and masculine in gender and means a Subcontractor or his authorized 
representative. The term Subcontractor does not include any separate contractor or his Subcontractors. 

5.1.2  A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to 
perform or supply any of the Work at the site. The term Sub-subcontractor is referred to throughout the 
Contractor Documents as if singular in number and masculine in gender and means a Sub-subcontractor or 
an authorized representative thereof. 

5.1.3  The A/E will not deal directly with any Subcontractor or Sub-subcontractor or materials supplier. Unless 
otherwise authorized, communication by the A/E will be made only through the Owner to the Contractor. 
Subcontractor, Sub-subcontractors or material suppliers shall route requests for information or 
clarification through the Contractor to the NE, with a copy to the Owner. 

 

5.2  AWARD OF SUBCONTRACT AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 

 

5.2.1  Subcontractors shall be subject to the approval of the Owner. The Contractor shall submit to the Owner 
and A/E prior to the award of any subcontract for Work under this contract and thirty (30) calendar days 
after the award of this contract, the proprietary names and the suppliers of principal items or systems of 
materials and equipment proposed for the Work, the names and addresses, internet sites, business and 
emergency phone numbers of the Subcontractors which he proposes to employ under this contract, as 
well as such other information as may be requested by the Owner, including the Subcontractor(s) 
Notification Form. The Owner will approve or disapprove each Subcontractor and supplier based upon his 
apparent financial soundness and responsibility, his known or reported performance on previous similar 
Work, and his available plant, equipment and personnel to perform the Work. The Contractor shall not 
employ a Subcontractor or supplier which has been disapproved by the Owner and shall resubmit names 
of proposed Subcontractors or suppliers until approvals are granted by the Owner. Disapproval of a 
proposed Subcontractor or supplier shall not affect the contract price. 

5.2.2  The Contractor shall make no substitution for any Subcontractor, person or entity previously selected 
without the specific written approval by the Owner of such substitution. 

 

5.3  SUBCONTRACTUAL RELATIONS 

 

5.3.1  By an appropriate written agreement the Contractor shall require each Subcontractor, to the extent of the 
Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract 
Documents, and to assume toward the Contractor all the obligations and responsibilities which the 
Contractor, by these Documents assumes toward the Owner and the A/E. Said agreement shall preserve 
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and protect the rights of the Owner and the A/E under the Contract Documents with respect to the Work 
to be performed by the Subcontractor so that the subcontracting thereof will not prejudice such rights, 
and shall allow to the Subcontractor, unless specifically provided otherwise in the Contractor-
Subcontractor agreement, the benefit of all rights, remedies and redress against the Contractor that the 
Contractor, by these Documents, has against the Owner. Where appropriate, the Contractor shall require 
each Subcontractor to enter into similar agreements with his Sub-subcontractor’s. The Contractor shall 
make available to each proposed Subcontractor, prior to the execution of the subcontract, copies of all of 
the Contract Documents, and identify to the Subcontractor any terms and conditions of the proposed 
subcontract which may be at variance with the Contract Documents. Each Subcontractor shall similarly 
make copies of such Documents available to his Sub-subcontractor’s. Each subcontract agreement shall 
ensure that the Subcontractor is in compliance with all appropriate provisions of the Contract Documents. 

5.3.2  The provisions herein regarding Subcontractor approvals shall in no way affect the liability of the 
Contractor to Owner regarding performance of all obligations by or payment of Subcontractors. Approval 
to subcontract and of any given Subcontractor shall not to any degree relieve the Contractor of his 
obligation to perform or have performed to the full satisfaction of the Owner all of the Work required by 
this Contract. 

 

5.4  QUALIFICATION SUBMITTALS 

 

5.4.1  Specific qualification submittals may be required of Subcontractors, installers and suppliers for certain 
critical items of the Work. Required qualification submittals are set forth in detail in the Technical 
Specifications and shall be collected and submitted by the Contractor to the A/E and the Owner. All 
information required of a single Subcontractor, installer or supplier shall be contained in a single, 
complete submittal. The Contractor shall submit the required qualification information within ten (10) 
days after receipt of the Owner’s request. 

5.4.2  The Owner may reject any proposed Subcontractor, installer or supplier, or any qualification submittals 
related thereto, for the following reasons: 

1.  The Contractor’s failure to submit requested information within the specified time; 

2.  The Contractor’s failure to provide all of the requested information; 

3.  The Contractor’s submission of a Subcontractor, installer or supplier, or qualifications thereof, 
which are unacceptable in the judgment of the Owner. 

5.4.3  Should the Owner have reasonable objection to any proposed Subcontractor, installer or supplier, the 
Contractor shall submit another firm for approval by the Owner at no additional cost to the owner. 
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ARTICLE 6 

 

WORK BY OWNER OR BY SEPARATE CONTRACTORS 

 
 

6.1  OWNER’S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS 

 

6.1.1  The Owner reserves the right to perform Work related to the Project with his own forces, and to award 
separate contracts in connection with other portions of the Project or other Work on the site under these 
or similar Conditions of the Contract. 

6.1.2  When separate contracts are awarded for different portions of the Project or other Work on the site, the 
term Contractor in the Contract Documents in each case shall mean the Contractor who executes each 
separate Owner-Contractor Agreement. 

 

6.2  MUTUAL RESPONSIBILITY 

 

6.2.1  The Contractor shall afford other contractors and the Owner reasonable opportunity for the introduction 
and storage of their materials and equipment and the execution of their Work and shall properly connect 
and coordinate the Work with such other Work. The Contractor shall coordinate his Work with the Owners 
and other contractors to store his apparatus, materials, supplies and equipment in such orderly fashion at 
the site of the Work as will not unduly interfere with the progress of the Work or the Work of any other 
contractors. 

6.2.1.1  If the execution or result of any part of the Work depends upon any Work of the Owner or of any separate 
contractor, the Contractor shall, prior to proceeding with the Work, inspect and promptly report to the 
Owner in writing any apparent discrepancies or defects in such Work of the Owner or of any separate 
contractor that render it unsuitable for the proper execution or result of any part of the Work. 

6.2.1.2  Failure of the Contractor to so inspect and report shall constitute an acceptance of the Owner’s or 
separate contractor’s Work as fit and proper to receive the Work, except as to defects which may develop 
in the Owner’s or separate contractor’s Work after completion of the Work and which the Contractor 
could not have discovered by its inspection prior to completion of the Work. 

6.2.2  Should the Contractor cause damage to the Work or property of the Owner or of any separate contractor 
on the Project, or to other Work on the Site, or delay or interfere with the Owner’s Work on ongoing 
operations or facilities or adjacent facilities or said separate contractor’s Work, the Contractor shall be 
liable for the same; and, in the case of another contractor, the Contractor shall attempt to settle said claim 
with such other contractor prior to such other contractor’s institution of litigation or other proceedings 
against the Contractor. 

6.2.2.1  If such separate contractor sues the Owner on account of any damage, delay or interference caused or 
alleged to have been so caused by the Contractor, the Owner shall notify the Contractor, who shall defend 
the Owner in such proceedings at the Contractor’s expense. If any judgment or award is entered against 
the Owner, the Contractor shall satisfy the same and shall reimburse the Owner for all damages, expenses, 
attorneys’ fees and other costs which the Owner incurs as a result thereof. 

6.2.3  Should Contractor have a dispute with a separate contractor with whom the Owner has contracted 
regarding damage to the Work or the property of Contractor or to the Work or property of said separate 
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contractor or with regard to any delays or interferences which either Contractor or said separate 
contractor has caused to the performance of the other’s Work, Contractor agrees to attempt to settle 
such dispute directly with said separate contractor. If such dispute cannot be settled, Contractor agrees to 
arbitrate such dispute directly with said separate contractor in accordance with the Construction Industry 
Arbitration Rules of the American Arbitration Association then in force. Contractor agrees that the Owner 
shall not be a party to any such arbitration and that in no event shall the Contractor seek to recover from 
the Owner, and the Contractor hereby represents to the Owner, that it will not seek to recover from it any 
damages, costs, expenses (including, but not limited to, attorney’s fees) or loses of profit incurred by the 
Contractor as a result of any damage to the Work or property of the Contractor or any delay or 
interference caused or allegedly caused by any separate contractor. 

 

6.3  OWNER’S RIGHT TO CLEAN UP 

 

6.3.1  If a dispute arises between the Contractor and separate contractors as to their responsibility for cleaning 
up as required by Article 4, the Owner may clean up and charge the cost thereof to the Contractor 
responsible therefore as the Owner shall determine to be just. 
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ARTICLE 7 

 

MISCELLANEOUS PROVISIONS 

 
 

7.1  GOVERNING LAW 

 

7.1.1  The provisions of this contract shall be interpreted in accordance with the laws of Virginia, in accordance 
with the laws, ordinances, regulations, permits, zoning and resolutions of the Town of Vienna, Virginia. 

 

7.2  PROVISIONS REQUIRED BY LAW DEEMED INSERTED 

 

7.2.1  Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed 
to be inserted herein and the Contract shall be read and enforced as though it were included herein and if 
through mistake or otherwise, any such provision is not inserted or is not correctly inserted, then upon the 
application of either party, the Contract shall forthwith be physically amended to make such insertion. 

 

7.3  SUCCESSORS AND ASSIGNS 

 

7.3.1  The Owner and the Contractor each binds himself, his partners, successors, assigns and legal 
representatives to the other party hereto and to the partners, successors, assigns and legal 
representatives of such other party in respect to all covenants, agreements and obligations contained in 
the Contract Documents. Neither party to the Contract shall assign the Contract or sublet it as a whole 
without the written consent of the other, nor shall the Contractor assign any monies due or to become 
due to him hereunder, without the previous written consent of the Owner and the Contractor’s Surety. 

7.3.1.1  In the event the Contractor desires to make an assignment of all or part of the Contract or any monies due 
or to become due hereunder, the Contractor shall file a copy of consent of surety, together with a copy of 
the assignment to the Owner and A/E. In the event the Contractor assigns all or any part of the monies 
due or to become due under this Contract, the instrument of assignment shall state that the right of 
assignees in and to any monies due to or to become due to Contractor shall be subject to prior liens and 
claims of all persons, firms and corporations that provided labor services or furnished material and 
equipment during the performance of the Work. The rights of assignees shall further be subject to the 
payment of any liens, claims, or amounts due to Federal or State governments. 

 

7.4  CONTRACT CLAIMS AND DISPUTES 

 

7.4.1  Subsequent to a final decision rendered in writing by the Project Engineer as described in Article 2.2.14, all 
claims, disputes or other matters or questions between the Contractor and the Owner or A/E arising out of 
or relating to the performance of the Work or any termination hereunder shall be decided by the Director 
of Public Works or his designated representative. The Director of Public Works and/or his designated 
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representative shall issue his decision within thirty (30) days of his receipt of the claim, dispute or other 
matter. This decision shall be final unless the Contractor files a claim with the Town of Vienna pursuant to 
VA Code 15.2 – 1245-1249 (1950 as amended). Following the decision of the Town on the claim, the 
Contractor may institute legal action in the Circuit Court of Fairfax County. 

 

7.5  ATTORNEYS’ FEES AND OTHER EXPENSES 

 

7.5.1  The Contractor hereby agrees that he will not submit, assert, litigate or otherwise pursue any claims that 
are without substantial justification. In the event that the Contractor’s claim, or any separate item of a 
claim, is without substantial justification, the Contractor shall be liable to the Owner and shall pay the 
Owner for the percentage of all costs and expenses incurred by the Owner in investigating, analyzing, 
negotiating, appealing, and litigating the claim. The reimbursement shall be proportional to the 
percentage of the Contractor’s total claim which is determined to be without substantial justification. 

7.5.2  If the Contractor breaches the obligation stated in 7.5.1 above or any other obligation under the Contract 
Documents, the Contractor shall reimburse the Owner for all costs and expenses incurred by the Owner 
relating to such breach, including but not limited to attorneys’ fees, audit costs, accountants’ fees, expert 
witness’ fees, additional A/E expenses and any other consultant costs. 

7.5.3  If the Owner prevails in a claim brought against the Contractor, including but not limited to, claims for 
fraud or misrepresentation, overpayment, defective Work, delay damages, and recovery of termination 
expenses, the Contractor shall reimburse the Owner for all costs and expenses incurred by the Owner 
relating to such claim, including but not limited to attorneys’ fees, audit costs, accountants’ fees, expert 
witness’ fees, additional A/E expenses and any other related consultant costs. 

 

7.6  RIGHTS AND REMEDIES 

 

7.6.1  The duties and obligations imposed by the Contract Documents and the rights and remedies available 
thereunder shall be in addition to and not a limitation of any duties, obligations, rights and remedies 
otherwise imposed or available by law, not inconsistent with the Contract Documents. 

7.6.2  No action or failure to act by the Owner, A/E or Contractor shall constitute a waiver of any right or duty 
afforded any of them under the Contract, nor shall any such action or failure to act constitute an approval 
of or acquiescence in any breach thereunder, except as may be specifically agreed in writing. 

7.6.3  Contractor agrees that he can be adequately compensated by money damages for any breach of this 
Contract which may be committed by the Owner and hereby agrees that, no default, act, or omission of 
the Owner or the Architect, except for failure to make payments as required by the Contract Documents, 
shall constitute a material breach of the Contract entitling Contractor to cancel or rescind the provisions of 
this Contract or, unless the Owner shall so consent or direct in writing, to suspend or abandon 
performance of all or any part of the Work. Contractor hereby waives any and all rights and remedies to 
which he might otherwise be or become entitled, saving only its right to money damages. 
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7.7  TESTS 

 

7.7.1  If the Contract Documents, laws, ordinances, rules, regulations, permits, resolutions or orders of any 
public authority having jurisdiction require any portion of the Work to be inspected, tested or approved, 
the Contractor shall give the Owner timely notice of its readiness so that the Owner or the A/E or other 
representatives of the Owner may observe such inspection, testing or approval. The Contractor shall bear 
all costs normally chargeable to Contractor of such inspections, tests or approvals conducted by public 
authorities. 

7.7.2  All materials and Workmanship, if not otherwise designated by the specifications, shall be subject to 
inspection, examination or test by the Owner, A/E, and other representatives of the Owner, at any and all 
times during the manufacture and/or construction and at any and all places where such manufacture 
and/or construction are carried on. Special, full-sized and performance tests shall be as described in the 
specifications. Without additional charge, the Contractor shall furnish promptly all reasonable facilities, 
labor and materials necessary to make tests safe and convenient. 

7.7.3  The selection of bureaus, laboratories and/or agencies for the inspection and tests of supplies, materials 
or equipment shall be subject to the approval of the Owner. Satisfactory documentary evidence, including 
but not limited to certificates of inspection and certified test reports, that the material has passed the 
required inspection and tests must be furnished to the Owner by the Contractor prior to the incorporation 
of the materials in the Work or at such times as to allow for appropriate action by the Owner. 

7.7.4  Inspection or testing performed exclusively for the Contractor’s convenience shall be the sole 
responsibility of the Contractor. Tests required as a result of the Contractor’s or Subcontractor’s error, 
omission or non-compliance with the Contract Documents, shall be paid for by the Contractor. 

7.7.5  It is specifically understood and agreed that an inspection and approval of the materials by the Owner 
shall not in any way subject the Owner to pay for the said materials or any portion thereof, even though 
incorporated in the Work, if said materials are subsequently found out to be unfit to be used in the Work, 
nor shall such inspection be considered as any waiver of objection to the Work on account of the 
unsoundness or imperfection of the material used. 
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ARTICLE 8 

 

CONTRACT TIME 

 
 

8.1  DEFINITIONS 

 

8.1 .1  Unless otherwise provided, the Contract Time is the period of time specified in the Owner-Contractor 
Agreement for Substantial Completion of the Work as defined herein, including authorized adjustments 
thereto. The Contractor shall complete his Work within the Contract Time. 

8.1.2  The date of commencement of the Work is the date established in a Notice to Proceed. If there is no 
Notice to Proceed, it shall be the date of the Owner-Contractor Agreement or such other date as may be 
established therein. 

8.1.2.1  The Contractor shall not commence Work, deposit or store materials or equipment on site until written 
Notice to Proceed is issued or until the Contractor otherwise receives the Owner’s written consent. The 
contractor shall commence Work no later than ten (10) days after date of the Notice to Proceed. 

8.1.3  The date of Substantial Completion of the Work or designated portion thereof is the date determined by 
Owner when: (1) construction is sufficiently complete, in accordance with the Contract Documents, so the 
Owner can occupy or utilize the Work or designated portion thereof for the use for which it is intended; 
and (2) the Contractor has satisfied all other requirements for Substantial Completion which may be set 
forth in the Contract Documents. 

8.1.4  The date of Final Completion of the Work is the date determined by the Owner when the Work is totally 
complete, to include punch list Work, in accordance with the Contract Documents and the Owner may 
fully occupy and utilize the Work for the use for which it is intended. 

8.1.5  The term day as used in the Contract Documents shall mean calendar days unless otherwise specifically 
designated. 

 

8.2  PROGRESS AND COMPLETION 

 

8.2.1  All time limits stated in the Contract Documents are of the essence of the Contract. 

8.2.2  The Contractor shall begin the Work on the date of commencement as defined herein. He shall carry the 
Work forward expeditiously with adequate forces and shall achieve Substantial and Final Completion as 
required by the Contract Documents. 

 

8.3  CLAIMS FOR TIME EXTENSIONS 

 

8.3.1  The time during which the Contractor is delayed in the performance of the Work, by the acts or omissions 
of the Owner, the A/E or their employees or agents, acts of God, unusually severe and abnormal climatic 
conditions, fires, floods, epidemics, quarantine restrictions, strikes, riots, civil commotions or freight 
embargoes, or other conditions beyond the Contractor’s control and which the Contractor could not 
reasonably have foreseen and provided against, shall be added to the time for completion of the Work 
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(i.e., the Contract Time) stated in the Agreement; provided that the Contractor submits a request for 
extension of time for delays in compliance with the requirements of this Article and other all other related 
provisions of the Contract Documents. 

8.3.2  The Owner shall not be obligated or liable to the Contractor for, and the Contractor hereby expressly 
waives any claims against the Owner on account of any indirect or direct damages, costs or expenses of 
any nature which the Contractor, its Subcontractors, or Sub-subcontractor’s or any other person may incur 
as a result of (1) any delays, reasonable or unreasonable, foreseeable or unforeseeable which are either 
not caused by the acts or omissions of the Owner, its agents or employees or which arise from or out of 
(or owing to) causes not within the control of the Owner, its agents or employees, or (2) any reasonable 
delay regardless of its cause, it being understood and agreed that the Contractor’s sole and exclusive 
remedy in any such events shall be an extension of the Contract Time, but only as determined in 
accordance with the provisions of the Contract Documents. 

8.3.3  The burden of proof to substantiate a claim for an extension of the Contract Time shall rest with the 
Contractor, including evidence that the cause was beyond his control. It shall be deemed that the 
Contractor has control over the supply of labor, materials, equipment, methods and techniques of 
construction and over the Subcontractors and suppliers, unless otherwise specified in the Contract 
Documents. 

8.3.4  In the event of authorized Changes in the Work, any consideration by the Owner for a time extension will 
be made no later than when the Change Order is prepared. 

8.3.5  No time extensions will be granted as a result of the Contractor’s improper or unreasonable scheduling or 
for the Contractor’s failure to have Shop Drawings, Product Data, Samples or Manuals submitted in ample 
time for review under a reasonable and agreed upon schedule. 

8.3.6  Delays by Subcontractors or suppliers will not be considered justification for a time extension, except for 
the same valid reasons and conditions enumerated herein. 

8.3.7  The Contractor acknowledges and agrees that actual delays due to changes, suspension of Work or 
excusable delays, in activities which according to the schedule do not affect the Contract Time will not be 
considered to have any effect upon the Contract Time and therefore will not be the basis for a time 
extension. 

8.3.8  The Contractor acknowledges and agrees that time extensions will be granted only to the extent that: (1) 
excusable delays exceed the available flexibility in the Contractor’s schedule; and (2) Contractor can 
demonstrate that such excusable delay actually caused, or will cause, delay to the Contractor’s schedule 
that will extend the Contract Time. 

8.3.9  With respect to Suspensions of Work under Paragraph 3.6 herein, the Contractor shall be entitled to an 
extension of the Contract Time not to exceed the length of time that the Work was suspended (unless as 
determined under this Article and the other requirements of the Contract Documents that a further 
extension is justified and warranted) if the claim is submitted in accordance with the requirements of this 
Article, and if the suspension is not due to any act or omission of the Contractor, any Subcontractor or 
Sub-subcontractor or any other person or organization for whose acts or omission the Contractor may be 
liable. The Contractor’s claim will be evaluated in accordance with the terms of this Article. 

8.3.10  The Contractor shall not be entitled to any extension of time for delays resulting from any conditions or 
other causes unless it shall have given written notice to the Owner, within seven (7) calendar days 
following the commencement of each such condition or cause, describing the occurrence, the activities 
impacted and the probable duration of the delay. The Contractor’s complete claim submittal for a time 
extension shall be submitted no later than twenty (20) calendar days after cessation of the delay or within 
such other longer period as the Owner may agree in writing to allow. 

8.3.11  No such extension of time shall be deemed a waiver by the Owner of his right to terminate the Contract 
for abandonment or delay by the Contractor as herein provided or to relieve the Contractor from full 
responsibility for performance of his obligations hereunder. 
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8.3.12  The Contractor shall be liable to the Owner and shall pay it for a percentage of all costs incurred by the 
Owner in investigating, analyzing, negotiating, resolving any claim for costs or damages due to the alleged 
delaying of the Contractor in the performance of the Work, which percentage shall be equal to the 
percentage of the Contractor’s total delay claim which is determined to be false or to have no basis in law 
or in fact. 

 

8.4  CHANGE ORDER WORK 

 

8.4.1  The Contractor shall make every reasonable effort to perform Change Order Work within the Contract 
Time and in such manner as to have minimum delaying effects on all remaining Work to be performed 
under the contract. If, however, the Change Order Work results in an unavoidable increase in the time 
required to complete the project, an extension of the Contract Time may be granted to the Contractor for 
the Change Order Work. The Contractor’s request therefore shall be determined in accordance with the 
provisions of Article 8.3 herein and as follows: 

1.  If the time required for performance of the Change Order Work has an unavoidable direct delaying 
effect on the primary sequence of Work activities remaining after rescheduling (e.g., the critical 
path in CPM type scheduling), the overall contract time may be extended by the minimum number 
of days required for the Change Order Work as mutually agreed upon by the Owner and the 
Contractor; 

2.  If the time required for performance of the Change Order Work does not have an unavoidable 
direct delaying effect on the primary sequence of Work activities but is ordered by the Owner at a 
time such that insufficient Contract Time remains for completion of the Change Order Work (and 
any limited number of contingent Work activities), the Contract Time may be extended by the 
minimum number of days required for the Change Order Work as mutually agreed upon by the 
Owner and the Contractor but only for the Change Order Work and contingent activities, all other 
unaffected Work shall be performed within the Contract Time; 

3.  Failure of the Owner and the Contractor to agree on a Contract Time extension as specified in 
8.4.1.1 and 8.4.1.2 above shall not relieve the Contractor from proceeding with and performing the 
Change Order Work promptly, as well as in such manner as to have minimal delaying effects on all 
remaining Work to be performed under the Contract. Such disagreement shall be resolved as soon 
as practical by negotiation. 

 

8.5  LIQUIDATED DAMAGES FOR DELAY 

 

8.5.1  The damages incurred by the Owner due to the Contractor’s failure to complete the Work within required 
Milestone dates and the Contract Time, including any extensions thereof, shall be in the amount set forth 
in the Owner-Contractor Agreement, for each consecutive day beyond the Milestone dates or the Contract 
Time (Sundays and all holidays included) for which the Contractor fails to complete the Work. 

8.5.2  The amount of liquidated damages provided in Article 4 of this Contract is neither a penalty nor a 
forfeiture and shall compensate the Owner solely for the Owner’s inability to use the Work for its fully 
intended purpose, and is not intended to, nor does said amount include: (1) any damages, additional or 
extended costs, incurred by the Owner for extended administration of this Contract, or by the Owner’s 
agents, consultants or independent contractors for extended administration of this Contract, or (2) any 
additional services, relating to or arising as a result of the delay in the completion of the Work. Owner 
shall be entitled to claim against Contractor for its actual damages and any amounts not specifically 
included within the liquidated damages as set forth herein. Such costs shall be computed separately and 
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together with liquidated damages, either deducted from the Contract Sum or billed to the Contractor, at 
the option of the Owner. 

 

8.6  TIME EXTENSIONS FOR WEATHER 

 

8.6.1  The Contract Time will not be extended due to inclement weather conditions which are normal to the 
general locality of Work site.  

8.6.2  The Contractor, in his planning and scheduling of the Work as required by the Contract Documents, shall 
allow for the normal inclement weather for the locality of the Work site. If the Contractor believes that the 
Progress of the Work has been adversely affected and that it will directly result in a failure to meet a 
Contract Milestone date or Completion within the Contract Time, by weather conditions above and 
beyond the amount normally expected, he shall submit a written request to the Owner with a copy to the 
A/E for an Extension of Time, pursuant to Paragraph 8.3. 

8.6.3  Such request shall be evaluated by the Owner in accordance with the provisions of the Contract 
Documents and shall include a comparison of actual weather statistics compiled by the Departments of 
Public Works, Town of Vienna, for the time of year, locality of the particular Work site with the days 
claimed by the Contractor and the anticipated normal inclement weather as stated in subparagraph 8.6.1. 
The normal inclement weather expected has been included in the designated Contract time for 
completion. The decision of the Owner shall be final. 

8.6.4  The Contractor shall not be entitled to any money damages whatsoever for any delays resulting from 
inclement weather, whether normal or abnormal, foreseeable or unforeseeable. The Contractor and 
Owner stipulate and agree that for delays due to weather as determined in 8.6.3, the Contractor’s sole 
relief is a time extension granted in accordance with this Article 8.6. 
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ARTICLE 9 

 

PAYMENTS AND COMPLETION 

 
9.1  CONTRACT SUM 

 

9.1.1  The Contract Sum is stated in the Owner-Contractor Agreement and, including authorized adjustments 
thereto, is the total amount payable by the Owner to the Contractor for the performance of the Work 
under the Contract Documents. The Contract Sum includes, but is not limited to, the Contractor’s profit 
and general overhead and all costs and expenses of any nature whatsoever (including without limitation 
taxes, labor and materials), foreseen or unforeseen, and any increases in said costs and expenses, 
foreseen or unforeseen, incurred by the Contractor in connection with the performance of the Work, all of 
which costs and expenses shall be borne solely by the Contractor. The Contractor agrees to assume all 
increases in costs of any nature whatsoever that may develop during the performance of the Work. 

 

9.2  SCHEDULE OF VALUES 

 

9.2.1  For Lump Sum type contracts, the Contractor shall utilize the payment request form furnished by the 
Owner. The Contractor shall provide a more detailed cost breakdown when so requested by the Owner. 

 

9.3  APPLICATION FOR PAYMENT 

 

9.3.1  The Contractor shall submit to the A/E four (4) originally executed, itemized Application for Payment and 
one (1) copy to the Owner on or before the day of each month designated in Article 6 of the Owner-
Contractor Agreement. The Application for Payment shall be notarized, indicate in complete detail all 
labor and material incorporated in the Work during the month prior to submission, and supported by such 
data substantiating the Contractor’s payment request as the Owner may require. The Contractor shall also 
certify that due and payable amounts and bills have been paid by the Contractor for Work for which 
previous Certificates of Payment were issued and payments received from the Owner. 

9.3.2  INTENTIONALLY OMITTED 

9.3.2.1  Unless otherwise provided for in the Special Conditions, Section F, no payment will be made for any 
materials stored off or away from the Work site. 

9.3.3  The Contractor warrants that title to all Work, materials and equipment covered by an Application for 
Payment will pass to the Owner either by incorporation in the construction or upon the receipt of 
payment by the Contractor, whichever occurs first, free and clear of all liens, claims, security interests or 
encumbrances, hereinafter referred to as “liens”; and that no Work, materials or equipment covered by an 
Application for Payment will have been acquired by the Contractor or by any other person performing 
Work at the site or furnishing materials and equipment for the Project, subject to an agreement under 
which an interest therein or an encumbrance thereon is retained by the seller or otherwise imposed by 
the Contractor or such other person. 
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9.3.4  The Contractor’s Application for Payment shall provide that the payment request attests that all Work for 
which the request is made has been completed in full according to the drawings, specifications and other 
terms of the Contract Documents. By submitting his Application for Payment, the Contractor also 
represents that he has no knowledge that any Subcontractor or suppliers have not been fully and timely 
paid and that, insofar as he knows, the only outstanding items for payment with respect to the Contract 
are those to be paid from the funds for which Application is being made. 

 

9.4  CERTIFICATES FOR PAYMENT 

 

9.4.1  The A/E will, within seven (7) calendar days after the receipt of the Contractor’s Application for Payment, 
recommend a Certificate for Payment to the Owner. This recommendation shall be for such amount as the 
A/E determines is properly due, with his reasons for withholding or adjusting a Certificate as provided in 
Paragraph 9.6, if any. 

9.4.2  After the Certificate for Payment is recommended by the A/E, the Owner will review it and make any 
changes deemed necessary by the Owner’s Representative. The recommendation of the Certificate for 
Payment by the A/E does not waive or limit the Owners right to reduce the amount of the payment due to 
the Contractor as determined to be appropriate by the Owner. 

9.4.3  The recommendation of a Certificate for Payment will constitute a representation by the A/E to the 
Owner, based on his observations at the site as provided in Article 2 hereof and the data comprising the 
Application for Payment, that the Work has progressed to the point indicated; that, to the best of his 
knowledge, information and belief: (1) the quality of the Work is in accordance with the Contract 
Documents (subject to an evaluation of the Work for conformance with the Contract Documents upon 
Substantial or Final Completion, to the results of any subsequent tests required by or performed under the 
Contract Documents, to minor deviations from the Contract Documents correctable prior to completion, 
and to any specific qualifications stated in his Certificate); and that (2) the Contractor is entitled to 
payment in the amount certified. However, by recommending a Certificate for Payment, the A/E shall not 
thereby be deemed to represent that he has made exhaustive or continuous on-site inspections to check 
the quality or quantity of the Work or that he has reviewed the construction means, methods, techniques, 
sequences or procedures, or that he has made any examination to ascertain how or for what purpose the 
Contractor has used the moneys previously paid on account of the Contract Sum. 

 

9.5  PROGRESS PAYMENTS 

 

9.5.1  The Owner shall make payment within seventeen (17) calendar days after receipt of the Certificate of 
Payment from the A/E based upon the Owner’s approval or adjustment of said Certificate. The Contractor 
shall be paid the amount approved or adjusted by the Owner, less 5% retainage which is being held to 
assure faithful performance; provided however, that said retainage is not applicable to Time and Material 
Change Orders. 

9.5.1.1  In the event the Contractor is allowed by law to use the escrow account procedure, and the Owner 
includes the “Escrow Agreement” form in the contract documents, six copies with original signatures and 
seals of the “Escrow Agreement” form included in the Bid Documents, shall be executed and submitted to 
the Owner, within fifteen (15) calendar days after receipt by the Contractor of Notice of Award. If the 
“Escrow Agreement” form is not submitted as noted herein, the Contractor shall forfeit such rights to the 
use of the escrow account procedure. 

9.5.1.2  In order to have retained funds paid to an escrow agent, the Contractor, the escrow agent and the surety 
shall execute an “Escrow Agreement” form and submit same to the Owner for approval. The Contractor’s 
escrow agent shall be a trust company, bank or savings and loan institution and shall be a qualified Public 
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Depository as defined in Section 2.2-4401 of the Code of Virginia, with its principal office located in the 
Commonwealth of Virginia. The “Escrow Agreement” form shall contain the complete address of the 
escrow agent and surety, and the executed “Escrow Agreement” will be authority for the Town of Vienna 
to make payment of retained funds to the escrow agent. The Contractor shall provide notice in any 
subcontract for this project which provides for similar progress payments that the subcontract is subject 
to the provisions of Section 2.2-4354 of the Code of Virginia. After approving the Agreement, the Owner 
will pay to the escrow agent the funds retained as provided herein. Funds retained for lack of progress or 
other deficiencies on the part of the Contractor will not be paid to the escrow agent. The escrow agent 
may, in accordance with the stipulations contained in the “Escrow Agreement”, invest the funds paid into 
the escrow account and pay earnings on such investments to the Contractor or release the funds to the 
Contractor provided such funds are fully secured by approved securities as listed in the Escrow Agreement 
Form. 

9.5.1.3  In relation to punch list or other uncompleted Work and in lieu of a portion of the above specified five 
percent 5% retainage, the Owner may, at his sole discretion, elect to retain fixed amounts directly relating 
to the various items of uncompleted Work. All amounts withheld shall be included in the Final Payment. 

9.5.2  The Contractor shall, within seven (7) days after receiving payment from the Owner, do one of the 
following: 

1.  Pay all Subcontractors for the proportionate share of the total payment received from the Owner 
for Work performed by each Subcontractor under the contract;  

2.  Notify the Owner and Subcontractor(s), in writing, of his intention to withhold all or part of the 
Subcontractor’s payment with the reason for nonpayment. 

9.5.3  The Contractor shall make payment to Subcontractors as heretofore specified. Each payment shall reflect 
the percentage actually retained, if any, from payments to the Contractor on account of such 
Subcontractor’s Work. 

9.5.4  The Contractor shall provide the Owner with his social security number, if an individual and their federal 
identification number if a corporation, partnership, or proprietorship. 

9.5.5  The Contractor shall be obligated to pay unpaid Subcontractors interest on payments which are not made 
in accordance with this Article 9.5. The rate of interest shall be the legal prevailing rate at the time of 
nonpayment. The Contractor shall, by an appropriate agreement with each Subcontractor require each 
Subcontractor to make payments to his sub-subcontractors according to all the same requirements as 
provided in this Article 9.5. 

9.5.6  The Owner may, upon written request, furnish to any Subcontractor, if practicable, information regarding 
the percentages of completion or the amounts applied for by the Contractor and the action taken thereon 
by the Owner on account of Work done by such Subcontractor. 

9.5.7  Neither the Owner nor the A/E shall have any obligation to pay or ensure the payment of any monies to 
any Subcontractor except as may otherwise be required by law. 

9.5.8  No Certificate for a progress payment, nor any progress payment, nor any partial or entire use or 
occupancy of the Project by the Owner, shall constitute an acceptance of any Work not in accordance with 
the Contract Documents. 

 

9.6  PAYMENTS WITHHELD 

 

9.6.1  The Owner may withhold the payment in whole or in part, if necessary to reasonably protect the Owner. If 
the A/E is unable to make representations as provided in subparagraph 9.4.3 and to recommend payment 
in the amount of the application, he will notify the Owner as provided in subparagraph 9.4.1. If the 
Contractor and the Owner cannot agree on a revised amount, the Owner will promptly issue a Certificate 
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for Payment for the amount for which he is able to make representations with respect to payment due for 
Work performed. The Owner may also decline to certify or make payment or, because of subsequently 
discovered evidence or subsequent observations, they may nullify the whole or any part of any Certificate 
for Payment previously issued. 

9.6.2  The Owner may withhold from the Contractor so much of any approved payment due him as determined 
in the judgment of the Owner to be necessary: 

1.  To protect the Owner from loss due to defective Work not remedied; 

2.  To protect the Owner upon notice of the filing in court or in an arbitration proceeding as may be 
required in any third party contract, of verified claims of any persons supplying labor or materials 
for the Work, or other verified third party claims; 

3.  To protect the Owner upon reasonable evidence that the Work will not be completed for the 
unpaid balance of the Contract Sum; 

4.  To protect the Owner upon reasonable evidence that the Work will not be completed within the 
Contract Time, or any Contract Milestones as established by this Contract; 

5.  To protect the Owner upon the Contractor’s failure to properly schedule and coordinate the Work 
in accordance with or as required by the Contract Documents, or failure to provide progress charts, 
revisions, updates or other up-to-date scheduling data as required by the Contract Documents, or 
upon the Contractor’s failure to provide as-built drawings as required herein, or upon Contractor’s 
failure to otherwise substantially or materially comply with the Contract Documents. 

9.6.3 The Contractor shall, concurrent with his submission of the Construction Schedule, submit a practicable 
and realistic payment schedule showing the dates on which the Contractor will submit each and every 
Application for Payment and the amount he expects to receive for each and every monthly progress 
payment. If during the performance of the Work, the Contractor expects to receive an amount for a 
monthly progress payment larger than that indicated on the payment schedule; the Contractor shall notify 
the Owner at least thirty (30) days in advance of that payment such that the necessary allocation of funds 
can be processed. In the event the Contractor fails to submit a practicable and realistic payment schedule, 
the Contractor’s Application for Payment shall be honored only to the extent that the Work is actually 
performed and that the proportion of payments made to the Contract Sum does not exceed the 
proportion of the Contract Time expired as of the time of the request. 

 

9.7  PROMPT PAYMENT 

 

Pursuant to provisions of Section 2.2-4352 of the Code of Virginia, the Town shall make payment not more 
than forty-five days after goods or services are received or not more than forty-five days (45) after the 
invoice is rendered, whichever is later.  The Town shall pay interest in the event that payment against 
"proper" invoices is not made as prescribed in accordance with said section. 

 

 

9.8  SUBSTANTIAL COMPLETION AND GUARANTEE BOND   

9.8.1 Unless otherwise specified in Article 9.9, when the Contractor considers that the Work, or a designated 
portion thereof which is acceptable to the Owner, is substantially complete as defined in Article 8, the 
Contractor shall request in writing that the A/E and the Owner perform a Substantial Completion 
inspection. Prior to such inspection the Contractor shall: 
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1.  If applicable, secure a Non-Residential Use Permit for the Project or a designated portion thereof; 
and 

2.  Submit five (5) copies each of the Operations and Maintenance Manuals to the A/E as specified and 
one (1) copy to the Owner. 

9.8.2 The Owner shall determine whether the project is substantially complete and shall compile a punch list of 
items to be completed or corrected. The failure to include any items on such list does not alter the 
responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 

9.8.3  When the Owner, on the basis of his inspection determines that the Work or a designated portion thereof 
is substantially complete, the A/E will then prepare a Certificate of Substantial Completion which shall 
establish the Date of Substantial Completion and shall state the responsibilities of the Owner and the 
Contractor for security, maintenance, heat, utilities, damage to the Work and insurance: The Certificate of 
Substantial Completion shall be submitted to the Owner and the Contractor for their written acceptance 
of the responsibilities assigned to them in such Certificate. 

9.8.4  The Contractor shall have thirty (30) Working days from the Date of Substantial Completion to complete 
all items on the punch list to the satisfaction of the Owner. The Owner shall have the option to correct or 
conclude any and all punch list items not completed by the Contractor within thirty (30) Working days 
from the Date of Substantial Completion by utilizing its own forces or by hiring others. The cost of such 
correction of remaining punch list items by the Owner or others shall be deducted from the final payment 
to the Contractor. 

9.8.5  Guarantees and warranties required by the Contract Documents shall commence on the Date of 
Substantial or Final Completion of the Work, or designated portion thereof, unless otherwise provided in 
the Certificate of Substantial or Final Completion, or the Contract Documents. Provided, however, that if 
Contractor does not complete certain punch list items within this time period, specified in 9.8.4, all 
warranties and guarantees for such incomplete Punch List items shall become effective upon issuance of 
final payment for the project. 

9.8.5.1  The Contractor shall guarantee for a term of one (1) year from the date of Substantial and/or Final 
Completion, as appropriate, (unless otherwise provided for in the Certificate(s) of Substantial or Final 
Completion or the Contract Documents): (1) the quality and stability of all materials equipment and Work; 
(2) all the Work against defects in materials, equipment or Workmanship; and (3) all shrinkage, settlement 
or other faults of any kind which are attributable to defective materials or Workmanship. The Contractor 
shall remedy at his own expense, when so notified in writing to do so by the Owner, and to the satisfaction 
of the Owner, the Work or any part thereof that does not conform to any of the warranties and guaranties 
described in the Contract Documents. 

9.8.5.2  In order to make good the guarantee as herein required, the Contractor shall deposit with the Owner, 
before Final Payment, a Guarantee Bond(s) issued by a surety licensed to do business in Virginia and 
otherwise acceptable to the Owner, for the faithful performance of the guarantee. Said Bond(s) shall be 
for a period of one (1) year, in accordance with the Certificate(s) of Substantial or Final Completion and in 
the amount of five percent (5%) of the final gross value of the Contract. 

9.8.5.3  The Contractor shall start repairs during the guarantee period, within five (5) Working days after the 
receipt of notice from the Owner and if the Contractor shall fail to start such repairs within the said five (5) 
Working days, the Owner may employ such other person or persons as it may deem proper to make such 
repairs and pay the expenses thereof out of any sum retained by it. Nothing herein contained shall limit 
the liability of the Contractor or his surety to the Owner for non-performance of the Contractor’s 
obligations at any time. 

9.8.6  The issuance of the Certificate of Substantial Completion does not indicate final acceptance of the project 
by the Owner, and the Contractor is not relieved of any responsibility for the project except as specifically 
stated in the Certificate of Substantial Completion. 
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9.8.7  Upon Substantial Completion of the Work, or designated portion thereof, and upon application by the 
Contractor and certification by the A/E, the Owner shall make payment, reflecting adjustment in 
retainage, if any, for such Work or portion thereof, as provided in the Contract Documents. 

9.8.8  Should the Owner determine that the Work or a designated portion thereof is not substantially complete, 
he shall provide the Contractor a written notice stating why the project or designated portion is not 
substantially complete. The Contractor shall expeditiously correct the deficiencies stated in said written 
notice prior to re-submitting, in writing, a new request that the Owner perform a substantial completion 
inspection. 

 

9.9  FINAL COMPLETION AND FINAL PAYMENT 

 

9.9.1  For all highway utility projects, and any other projects that may be so designated by the Owner, a 
Certificate of Final Completion shall be issued by the A/E prior to final payment. At the Owner’s sole 
option, this Final Completion Certificate may operate in lieu of a Certificate of Substantial Completion. The 
Contractor, prior to application for Final Payment and within the time specified for completion of the 
Work, shall complete all Work, to include punch list items and provide operating manuals and as-built data 
including updated technical drawings discussed in paragraph 4.13, for the Work, as completed and in 
place. Said Certificate of Final Completion shall be issued, even if a Certificate of Substantial Completion 
has been issued previously and temporary authority to operate the Work has been granted. 

9.9.1.1  The Certificate of Final Completion shall certify that all Work has been completed substantially in 
accordance with Contract Documents and is ready for use by the Owner. 

9.9.2  For all projects where Substantial Completion Certificates have been issued for various portions of the 
Work at differing times, the Contractor shall request and the Owner shall, prior to final payment, issue a 
Certificate of Final Completion which certifies that all required Work, including punch list items, has been 
completed in accordance with the Contract Documents. 

9.9.3  Neither the final payment nor any remaining retainage shall become due until the Contractor submits to 
the A/E all of the following the following: 

1.  An Application for Payment for all remaining monies due under the Contract; 

2.  Consent of surety, if any, to final payment, unless otherwise waived by the Owner; 

3.  If required by the Owner, other data establishing payment or satisfaction of all such obligations, 
such as receipts, releases and waivers of claims arising out of the Contract, to the extent and in such 
form as may be designated by the Owner. If any Subcontractor refuses to furnish waiver of claims 
satisfactory to the Owner, the Contractor may furnish a bond satisfactory to the Owner to 
indemnify him against any such claim. If any such claim remains unsatisfied after all payments are 
made, the Contractor shall refund to the Owner all monies that the latter may be compelled to pay 
in discharging such claim, including all costs and reasonable attorneys’ fees; 

4.  As-built drawings, operation and maintenance manuals and other project close-out submittals, as 
required by the Contract Documents; 

5.  Construction releases as required by the Contract Documents from each property owner on whose 
property an easement for construction of this project has been obtained by the Owner, such 
release to be in the forms to be provided by the Owner. This release is for the purpose of releasing 
the Owner and the Contractor from liability, claims, and damages arising from construction 
operations on or adjacent to the easement and includes proper restoration of the property after 
construction. It shall be the Contractor’s sole responsibility to obtain all such releases and furnish 
them to the Owner; and 

6.  A written certification that: 
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1.  The Contractor has reviewed the requirements of the Contract Documents, 

2.  The Work has been inspected by the Contractor for compliance with all requirements of the 
Contract Documents, 

3.  Pursuant to this inspection, the Contractor certifies and represents that the Work complies in 
all respects with the requirements of the Contract Documents, 

4.  The Contractor further certifies and represents that all equipment and systems have been 
installed in accordance with the Contract Documents and have been tested in accordance 
with specification requirements and are operational,  

5.  The Contractor hereby certifies and represents that the Work is complete in all respects and 
ready for final inspection. 

9.9.4  Upon receipt of the documents required in subparagraph 9.9.3 and upon receipt of a final Application for 
Payment, the Owner will promptly make such final inspection and, when he finds the Work acceptable 
under the Contract Documents and the Contract fully performed, he will promptly issue a final Certificate 
for Payment and, if required, a Final Certificate of Completion stating that to the best of his knowledge, 
information and belief, and on the basis of his observations and inspections, the Work has been 
completed in accordance with the terms and conditions of the Contract Documents and that the entire 
balance designated in the final certificate for payment is due and payable. The Owner’s final Certificate for 
Payment will constitute a further representation that the conditions precedent to the Contractor’s being 
entitled to final payment as set forth in Subparagraph 9.9.4 have been fulfilled. Payment shall be made in 
full to the Contractor within thirty (30) calendar days of the date of the A/E’s final Certificate of Payment 
provided that the requirements of Article 9 have been fulfilled, except for an amount mutually agreed 
upon for any Work remaining uncompleted for which the Owner is entitled a credit under the Contract 
Documents. All prior estimates and payments, including those relating to change order Work shall be 
subject to correction by this final payment. 

9.9.5  If, after Substantial Completion of the Work, final completion thereof is materially delayed through no 
fault of the Contractor or by the issuance of Change Orders affecting final completion, and the A/E so 
confirms, the Owner shall, upon application by the Contractor and certification by the A/E, and without 
terminating the Contract, make payment of the balance due for that portion of the Work fully completed 
and accepted. If the remaining balance for Work not fully completed or corrected is less than the 
retainage stipulated in the Contract Documents, and if bonds have been furnished in accordance with the 
Contract Documents, the written consent of the surety to the payment of the balance due for that portion 
of the Work fully completed and accepted shall be submitted by the Contractor to the A/E prior to 
certification of such payment. Such payment shall be made under the terms and conditions governing final 
payment, except that it shall not constitute a waiver of claims. 

9.9.6  The making of Final Payment shall constitute a waiver of all claims by the Owner, except those arising from 
any of the following: 

1.  Unsettled claims; 

2.  Faulty, defective, or non-conforming Work discovered or appearing after Substantial or Final 
Completion; 

3.  Failure of the Work to comply with the requirements of the Contract Documents; 

4.  Terms of any warranties or guarantees required by the Contract Documents;  

5.  Fraud or bad faith committed by the Contractor or any subcontractor or supplier during 
performance of Work discovered by Owner after Final Payment. 

9.9.7  The acceptance of Final Payment shall constitute a waiver of all claims by the Contractor, except those 
previously made in writing and so identified by the Contractor, as unsettled at the time of the final 
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Application for Payment. No payment, final or otherwise, shall operate to release the Contractor or his 
sureties from any obligations under this Contract or the Performance or the Guarantee Bonds. 
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ARTICLE 10 

 

PROTECTION OF PERSONS AND PROPERTY 

 
 

10.1  SAFETY PRECAUTIONS AND PROGRAMS 

 

10.1.1  The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and 
programs in connection with the Work. This requirement applies continuously throughout the Contract 
performance until Final Payment is made, and is not limited to regular Working hours. 

 

10.2  SAFETY OF PERSONS AND PROPERTY 

 

10.2.1  The Contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable 
protection to prevent damage, injury or loss to: 

1.  All employees on the Work and all other persons who may be affected thereby; 

2.  All Work, materials and equipment to be incorporated therein, whether in storage on or off the site, 
under the care, custody or control of the Contractor or any of his Subcontractors or Sub-
subcontractor’s. Machinery, equipment and all hazards shall be guarded or eliminated in 
accordance with the safety provisions of the Manual of Accident Prevention in Construction 
published by the Associated General Contractors of America, to the extent that such provisions are 
not in contravention of applicable law; 

3.  Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 
roadways, structures and utilities currently in use or not designated for removal, relocation or 
replacement in the course of construction. 

10.2.2  The Contractor shall give all notices and comply with all applicable laws, ordinances, rules, regulations, 
permits, resolutions and lawful orders of any public authority bearing on the safety of persons or property 
or their protection from damage, injury or loss.  

10.2.2.1  The Contractor shall at all times safely guard the Owner’s property from injury or losses in connection with 
the Contract. He shall at all times safely guard and protect his own Work and adjacent property as 
provided by law and the Contract Documents, from damage. All passageways, guard fences, lights and 
other facilities required for protection by local authorities or local conditions must be provided and 
maintained. 

10.2.3  The Contractor shall erect and maintain, as required by existing conditions and progress of the Work, all 
reasonable safeguards for safety and protection, including posting danger signs, traffic control measures 
and other warnings against hazards, promulgating safety regulations and notifying owners and users of 
adjacent utilities. 

10.2.4  When the use or storage of explosives or other hazardous materials or equipment is necessary for the 
execution of the Work, the Contractor shall exercise the utmost care and shall carry on such activities 
under the supervision of properly qualified personnel. 
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10.2.5  The Contractor is responsible for the proper packing, shipping, handling and storage, including but not 
limited to shipment or storage at the proper temperature and humidity, of materials to be incorporated in 
the Work, so as to ensure the preservation of the quality and fitness of the material for proper installation 
and incorporation in the Work, as required by the Contract Documents. For example, but not by way of 
limitation, Contractor shall, when necessary, place material on wooden platforms or other hard and clean 
surfaces and not on the ground and/or place material under cover or in any appropriate shelter or facility. 
Stored materials or equipment shall be located so as to facilitate proper inspection. Material and 
equipment which is delivered crated shall remain crated until ready for installation. Lawns, grass plots or 
other private property shall not be used for storage purposes without the written permission of the owner 
or lessee unless otherwise within the terms of the easements obtained by the Owner. 

10.2.6  In the event of any indirect or direct damage to public or private property referred to in Paragraphs 
10.2.1.2 and 10.2.1.3, caused in whole or in part by an act, omission or negligence on the part of the 
Contractor, any Subcontractor, any Sub-subcontractor, or anyone directly or indirectly employed by any of 
them or by anyone for whose acts any of them may be liable, the Contractor shall at his own expense and 
cost promptly remedy and restore such property to a condition equal or better to than existing before 
such damage was done. The Contractor shall perform such restoration by underpinning, repairing, 
rebuilding, replanting, or otherwise restoring as may be required or directed by the Owner, or shall make 
good such damage in a satisfactory and acceptable manner. In case of failure on the part of the Contractor 
to promptly restore such property or make good such damage, the Owner may, upon two (2) calendar 
days written notice, proceed to repair, rebuild or otherwise restore such property as may be necessary 
and the cost thereof, or a sum sufficient in the judgment of the Owner to reimburse the owners of 
property so damaged, will be deducted from any monies due or to become due the Contractor under the 
Contract. 

10.2.7  The Contractor shall designate a responsible member of his organization at the site whose duty shall be 
the prevention of accidents and the protection of material, equipment and other property. This person 
shall be the Contractor’s superintendent unless otherwise designated by the Contractor in writing to the 
Owner. 

10.2.8  The Contractor shall not load or permit any part of the Work to be loaded so as to endanger the safety of 
any portion of the Work. 

10.2.9  The Contractor shall give notice in writing at least forty-eight (48) hours before breaking ground, to all 
persons, Public Utility Companies, owners of property having structures or improvements in proximity to 
site of the Work, superintendents, inspectors, or those otherwise in charge of property, streets, water 
pipes, gas pipes, sewer pipes, telephone cables, electric cables, railroads or otherwise, who may be 
affected by the Contractor’s operation, in order that they may remove any obstruction for which they are 
responsible and have representation on site to see that their property is adequately protected. Such 
notice does not relieve the Contractor of responsibility for any damages, claims, or defense or 
indemnification of all actions against Owner and A/E resulting from performance of such Work in 
connection with or arising out of Contract. 

10.2.10  The Contractor shall protect all utilities and existing structures encountered while performing its Work, 
whether indicated on the Contract Drawings or not. The Contractor shall maintain utilities in service until 
moved or abandoned. The Contractor shall exercise due care when excavating around utilities and shall 
restore any damaged utilities to the same condition or better as existed prior to starting the Work, at no 
cost to the Owner or the utility company. The Contractor shall maintain operating utilities or other 
services, even if they are shown to be abandoned on the Contract Drawings, in service until new facilities 
are provided, tested and ready for use. 

10.2.11  The Contractor shall return all improvements on or about the site and adjacent property which are not 
shown to be altered, removed or otherwise changed to conditions which existed prior to starting Work. 

10.2.12  The Contractor shall protect the Work, including but not limited to, the site, stored materials and 
equipment, excavations, and excavated or stockpiled soil or other material, intended for use in the Work, 
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and shall take all necessary precautions to prevent or minimize either damage to same or detrimental 
effect upon his performance or that of his subcontractors, caused by or owing to rain, snow, ice, run-off, 
floods, temperature, wind, dust, sand and flying debris. For example, but not by way of limitation, 
Contractor shall, when necessary, utilize temporary dikes, channels or pumping to carry-off divert or drain 
water, and shall as necessary tie down or otherwise secure the Work and employ appropriate covers and 
screens. 

 

10.3  OBLIGATION OF CONTRACTOR TO ACT IN AN EMERGENCY 

 

10.3.1  In case of an emergency which threatens immediate loss or damage to property and/or safety of life, the 
Contractor shall act, at his discretion and risk, to prevent threatened loss, damage, injury or death. The 
Contractor shall notify the Owner of the situation and all actions taken immediately thereafter. If, in the 
opinion of the Contractor, immediate action is not required, the Contractor shall notify the Owner of the 
emergency situation and proceed in accordance with the Owner’s instructions. However, if any loss, 
damage, injury or death occurs that could have been prevented by the Contractor’s prompt and 
immediate action, the Contractor shall be fully liable for all costs, damages, claims, actions, suits, 
attorney’s fees and all other expenses arising therefrom or relating thereto. 

10.3.2  Prior to commencing his Work and at all times during the performance of the Work, the Contractor shall 
provide the Owner two, twenty-four hour (24) emergency phone numbers where his representatives can 
be contacted. 
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 ARTICLE 11 

 

CHANGES AND MODIFICATIONS IN THE WORK 
 

11.1  CHANGES IN THE WORK 

 

11.1.1  The Owner, without invalidating the Contract and without notice to the surety, may order a Change or 
Modification in the Work consisting of additions, deletions or other revisions to the general scope of the 
Contract, or changes in the sequence of the performance of the Work. The Contract Sum and the Contract 
Time shall be adjusted accordingly. All such Modifications in the Work shall be authorized by Change 
Order, and all Work involved in a Change shall be performed in accordance with the terms and conditions 
of this Contract. If the Contractor should proceed with a Change in the Work upon an oral order, by 
whomsoever given, it shall constitute a waiver by the Contractor of any claim for an increase in the 
Contract Sum and/or Contract Time, on account thereof. 

11.1.2  When the Owner and Contractor have agreed upon a Modification in the Work, but a written Change 
Order Document has not yet been executed, the Owner may, at its sole discretion and option, direct in 
writing the Contractor to proceed with the Change in the Work pending the execution of the formal 
Change Order. Contractor shall proceed in accordance with such direction. 

 

11.2  FIELD ORDER 

 

11.2.1  A Field Order is a written order to the Contractor signed by the Owner or A/E interpreting or clarifying the 
Contract Documents or directing the Contractor to perform minor changes in the Work. Any Work relating 
to the issuance of a Field Order shall be performed promptly and expeditiously and without additional cost 
to the Owner and within the Contract Time, unless the Contractor submits a Proposed Change Order, 
defined below, which is approved by the Owner. Field Orders shall be numbered consecutively by date of 
issuance by the Owner or A/E. 

 

11.3 REQUEST FOR PROPOSAL 

 

11.3.1  A Request For Proposal describes a proposed Change in the Work. The Contractor is required to submit a 
complete proposal for the total cost and additional time, if any, necessary to perform the proposed 
Change in the Work. Requests For Proposals shall be numbered consecutively by date of issuance by the 
Owner. 

 

11.4  PROPOSED CHANGE ORDER 

 

11.4.1  A Proposed Change Order is a written request from the Contractor to the Owner requesting a change in 
the Contract Amount and/or Contract Time. A Proposed Change Order is submitted as a proposal in 
response to a Request For Proposal or as a claim for an increase in the Contract Sum or Contract Time 
pursuant to the issuance of a Field Order. A Proposed Change Order must be submitted within twenty (20) 
days of the issuance of a Request For Proposal or a Field Order. Proposed Change Orders shall be 
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numbered consecutively by date of issuance by the Contractor. The Contractor shall also indicate on the 
Proposed Change Order the number of the Request For Proposal or the Field Order to which it responds. 

11.4.2  In the case of a unit price contract, it is understood and agreed by the Contractor that the estimates of the 
quantities in unit price items are approximate only and presented solely for the purpose of comparing bids 
and may not represent the actual amount of Work to be performed. The Contractor, therefore, 
understands and agrees that the Owner reserves the right to increase, decrease or eliminate entirely the 
quantity of Work to be done under any item. If called upon to do more Work under any unit price item 
named in the bidding quantity basis Bidding Documents, he will perform all such additional Work and 
accept as payment the unit price named in the proposal, subject to the 20% deviation limitations specified 
in subparagraph 11.4.2.2. 

11.4.2.1  The Contractor’s Proposed Change Order shall be determined by applicable unit prices, if any, as set forth 
in the Contract. 

11.4.2.2  However, if changes in quantities are greater or lesser than twenty percent (20%) of the original bid 
quantity the Owner or the Contractor shall have the right to review the unit price and negotiate a new unit 
price for the quantity greater than 120% or less than 80% of the original bid quantity. 

11.4.2.3  It shall be understood that such unit prices shall constitute full payment for the extra Work performed, 
including plant, materials, labor, equipment, overhead, profit, and safety requirements. 

11.4.3  If no such unit prices are set forth, and unless otherwise approved by the Owner, the Contractor’s 
proposal shall be on a lump sum basis and shall be itemized and segregated by labor, equipment, and 
materials for the various components of the Change in the Work (no aggregate labor total will be 
acceptable) and shall be accompanied by signed proposals of any Subcontractors who will perform any 
portion of the Change in the Work and of any persons who will provide materials or equipment for 
incorporation therein. 

11.4.3.1  The portion of the proposal relating to labor, whether by the Contractor’s forces or the forces of any of its 
Subcontractors, may include reasonably anticipated gross wages of Job Site labor, including foremen, who 
will be directly involved in the Change in the Work (for such time as they will be so involved), plus payroll 
costs (including premium costs of overtime labor, if overtime is authorized, Social Security, Federal or 
State unemployment insurance taxes and fringe benefits required by collective bargaining agreements 
entered into by the Contractor or any such Subcontractor in connection with such labor). 

11.4.3.2  The portion of the proposal relating to materials may include the reasonably anticipated direct costs to 
the Contractor or to any of its Subcontractors of materials to be purchased for incorporation in the Change 
in the Work, plus transportation and applicable sales or use taxes. 

11.4.3.3  The proposal may further include the Contractor’s and any of his Subcontractor’s reasonably anticipated 
equipment rental costs, except small hand tools, in connection with the Change in the Work. For rented 
equipment an hourly rental rate will be used which will be determined by using the monthly rental rates 
taken from the current edition of the Rental Rate Blue Book for Construction Equipment and dividing it by 
176. An allowance will be made for operating costs for each and every hour the equipment is actually 
operating in accordance with the rates listed in the aforesaid Rental Book. The Contractor will be allowed 
only 65% of the rental rate on Contractor owned equipment. 

11.4.4  Base Cost is defined as the total of labor, material and equipment rentals as described in subparagraphs 
11.4.3.1, 11.4.3.2 and 11.4.3.3. The actual net cost in money to the Owner for the Change in the Work 
shall be computed as follows: 

1.  If the Contractor performs the Change in the Work, his compensation will be the Base Costs as 
described above, plus a mark-up of 20% or $2,000, which ever is greater for overhead and profit. 

2.  If the Work is performed by a bona fide Subcontractor, his compensation will be the Base Costs as 
described above plus a mark-up as described in Paragraph 11.4.4.1 for overhead and profit. The 
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Contractor’s compensation will be a mark-up of ten percent (10%) of the Subcontractors Base Costs 
for his overhead and profit. 

3.  If the Work is performed by a bona fide Sub-subcontractor, his compensation will be the Base Costs 
as herein described plus a mark-up as described in Paragraph 11.4.4.1 for overhead and profit. The 
Subcontractors compensation will be a mark-up of ten percent (10%) of the Sub-subcontractor’s 
Base Costs for his overhead. The Subcontractor’s compensation will be a mark-up of ten percent 
(10%) of the Sub-subcontractor Base Costs for his overhead and profit. 

11.4.5  The mark-up on the cost of labor, materials, and equipment described in Paragraphs 11.4.4.1, 11.4.4.2, 
and 11.4.4.3 shall compensate the Contractor or Subcontractor and Sub-subcontractor for all indirect costs 
associated with or relating to the Change in the Work including, but not limited to, labor and/or 
equipment inefficiency, changes in sequence, delays, interferences, impact on unchanged Work, gross 
receipts tax, superintendent, small tools, reproduction, administration, document preparation, insurance, 
unrelated safety requirements, temporary structures and offices, all other general and administrative, 
home office and field office expenses. 

11.4.5.1  The mark-up on the cost of labor, materials, and equipment described in Paragraphs 11.4.4.2 and 11.4.4.3 
shall compensate the Contractor or Subcontractor for all indirect costs associated with or relating to the 
change in the Work including but not limited to, gross receipt tax, superintendent, reproduction, 
administration, and insurance. 

11.4.5.2  In event of a contract completion date time extension of unreasonable duration, the Contractor, shall also 
be compensated for additional costs of Superintendent, field office, and safety requirements, without 
mark-up, as they are related to the cause of the time extension. 

11.4.6  In the event that it is necessary to increase the Contract Time in order to perform the Change in the Work, 
the Contractor shall provide an estimate of the increase in the Contract Time which shall be negotiated by 
the parties to the contract. The Contractor’s request for a time extension shall be evaluated in accordance 
with the criteria described in Article 8.3. 

11.4.7  If the Contractor’s Proposed Change Order is rejected by the Owner as being within the scope of the Work 
required by the Contract Documents the Owner may, at its sole option and discretion, direct the 
Contractor to perform the Work which is the subject of the said Proposed Change Order; the Contractor 
shall then promptly proceed with said Work. Nothing herein shall excuse the timely performance by the 
Contractor of the Work because any Proposed Change Order is pending. 

 

11.5  CHANGE ORDER 

 

11.5.1  A Change Order is a written order to the Contractor signed by the Owner and the A/E, issued after 
execution of the Contract, authorizing a Change in the Work or an adjustment in the Contract Sum and/or 
the Contract Time. The Contract Sum and the Contract Time may be changed only by Change Order. A 
Change Order signed by the Contractor indicates his agreement therewith, including the adjustment in the 
Contract Sum and/or the Contract Time. Change Orders shall be numbered consecutively by date of 
issuance by the Owner and shall, if applicable, indicate the number of the Field Order(s), Request For 
Proposal(s) and/or Proposed Change Order(s) to which it relates. 

11.5.1.1 If the Owner determines that the Contractor’s Proposed Change Order, submitted pursuant to Article 11 
for a change in the Contract Sum or Contract Time, is acceptable, the Owner shall prepare and issue, or 
cause to be prepared and issued, a Change Order which will authorize the Contractor to proceed with the 
Change in the Work for the cost and time stated in the Proposed Change Order, or as otherwise may be 
agreed upon by the parties. The amounts stated in the Change Order for the cost and time to perform the 
Change in the Work shall be binding on the parties upon acceptance. 
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11.5.2  After issuance of the Change Order, the Contractor shall ensure that the amount of the Performance and 
Payment Bond coverage has been revised to reflect the increase in the Contract Sum due to the Change 
Order. 

11.5.3  If the Contractor’s Proposed Change Order is not acceptable to the Owner or if the parties are unable to 
otherwise agree as to the cost and time necessary to perform the Change in the Work, the Owner may, at 
its sole option and discretion, direct the Contractor to perform the Work on a time and material basis. The 
Contractor shall then promptly proceed with the Work. 

11.5.4  If the Owner elects to have the Change in the Work performed on a time and material basis, the same 
shall be performed, whether by the Contractor’s forces or the forces of any of its Subcontractors or Sub-
subcontractor’s, at actual cost to the entity performing the Change in the Work (without any charge for 
administration, clerical expense, supervision or superintendent of any nature whatsoever. The percent 
mark-ups for the Contractor, Subcontractors and Sub-subcontractor’s shall be as described in 
subparagraphs 11.4.4 and 11.4.5. 

11.5.4.1  Prior to starting the Work on a time and material basis, the Contractor shall notify the Owner in writing as 
to what labor, materials, equipment or rentals are to be used for the Change in the Work. During the 
performance of the Change, the Contractor shall submit to the Owner daily time and material tickets, 
which shall list the categories and amounts of labor and equipment for which Change Order compensation 
is to be charged for the previous Work day. Such tickets shall specifically include the following 
information: location and description of the Change in the Work, the classification of labor employed, 
including names and social security numbers of laborers, labor trades used, manhours, wage rates, 
insurance, taxes and fringe benefits, equipment and materials suppliers’ quotations with detailed break-
out and pricing, rental equipment hours and rates, and materials quantities and unit prices and such other 
evidence of cost as the Owner may require. 

11.5.4.2  The Contractor shall commence submission of daily time and material tickets immediately upon 
commencement of the Change Order Work and continue to submit them until completion of the Change 
Order Work. The Owner may require authentication of all time and material tickets and invoices by 
persons designated by the Owner for such purpose. 

11.5.4.3  The failure of the Contractor to provide any required authentication shall, if the Owner elects to treat it as 
such, constitute a waiver by the Contractor of any claim for the cost of that portion of the Change in the 
Work covered by a non-authenticated ticket or invoice; provided, however, that the authentication of any 
such ticket or invoice by the Owner shall not constitute an acknowledgment by the Owner that the items 
thereon were reasonably required for the Change in the Work. 

11.5.4.4  For any Work performed on a time and material basis, the Contractor shall submit its complete submission 
of the reasonable actual cost and time to perform the Change in the Work within twenty (20) days after 
such Work has been completed or within such other longer period as the Owner may agree in writing to 
allow. The Owner and the A/E shall review the costs and time submitted by the Contractor on the basis of 
reasonable expenditures and savings of those performing the Change in the Work. If such costs and time 
are acceptable to the Owner, or if the parties otherwise agree to the actual reasonable cost to perform 
the Change in the Work, a Change Order will be issued for the cost and time agreed upon. The amounts 
stated in the Change Order for the cost and time to perform the Change in the Work shall be binding upon 
the parties. 

11.5.5  The Contractor shall be entitled to costs as provided for in Article 11 which the Contractor, its 
Subcontractors, or Sub-subcontractors may incur as a result of delays, interferences, suspensions, changes 
in sequence or the like, which are unreasonable arising from the performance of any and all changes in the 
Work, caused by acts or omissions of the Owner, performed pursuant to this Article 11. 
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11.6  UNILATERAL CHANGE ORDER 

 

11.6.1  In the event that the parties are unable to agree as to the reasonable cost and time to perform the Change 
in the Work and the Owner does not elect to have the Change in the Work performed on a time and 
material basis, the Owner shall make a unilateral determination of the reasonable cost and time to 
perform the Change in the Work, based upon his own estimates, the Contractor’s submission or a 
combination thereof. A Change Order shall be issued for the amounts of cost and time determined by the 
Owner and shall become binding upon the Contractor unless the Contractor submits its protest in writing 
to the Owner within thirty (30) days of the issuance of the Change Order. The procedure for the resolution 
of the Contractor’s protest shall be as described in Article 11.10. Owner has the right to direct in writing 
the Contractor to perform the Change in the Work, which is the subject of such Unilateral Change Order. 
Failure of the parties to reach agreement regarding the cost and time of performing the Change in the 
Work, or any pending protest, shall not relieve the Contractor from performing the Change in the Work 
promptly and expeditiously. 

 

11.7  DECREASES AND WORK NOT PERFORMED 

 

11.7.1  Should it be deemed expedient by the Owner at any time that, while works are in progress, to decrease 
the dimensions, quantity of material or Work or vary in any other way the Work herein contracted for, the 
Owner shall have the full power to do so, and shall order and direct, in writing, such decreases to be made 
or performed without, in any way, affecting the enforcement of said Contract. The Contractor shall, in 
pursuance of such written orders and directions from the said Owner, execute the Work thereby ordered 
and directed, and the difference in expense occasioned by such decrease or diminution so ordered shall 
be deducted from the amount payable under this Contract. 

11.7.2  If contracted Work is not performed, and such deletion of Work is not approved by the Owner, the Owner 
shall ascertain the amount of the credit due the Owner based on the reasonable value for completing the 
deleted Work as a separate project.  Calculation of credit due may include without limitation, labor, 
materials, contractor mobilization and administration costs. 

11.7.3  If Work is deleted from the Contract by Change Order, the amounts to be credited to the Owner shall 
reflect the same current pricing as if the Work were being added to the Contract at the time the deletion 
is ordered, and documentation will be required for a credit as specified in Article 11.5.4. If such deleted 
materials and equipment shall have already been purchased and stored on site and cannot be used in 
other projects, returned for credit or cannot be returned for credit at the price paid by the Contractor at 
the time of purchase, the Contractor shall be entitled, upon proper documentation and certification, to an 
adjustment in the pricing of the credit to avoid hardship to the Contractor. If necessary in order to 
establish such reasonable value, the Contractor may be required to submit a detailed breakdown of his 
original bid for the items or Work involved. 

 

11.8  CHANGES IN LINE AND GRADE 

 

11.8.1  The Owner reserves the right to make such alterations in the line and grade of various structures or pipe 
lines shown on the drawings, as may be necessitated by conditions found during construction or that in 
the judgment of the Owner or A/E appears advisable. The Contractor shall not claim forfeiture of Contract 
by reason of such changes by the Owner. In case of a unit price contract, if such changes increase the 
amount of the Work or materials, the Contractor will be paid according to the quantity of Work actually 
done at the prices established for such Work under the Contract. 



IFB 19-08 CHURCH STREET NE SIDEWALK  

 
D-53 

11.8.2  In case of a lump sum contract, the price for the Work shall be negotiated as herein provided. If such 
alterations or changes diminish the quantity of Work to be done, they shall not constitute a claim for 
damages or for loss of anticipated profits in the Work which may be dispensed with, and the Work as 
constructed shall be paid for in accordance with the Contract prices as established for such Work under 
this Contract, as stated in the proposal submitted by the Contractor. 

 

11.9  SUBSURFACE CONDITIONS FOUND DIFFERENT 

 

11.9.1  Should the Contractor encounter subsurface and/or latent conditions at the site materially differing from 
those shown on the drawings or indicated in the specifications, he shall immediately give notice to the 
Owner of such conditions before they are disturbed. The Owner shall thereupon promptly investigate the 
conditions and if he finds that they materially differ from those shown on the drawings or indicated in the 
specifications, he shall at once make such changes in the drawings and/or specifications as he may find 
necessary. Any increase or decrease of cost resulting from such changes shall be adjusted in the manner 
provided herein for adjustments as to extra and/or additional Work and changes. 

 

11.10  CLAIMS FOR ADDITIONAL COST AND/OR TIME 

 

11.10.1  If the Contractor wishes to make a claim for an increase in the Contract Sum and/or Contract Time, he 
shall give the Owner written notice thereof within seven (7) calendar days after the commencement of the 
event giving rise to such claim. This notice shall be given by the Contractor before proceeding to execute 
the Work, except in an emergency endangering life or property in which case the Contractor shall proceed 
as provided in Article 10. No claim shall be allowed and no amounts paid for any and all costs incurred if 
notice is not given to the Owner as herein provided. Any change in the Contract Sum and/or Contract Time 
resulting from such claim shall be authorized by Change Order. The Contractor’s complete claim submittal, 
for an increase in the Contract Sum, shall be submitted no later than twenty (20) calendar days after the 
Work for which the claim is made has been completed or within such other longer period as the Owner 
may agree in writing to allow. 

11.10.2  If the Contractor claims that additional cost or time is involved because of, but not limited to, (1) any 
written interpretation pursuant to Article 2, (2) any order by the Owner to stop the Work pursuant to 
Article 3 where the Contractor was not at fault, (3) failure of payment by the Owner pursuant to Article 9, 
or (4) any written order for a minor change in the Work issued pursuant to Article 11.8.1; the Contractor 
shall make such claim as provided in Subparagraph 11.10.1. 
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ARTICLE 12 

 

UNCOVERING AND CORRECTION OF WORK 

 
12.1  UNCOVERING OF WORK 

 

12.1.1  If any portion of the Work should be covered contrary to: (1) the request of the A/E or Owner; (2) 
requirements specifically expressed in the Contract Documents; or (3) the requirements of applicable 
Construction Permits, it must, if required in writing by the Owner be uncovered for their observation and 
shall be replaced at the Contractor’s expense. 

12.1.2  If any other portion of the Work has been covered which the Owner has not specifically requested to 
observe prior to being covered, the A/E or Owner may request to see such Work and it shall be uncovered 
by the Contractor. If such Work be found in accordance with the Contract Documents, the cost of 
uncovering and replacement shall, by appropriate Change Order, be charged to the Owner. If such Work 
be found not in accordance with the Contract Documents, the Contractor shall pay such costs unless it be 
found that this condition was caused solely by the Owner, in which event the Owner shall be responsible 
for the payment of such costs. If such Work be found not in accordance with the Contract Documents and 
the condition was caused by a separate contractor, Contractor may proceed against said separate 
contractor as provided in Article 6. 

 

12.2  WARRANTY AND CORRECTION OF WORK 

 

12.2.1  The Contractor guarantees and warrants to the Owner all Work as follows: 

1.  That all materials and equipment furnished under this Contract will be new and the best of its 
respective kind unless otherwise specified; 

2.  That all Work will be of first-class quality and free of omissions and faulty, poor quality, imperfect or 
defective material or Workmanship; 

3.  That the Work shall be entirely watertight and leakproof in accordance with all applicable industry 
customs and practices, and shall be free of shrinkage and settlement which are attributable to 
defective materials or Workmanship; 

4.  That the Work, including but not limited to, mechanical and electrical machines, devices and 
equipment shall be fit and fully usable for its intended and specified purpose and shall operate 
satisfactorily with ordinary care; 

5.  That consistent with requirements of the Contract Documents the Work shall be installed and 
oriented in such a manner as to facilitate unrestricted access for the operation and maintenance of 
fixed equipment; and 

6.  That the Work will be free of abnormal or unusual deterioration which occurs because of poor 
quality materials or Workmanship. 

12.2.2  All Work not conforming to guarantees and warranties specified in the Contract Documents, including 
substitutions not properly approved and authorized, may be considered defective. If required by the 
Owner, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and 
equipment. 
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12.2.3  The Contractor shall within five (5) Working days after receipt of written notice from the Owner during the 
performance of the Work, reconstruct, replace or correct all Work rejected by the A/E or Owner as 
defective, as failing to conform to the Contract Documents, or as not in accordance with the guarantees 
and warranties specified in the Contract Documents whether observed before or after Substantial 
Completion and whether or not fabricated, installed or completed. The Contractor shall bear all costs of 
reconstructing, replacing or correcting such rejected Work, including compensation for the AlE’s additional 
services made necessary thereby. 

12.2.4  If, within one (1) year after the Date of Substantial or Final Completion of the Work or designated portion 
thereof or within one (1) year after acceptance by the Owner of designated equipment or within such 
longer period of time as may be prescribed by law or by the terms of any applicable special warranty 
required by the Contract Documents, any of the Work is found to be defective, not in accordance with the 
Contract Documents, or not in accordance with the guarantees and warranties specified in the Contract 
Documents, the Contractor shall correct it within five (5) Working days after receipt of a written notice 
from the Owner to do so unless the Owner has previously given the Contractor a written acceptance of 
such condition. This obligation shall survive termination of the Contract. The Owner shall give such notice 
promptly after discovery of the condition. 

12.2.5  Subject to limitation as prescribed by law, if at any time deficiencies in the Work are discovered which are 
found to have resulted from fraud or misrepresentation, or an intent or attempt to defraud the Owner by 
the Contractor, any Subcontractor or Supplier, the Contractor will be liable for replacement or correction 
of such Work and any damages which Owner has incurred related thereto, regardless of the time limit of 
any guarantee or warranty. 

12.2.6  Any materials or other portions of the Work, installed, furnished or stored on site which are not of the 
character or quality required by the specifications, or are otherwise not acceptable to the Owner, shall be 
immediately removed and replaced by the Contractor to the satisfaction of the Owner, when notified to 
do so by the Owner. 

12.2.7  If the Contractor fails to correct defective or nonconforming Work as required by Articles 12.2.3 and 
12.2.4, or if the Contractor fails to remove defective or nonconforming Work from the site, as required by 
Article 12.2.6, the Owner may elect to either correct such Work in accordance with Article 3.5 or remove 
and store materials and equipment at the expense of the Contractor. If the Contractor does not pay the 
cost of such removal and storage within ten (10) days thereafter, the Owner may upon ten additional days 
written notice sell such Work at auction or at private sale and shall account for the net proceeds thereof, 
after deducting all the costs that should have been borne by the Contractor, including compensation for 
the A/E’s additional services made necessary thereby. If such proceeds of sale do not cover all costs which 
the Contractor should have borne, the difference shall be charged to the Contractor and an appropriate 
Change Order shall be issued. If the payments then or thereafter due the Contractor are not sufficient to 
cover such amount, the Contractor shall pay the difference to the Owner. 

12.2.8  The Contractor shall bear the cost of making good all Work of the Owner, separate contractors or others, 
destroyed or damaged by such correction or removal required under this Article. 

 

12.3  ACCEPTANCE OF FAULTY, DEFECTIVE OR NON-CONFORMING WORK 

 

12.3.1  If the Owner prefers to accept faulty, defective or nonconforming Work, he may do so instead of requiring 
its removal and correction, in which case a Change Order will be issued at Owner option, to reflect a 
reduction in the Contract Sum in an amount to be determined by the Owner. 

 

12.4  NO LIMITATION OF LIABILITY 
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12.4.1  Subject to limitation as prescribed by law, nothing contained in this Article shall be construed to establish 
a period of limitation with respect to any other obligation which the Contractor might have under the 
Contract Documents. The establishment of the time period of one (1) year after the Date of Substantial or 
Final Completion or such longer period of time as may be prescribed by law or by the terms of any 
warranty required by the Contract Documents relates only to the specific obligations of the Contractor to 
correct the Work, and has no relationship to the time within which his obligation to comply with the 
Contract Documents may be sought to be enforced, nor to the time within which proceedings may be 
commenced to establish the Contractor’s liability with respect to his obligations other than specifically to 
correct the Work. 
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ARTICLE 13 

 

TERMINATION OF THE CONTRACT 

 
13.1  CONTRACTOR’S RIGHT TO STOP WORK OR TERMINATE CONTRACT 

 

13.1.1  If the Work shall be stopped by order of the Court or any other public authority for a period of three (3) 
consecutive months without act or fault of the Contractor or any of his agents, servants, employees or 
Subcontractors, the Contractor may, upon ten (10) days notice to the Owner, discontinue his performance 
of the Work and/or terminate the Contract. The Contractor may recover from the Owner payment for all 
Work executed and for any proven loss sustained upon any materials, equipment, tools, construction 
equipment and machinery, including reasonable profit and damages. The Contractor shall not be obligated 
to pay to the Owner any excess of the expense of completing the Work over the unpaid balance of the 
compensation to be paid the Contractor hereunder. 

 

13.2  OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE 

 

13.2.1  The Owner, without prejudice to any other rights or remedy it may have, may by seven (7) days notice to 
the Contractor, terminate the employment of the Contractor and his right to proceed either as to the 
entire Work or, at the option of the Owner, as to any portion thereof and may take possession of the 
Work and complete the Work by contract or otherwise as the Owner may deem expedient if, in the 
opinion of the Owner: 

1.  The insolvency, bankruptcy or financial condition of the Contractor will hinder or impede the 
Contractor’s fulfillment of all contractual obligations, including completion within the Contract 
Time; or 

2.  The Contractor shall refuse or fail, after Notice from the Owner, to supply enough properly skilled 
Workmen or proper material; or 

3.  The Contractor shall refuse or fail to prosecute the Work or any part thereof with such diligence as 
will insure its completion within the period herein specified, or any duly authorized extension 
thereof, or shall fail to complete the Work within said period; or 

4.  The Contractor shall fail to make prompt payment to persons supplying labor or materials for the 
Work; or 

5.  The Contractor shall refuse or fail to properly schedule and plan the Work, as specified herein, so as 
to perform the Work within the specified Milestone and Completion dates, or to provide scheduling 
or related information, revisions and updates as required by the Contract Documents; or 

6.  The Contractor shall fail or refuse to regard laws, permits, ordinances, resolutions, or the 
instructions of the Owner or A/E, or otherwise be guilty of a substantial violation of any provision of 
this contract. 

13.2.2  If the Owner so terminates the employment of the Contractor, the Contractor shall not be entitled to 
receive any further payment until the Work is finished. If the unpaid balance of the compensation to be 
paid to the Contractor hereunder shall exceed the expense of so completing the Work (including 
compensation for additional managerial, administrative and inspection services and any damages for 
delay) such excess shall be paid to the Contractor. 
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13.2.3  If such expenses shall exceed the unpaid balance, the Contractor and his sureties shall be liable to the 
Owner for such excess. If the right of the Contractor to proceed with the Work is partially or fully 
terminated, the Owner may take possession of and utilize in completing the Work such materials, 
appliances, supplies, plant and equipment as may be on the site of the terminated portion of the Work 
and necessary for the completion of the Work. If the Owner does not fully terminate the right of the 
Contractor to proceed, the Contractor shall continue to perform the part of the Work that is not 
terminated. 

 

13.3  OWNER’S RIGHT TO TERMINATE CONTRACT FOR CONVENIENCE 

 

13.3.1  The performance of Work under this contract may be terminated by the Owner in accordance with this 
article in whole, or from time to time in part, whenever the Owner shall determine that such termination 
is in the best interest of the Owner. Any such termination shall be effected by delivery to the Contractor of 
a Notice of Termination specifying the extent to which performance of Work under the contract is 
terminated, and the date upon which such termination becomes effective. 

13.3.2  After receipt of a Notice of Termination, the Contractor shall submit to the Owner his termination claim, in 
the form and with certification prescribed by the Owner. Such claim shall be submitted promptly but in no 
event later than three (3) months from the effective date of termination, unless one or more extensions in 
writing are granted by the Owner upon request of the Contractor made in writing within such three (3) 
month period or authorized extension thereof. However, if the Owner determines that the facts justify 
such action, he may receive and evaluate any such termination claim at any time after such three (3) 
month period or any extension thereof. Upon failure of the Contractor to submit his termination claim 
within the time allowed, the Owner may determine, on the basis of information available to him, the 
amount, if any, due to the Contractor by reason of the termination. 

13.3.3  Subject to the provisions of subparagraph 13.3.2, the Contractor and the Owner may agree upon the 
whole or any part of the amount or amounts to be paid to the Contractor by reason of the total or partial 
termination of Work pursuant to this article, which amount or amounts may include a reasonable 
allowance for profit on Work completed; provided that such agreed amount or amounts, exclusive of 
settlement costs, shall not exceed the total contract price as reduced by the amount of payments 
otherwise made and as further reduced by the contract price of Work not terminated. The contract shall 
be amended accordingly, and the Contractor shall be paid the agreed amount if satisfactory to the Owner. 
Nothing in subparagraph 13.3.4 of this article, prescribing the amount to be paid to the Contractor in the 
event of failure of the Contractor and the Owner to agree upon the whole amount to be paid to the 
Contractor by reason of the termination of Work pursuant to this article shall be deemed to limit, restrict, 
or otherwise determine or affect the amount or amounts which may be agreed upon to be paid to the 
Contractor pursuant to this subparagraph 13.3.3. 

13.3.4  In the event of the failure of the Contractor and the Owner to agree, as provided in subparagraph 13.3.3, 
upon the whole amount to be paid to the Contractor by reason of the termination of Work pursuant to 
this article, the Owner shall pay to the Contractor the amounts determined by the Owner as follows, but 
without duplication of any amounts agreed upon in accordance with subparagraph 13.3.3. 

13.3.4.1  INTENTIONALLY OMITTED 

13.3.4.2  INTENTIONALLY OMITTED 

13.3.5  INTENTIONALLY OMITTED  

13.3.6  INTENTIONALLY OMITTED 

13.3.7  INTENTIONALLY OMITTED 
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13.4  CONTRACTOR’S RESPONSIBILITIES UPON TERMINATION 

 

13.4.1  After receipt of a Notice of Termination pursuant to Article 13.2 or 13.3 and except as otherwise directed 
by the Owner, the Contractor shall: 

1.  Stop Work under the contract on the date and to the extent specified in the Notice of Termination; 

2.  Place no further orders or subcontracts for materials, services or facilities, except as may be 
necessary for completion of such portion of the Work under the Contract as is not terminated; 

3.  Terminate all orders and subcontracts to the extent that they relate to the performance of Work 
terminated by the Notice of Termination; 

4.  At the option of the Owner, assign to the Owner, in the manner, at the time, and to the extent 
directed by the Owner, all of the right, title, and interest of the Contractor under the orders and 
subcontracts so terminated, in which case the Owner shall have the right, in its discretion, to settle 
or pay any or all claims arising out of the termination of such orders and subcontracts; 

5.  Settle all outstanding liabilities and all claims arising out of such termination of orders and 
subcontracts, with the approval or ratification of the Owner, to the extent he may require, which 
approval or ratification shall be final for all the purposes of this article; 

6.  Transfer title and deliver to the Owner in the manner, at the times, and to the extent, if any, 
directed by the Owner: 

1.  The fabricated or unfabricated parts, Work in process, completed Work, supplies, and other 
material procured as a part of, or acquired in connection with the performance of, the Work 
terminated by the Notice of Termination, and 

2.  The completed or partially completed drawings, releases, information, manuals and other 
property which, if the Contract had been completed, would have been required to be 
furnished to the Owner; 

7.  Use his best efforts to sell, in the manner, at the times, to the extent, and at the price or prices 
directed or authorized by the Owner, any property of the types referred to in 14.4.6 above, 
provided, however, that the Contractor: 

1.  Shall not be required to extend credit to any purchaser, and 

2.  May acquire any such property under the conditions prescribed by and at a price or prices 
approved by the Owner and provided further that the process of any such transfer or 
disposition shall be applied in reduction of any payments to be made by the Owner to the 
Contractor under this Contract or shall otherwise be credited to the price or cost of the Work 
covered by this Contract or paid in such other manner as the Owner may direct; 

8.  Complete performance of such part of the Work as shall not have been terminated by the Notice of 
Termination; and 

9.  Take such action as may be necessary, or as the Owner may direct, for the protection and 
preservation of the property related to this Contract which is in the possession of the Contractor 
and in which the Owner has or may acquire an interest. 
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13.5  DISPUTES UPON TERMINATION 

 

13.5.1  The provisions of 7.4 shall be applicable to any claim, dispute or other matter arising because of 
termination under this Article 13. 

 

END OF SECTION D: 

GENERAL CONDITIONS 
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SECTION E 
 

TOWN OF VIENNA GENERAL TERMS AND CONDITIONS 
 
 
 
VENDOR:  THE GENERAL TERMS AND CONDITIONS 
WHICH FOLLOW APPLY TO ALL PURCHASES AND 
BECOME A DEFINITE PART OF EACH FORMAL 
INVITATION FOR BID, REQUEST FOR PROPOSALS, 
PURCHASE ORDER AND/OR OTHER AWARD ISSUED 
BY THE TOWN OF VIENNA, VIRGINIA, UNLESS 
OTHERWISE SPECIFIED IN THE SOLICITATION 
DOCUMENTS.  BIDDERS/OFFERORS OR THEIR 
AUTHORIZED REPRESENTATIVES ARE EXPECTED 
TO FULLY INFORM THEMSELVES AS TO THE 
CONDITIONS, REQUIREMENTS, AND 
SPECIFICATIONS BEFORE SUBMITTING 
BIDS/PROPOSALS; FAILURE TO DO SO WILL BE AT 
THE BIDDERS'/OFFERORS' OWN RISK AND HE 
CANNOT SECURE RELIEF ON THE PLEA OF ERROR.  
 
SUBJECT TO STATE, COUNTY AND LOCAL LAWS 
AND ALL RULES, REGULATIONS AND LIMITATIONS 
IMPOSED BY LEGISLATION OF THE FEDERAL 
GOVERNMENT, BIDS/PROPOSALS ON ALL 
SOLICITATIONS ISSUED BY THE PURCHASING 
OFFICE WILL BIND BIDDERS/OFFERORS TO 
APPLICABLE CONDITIONS AND REQUIREMENTS 
HEREIN SET FORTH UNLESS OTHERWISE 
SPECIFIED IN THE SOLICITATION.  
 
1. CLARIFICATION OF TERMS:  If any prospective 

bidder/offeror has questions about the specifications 
or other solicitation documents, the prospective 
bidder/offeror should contact the Purchasing Agent 
or the person whose name appears on the face of 
solicitation NO LATER THAN SEVEN (7) WORKING 
DAYS BEFORE opening/closing date.  Any revisions 
to the solicitation will be made only by addendum 
issued by the Purchasing Agent. 

 
2. PREPARATION & SUBMISSION:  In order to be 

considered for selection, the bidder/offeror must 
submit a complete response to the Invitation For 
Bid/Request For Proposals.  One (1) original and 
one (1) copy of each bid/proposal must be submitted 
on the Town of Vienna Bid/Proposal Forms 
provided.  The bid/proposal shall be signed by an 
authorized representative of the bidders'/offerors' 
firm and delivered to the proper location by the time 
and date specified on the cover page. 

 
3 ENVELOPE IDENTIFICATION:  The signed bids 

must be returned in a sealed envelope and identified 
as follows: "SEALED BID", show the IFB number, 
IFB subject, opening time, opening date, and 
bidder's name and address.  In the case of 
proposals, the signed proposal cover page and 
proposal must be returned in a sealed envelope, 
marked clearly on the outside "SEALED 
COMPETITIVE NEGOTIATION", show the RFP 
number, RFP subject, closing time, closing date, and 
offeror's name and address. 

 
 If a bid/proposal is mailed in an envelope, not 

identified as specified, the bidder/offeror takes the 
risk that the envelope may be inadvertently opened 

and the information compromised which may cause 
the bid/proposal to be disqualified.  The Town 
reserves the right to declare such a bid/proposal as 
non-responsive. Bids/proposals may be hand 
delivered to the designated location. 

 
4. LATE BIDS/PROPOSALS:  LATE bids/proposals 

will be returned to bidder/offeror UNOPENED, if the 
IFB/RFP number and return address is shown on the 
envelope. 

 
5. QUOTATIONS TO BE F.O.B. DESTINATION:  

Quote F.O.B. DESTINATION for all competitive 
sealed bids.  If otherwise, show exact cost to deliver. 

 
6. PRICING ERRORS:  In case of an error in price 

extension, the firm fixed unit price shall govern. 
 
7. BID/PROPOSAL ACCEPTANCE PERIOD:  Bids 

shall be binding upon the bidder for sixty (60) days 
following the bid opening date. Proposals shall be 
binding upon the offeror for ninety (90) days 
following the proposal due date.  Any bid/proposal 
on which the bidder/offeror shortens the acceptance 
period may be rejected. 

 
8. CORRECTION OR WITHDRAWAL OF BIDS AND 

CANCELLATION OF AWARDS UNDER 
COMPETITIVE SEALED BIDDING:  Correction or 
withdrawal of inadvertently erroneous bids before or 
after award, or cancellation of awards or contracts 
based on such bid mistakes, shall be permitted.  
After bid opening, no changes in bid prices or other 
provisions of bids prejudicial to the interest of the 
Town or fair competition shall be permitted.  Except 
as otherwise provided by regulation, all decisions to 
permit the correction or withdrawal of bids, or to 
cancel awards or contracts based on bid mistakes, 
shall be supported by a written determination made 
by the Purchasing Agent.  No bid may be withdrawn 
when the result would be to award the contract on 
another bid of the same bidder or of another bidder 
in which the ownership of the withdrawing bidder is 
more than five percent (5%). If a bid is withdrawn, 
the lowest remaining bid shall be deemed to be the 
low bid.  If the Purchasing Agent, the Using 
Department, or a designee of such, denies the 
withdrawal of a bid, he shall notify the bidder in 
writing stating his decision. 

 
9. TAXES:  The Town of Vienna is exempt from the 

payment of federal excise or state sales taxes on 
all tangible, personal property for its use or 
consumption except taxes paid on materials that 
will be installed by the bidder and become a part 
of real property. 

 
If a bidder is bidding on materials that require 
installation by the bidder and become a part of real 
property, the applicable taxes shall be included in 
the lump sum bid price for the installation of the 
material and not as a separate charge for taxes.  
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The taxes shall be an obligation of the successful 
bidder and not of the Town, and the Town shall be 
held harmless for same by the successful bidder. 

 
The Purchasing Office will furnish a Tax 
Exemption Certificate (Form ST-12) upon request 
and if applicable to this contract. 

 
 When a bidder lists a separate tax charge on the 

Bid Form and the tax is not applicable to the 
purchase by the Town, the bidder will be allowed 
to delete the tax from its bid. 

 
10. USE OF BRAND NAME OR EQUAL:   

a) Unless otherwise provided in the solicitation, 
the name of a certain brand, make or 
manufacturer does not restrict bidders/offerors 
to the specific brand, make or manufacturer 
named, but conveys the general style, type, 
character, and quality of the article desired.  
Any article which the Town of Vienna, in its sole 
discretion, determines to be equal to that 
specified, considering quality, workmanship, 
economy of operation, and suitability for the 
purpose intended, shall be accepted.  

b) The bidder/offeror is responsible to clearly and 
specifically indicate the product being offered 
and to provide sufficient descriptive literature, 
catalogs and technical details to enable the 
Town of Vienna to determine if the product 
offered meets the requirements of the 
solicitation.  This is required even if offering the 
exact brand, make or manufacturer specified. 
Normally in competitive sealed bidding only the 
information furnished with the bid will be 
considered in the evaluation.  Failure to furnish 
adequate data for evaluation purposes may 
result in declaring a bid non-responsive.  
Unless the bidder/offeror clearly indicates in its 
bid/proposal that the product offered is an 
"EQUAL" product, such bid/proposal will be 
considered to offer the brand name product 
referenced in the solicitation.   

c) It shall be understood that the burden of proof 
for an “equal” product shall be and remain the 
sole responsibility of the bidder.  The Town’s 
decision of approval or disapproval of a 
proposed alternate shall be final.  Nothing 
herein is intended to exclude any responsible 
bidder, its product or service or in any way 
restrain or restrict competition.  

 
11. SAMPLES:  Samples, if required, must be furnished 

free of expense to the Town of Vienna on or before 
date specified; if not destroyed in examination, they 
will be returned to bidder, if requested, at his 
expense.  Each sample must be marked with the 
bidder's name and address, Town's request number 
and opening date.  DO NOT ENCLOSE IN OR 
ATTACH BID TO SAMPLE. 

 
12. TRADE SECRETS/PROPRIETARY 

INFORMATION:  Trade secrets or proprietary 
information submitted by an Offeror in response to 
this Request for Proposal shall not be subject to 
public disclosure under the Virginia Freedom of 
Information Act (FOIA); however, the Offeror must 
invoke the protection of this section prior to or 
upon submission of data or materials to be 
protected and state the reasons why protection is 

necessary (Section 2.2-4342F of the Code of 
Virginia). 

 
13. DELIVERY:  Bids must show number of days 

required to place material in using agency's receiving 
area under normal conditions.  Proposal must show 
the number of days required to provide the 
services/reports as specified. 

 
 Failure to state delivery time obligates bidder/offeror 

to complete delivery in fourteen (14) calendar days 
or as specified.  A five (5) day difference in delivery 
promise may break a tie bid.  An unrealistically short 
or long delivery promise may cause a bid/offer to be 
disregarded.  Consistent failure to meet delivery 
promise without valid reason may cause removal 
from bid list.  Delivery shall be made during normal 
working hours, 8:00 am to 4:30 pm Monday through 
Friday, unless prior approval for another time period 
has been obtained from Consignee. 

 
14. DEFAULT:  In case of failure to deliver 

goods/services in accordance with the contractual 
terms and conditions, the Town of Vienna, Virginia, 
after due oral or written notice, may procure them 
from other sources and hold the defaulting 
Contractor responsible for any resulting additional 
purchase and administrative costs.  This remedy 
shall be in addition to any other remedies which the 
Town of Vienna may have. 

 
15. DISPUTE RESOLUTION: Any dispute under the 

awarded RFP shall be resolved in a court of 
competent jurisdiction in the County of Fairfax, 
Virginia, and the prevailing party in any legal action 
shall be entitled to recover its costs and reasonable 
attorney’s fees. 

 
 
16. TOWN’S RIGHT TO TERMINATE THE 

CONTRACT:  The Contract may be terminated by 
the Town for any one of the following reasons: 

 
a) If the successful bidder should be adjudged 

bankrupt, or make a general assignment for 
the benefit of its creditors, or if a receiver 
should be appointed on account of the 
successful bidder’s insolvency, or if the 
successful bidder should persistently or 
repeatedly refuse or should fail, except in 
cases for which extension of time is provided, 
to deliver the goods or services within the 
time specified, or if the bidder otherwise 
defaults, then the Town may without 
prejudice to any other right or remedy, and 
after giving the successful bidder seven (7) 
calendar days written notice, terminate the 
employment of the successful bidder and 
procure such goods or services from other 
sources.  In such event, the successful bidder 
shall be liable to the Town for any additional 
cost occasioned by such failure or other 
default.  

b) In such cases, the successful bidder shall not 
be entitled to receive any further payment if 
the expense of finishing the contract 
requirements, including compensation for 
additional; managerial and administrative 
services shall exceed the unpaid balance of 
the contract price, the successful bidder shall 
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pay the difference to the Town. 
c) If the successful bidder should fail to make 

prompt payment to Subcontractor(s) for 
material or labor, persistently disregards 
laws, ordinances or the instruction of the 
Town, or otherwise be in substantial violation 
of any provisions of the Contract; 

d) Failure of the Contractor to promptly make 
good any defects in materials or work or any 
defects of any other nature, the correction of 
which has been directed in writing by the 
Town; 

e) Substantial evidence of collusion for the 
purpose of illegally procuring a contract or 
perpetrating fraud on the Town in the 
construction of work under contract. 

f) Prior to termination of the Contract, the 
successful bidder and his Surety shall be 
notified in writing by the Town of the condition 
which makes termination of contract 
imminent. Ten (10) days after this notice is 
given, if a satisfactory effort has not been 
made by the successful bidder or his Surety 
to correct the conditions, the Town may 
declare the Contract terminated and notify 
the successful bidder and his Surety 
accordingly. 

g) Upon receipt of notice of contract termination, 
the successful bidder shall immediately 
discontinue all operations.  The Town may 
then proceed with the work in any lawful 
manner that they may elect until the project is 
final and complete. 

h) The Town reserves the right to take 
possession of the premises and of all 
materials, tools and appliances thereon and 
finish the work by whatever method is 
deemed expedient.  In such case, the 
successful bidder shall not be entitled to 
receive any further payment.  If the expense 
of finishing the work, including compensation 
for additional managerial and administrative 
services, shall exceed the unpaid balance of 
the contract price, the successful bidder shall 
pay the difference to the Town.  The expense 
incurred by the Town as herein provided, and 
the damaged incurred through the 
Contractor’s default, shall be certified by the 
Town. 

i) Termination of the contract under this section 
is without prejudice to any rights or remedies 
of the Town. 

j) The Town reserves the right to cancel and 
terminate any resulting contract, in whole or 
in part, without penalty, upon 60 days written 
notice to the Contractor/ Consultant.  Any 
contract cancellation notice shall not relieve 
the Contractor/Consultant of the obligation to 
delivery and/or perform on all outstanding 
services performed prior to the effective date 
of cancellation. 

k) Notwithstanding anything to the contrary 
contained in the contract between the Town 
and the successful bidder, the Town may, 
without prejudice to any other rights it may 
have, terminate the contract for convenience 
and with cause, by giving thirty (30) days 
written notice to the successful bidder.  

 

1) In the event the Contract is terminated for 
cause related to the 
Contractor/Consultant’s (or its 
Subcontractor’s) hiring of unauthorized 
aliens, Contractor/Consultant, 
Contractor/Consultant hereby waives any 
claim to lost profits and the Town will proceed 
in accordance with subsections f) et seq. 
above. 

 
17. CONDITION OF ITEMS:  All items bid/proposed 

shall be new and in first class condition, including 
containers suitable for shipments and storage, 
unless otherwise indicated in bid invitation/proposal 
request.  Verbal agreements to the contrary will not 
be recognized. 

 
18. SUBSTITUTIONS:  No substitutions or cancellations 

permitted without prior written approval by the 
Purchasing Agent. 

 
19. RIGHTS OF THE TOWN OF VIENNA:  The Town 

reserves the right to accept or reject all or any part of 
bids/proposals, waive minor 
technicalities/informalities and award the contract to 
the lowest responsive and responsible bidder or 
most qualified and best suited offeror to best serve 
the interest of the Town. 

 
20. NEGOTIATION WITH THE LOWEST BIDDER:  

a) If all bids received exceed the available funds 
for the proposed purchase, the Town, 
pursuant to Town Code provisions, may meet 
with the lowest responsive and responsible 
bidder to discuss a reduction in the scope for 
the proposed purchase and negotiate a 
contract price within the available funds. 

b) After bid negotiations, the lowest responsible 
bidder shall submit an addendum to its bid, 
which addendum shall include the change in 
scope for the proposed purchase, the 
reduction in price and the new contract value. 

 
c) If the proposed addendum is acceptable to 

the Town, the Town may award a contract 
within funds available to the lowest 
responsible bidder based upon the bid as 
amended by the addendum. 

d) If the Town and the lowest responsible bidder 
cannot negotiate a contract within available 
funds, all bids shall be rejected. 

 
21. CONTRACTOR’S PERFORMANCE:  

a) Goods and services must be delivered and 
rendered strictly in accordance with this bid 
and shall not deviate in any way from the 
terms, conditions, prices, quality, quantity, 
delivery instructions, and specifications of this 
bid. 

b) All goods and/or services delivered and/or 
rendered shall comply with all applicable 
federal, state, and local laws, and shall not 
infringe any valid patent or trademark.  The 
successful bidder shall indemnify, keep, 
save, and hold the Town, its officers and 
employees, harmless from any liability for 
infringement and from any and all claims or 
allegations of infringement by the bidder or 
the Town, its officers and employees, arising 
from, growing out of, or in any way involved 
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with the goods delivered or services rendered 
pursuant to this purchase. 

c) In the event that suit is brought against the 
Town, its officers and/or its employees, either 
independently or jointly with the bidder, the 
bidder shall defend the Town, its officers and 
employees, in any such suit at no cost to 
them.  In the event that final judgment is 
obtained against the Town, its officers, and/or 
its employees, either independently or jointly 
with the bidder, then the bidder shall pay 
such judgment, including costs and attorneys 
fees, if any, and hold the Town, its officers 
and employees, harmless there from. 

d) The successful bidder shall ensure that its 
employees shall observe and exercise all 
necessary caution and discretion so as to 
avoid injury to person or damage to property 
of any and all kinds. 

e) The successful bidder shall not, in its product 
literature or advertising, refer to this purchase 
or the use of the bidder’s goods or services 
by the Town of Vienna, Virginia. 

f) The successful bidder shall cooperate with 
Town officials in performing the specified 
work so that interference with the Town’s 
activities will be held to a minimum. 

 
22. DRUG-FREE WORKPLACE TO BE 

MAINTAINED BY THE CONTRACTOR (Code of 
Virginia Section 2.2-4312):   During the 
performance of this contract, the contractor agrees 
to (i) provide a drug-free workplace for the 
contractor’s employees; (ii) post in conspicuous 
places, available to employees and applicants for 
employment, a statement notifying employees that 
the unlawful manufacture, sale, distribution, 
dispensation, possession, or use of a controlled 
substance or marijuana is prohibited in the 
contractor’s workplace and specifying the actions 
that will be taken against employees for violations 
of such prohibitions, (iii) state in all solicitations or 
advertisements for employees placed by or on 
behalf of the contractor that the contractor 
maintains a drug-free workplace; and (iv) include 
the provisions of the foregoing clauses in every 
subcontract or purchase order of over $10,000, so 
that the provisions will be binding upon each 
subcontractor or vendor. 

 
For the purposes of this section, “drug-free 
workplace” means a site for the performance of 
work done in connection with a specific contract 
awarded to a contractor in accordance with the 
Virginia Public Procurement Act, the employees of 
whom are prohibited from engaging in the unlawful 
manufacture, sale, distribution, dispensation, 
possession, or use of any controlled substance or 
marijuana during the performance of the contract. 

 
23. NO DISCRIMINATION AGAINST FAITH-BASED 

ORGANIZATIONS: 
The Town of Vienna does not discriminate against 
faith-based organizations as that term is defined in 
Virginia Code Section 2.2-4343.1. 

 
24. ANTI-TRUST:  By entering into a contract, the 

bidder/offeror conveys, sells, assigns, and transfers 
to the Town of Vienna all rights, title and interest in 
and to all causes of the action it may now have or 

hereafter acquire under the antitrust laws of the 
United States and the Commonwealth of Virginia, 
relating to the particular goods or services 
purchased or acquired by the Town of Vienna under 
said contract.  Consistent and continued tie bidding 
could cause rejection of bids by the Purchasing 
Agent and/or investigation for Anti-Trust violations. 

 
25. INDEMNIFICATION:  The Contractor agrees to 

indemnify, defend and hold harmless the Town of 
Vienna, Virginia, its officers, agents, and employees 
from any claim, damages and actions of any kind or 
nature, whether at law or in equity, arising from or 
caused by the use of any materials, goods, or 
equipment of any kind or nature furnished by the 
contractor or any services of any kind or nature 
furnished by the contractor, provided that such 
liability is not attributable to the sole negligence of 
the using department or to failure of the using 
department to use the materials, goods or 
equipment in the manner already and permanently 
described by the contractor on the materials, goods 
or equipment delivered.  The vendor agrees to 
protect the Town from claims involving infringement 
of patent or copyrights. 

 
26. TIE BIDS:  If there is a tie for low bid and all other 

considerations are equal, and if the public interest 
will not permit the delay of re-advertising for bids, the 
award shall be determined by drawing lots in public. 

 
27. PROHIBITION AS SUBCONTRACTORS UNDER 

COMPETITIVE SEALED BIDDING:  No bidder who 
is permitted to withdraw a bid shall, for 
compensation, supply any material or labor to or 
perform any subcontract or other work agreement for 
the person or firm to whom the contract is awarded 
or otherwise benefit, directly or indirectly, from the 
performance of the project for which the withdrawn 
bid was submitted. 

 
28. ASSIGNMENT OF CONTRACT:  A contract shall 

not be assignable by the Contractor, in whole or in 
part, without the prior written consent of the Town of 
Vienna, Virginia. 

 
29. CONTRACT DOCUMENTS:  The contract entered 

into by the parties shall consist of the Invitation For 
Bid/Request For Proposal, the signed bid/proposal 
submitted by the Contractor, the Town of Vienna's 
standard Purchase Order, the Mandatory/Special 
Specifications, Terms and Conditions, and the 
General Terms and Conditions, all of which shall be 
referred to collectively as the Contract Documents. 

 
 If the contractor has a standard contract form, this 

form shall be submitted with the bid/proposal 
submittal for the Town's review of its terms and 
conditions. 

 
30. LICENSE REQUIREMENT:    All firms doing 

business in the Town of Vienna are required to be 
organized or authorized to transact business in the 
Commonwealth of Virginia or include in its bid or 
proposal a statement describing why the bidder or 
offeror is not required to be so authorized.  
Additionally all firms doing business in the Town of 
Vienna are required to be licensed in accordance 
with the Town's "Business, Professional and 
Occupational Licensing (BPOL) Tax" Ordinance.  
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Wholesale and retail merchants without a business 
location in the Town are exempt from this 
requirement.  Questions concerning the BPOL Tax 
should be directed to the Finance Department, 
Business License Office, Telephone number 
(703) 255-6321. The BPOL License number must be 
indicated on the submitted bid form. 

 
31. AWARD:  The contract shall be awarded to the 

lowest responsive and responsible bidder or the 
most qualified and best suited offeror. 

 
 The Town Council will award all contracts in the 

amount of thirty-thousand dollars ($30,000.00) or 
more. 

 
 The Purchasing Agent will award all contracts less 

than thirty-thousand dollars ($30,000.00). 
 
 The Purchasing Agent shall sign all contract 

documents, with the exception of "Construction" 
contracts, and issue a purchase order to the 
successful bidder/offeror. 

 
32. COMPENSATION: 

a) It is the Town’s policy not to pay for any 
goods or services until the same have been 
actually received.  

b) Individual contractors shall provide the 
Purchasing Office their social security 
numbers and proprietorships, partnerships 
and corporations shall provide the federal 
employer identification numbers (Code of 
Virginia, Section 2.2-4354.2). This 
information shall be provided in the space 
indicated on the Bid Form. 

c) The successful bidder shall submit a 
complete itemized invoice on each item or 
service, which is delivered under the contract.  
The successful bidder shall indicate the 
purchase order number on the front of each 
invoice and on the outside of each package 
or shipping container. 

d) Cash discounts shall be deducted in 
accordance with the terms of the bid. 

e) Payment shall be rendered to the successful 
bidder for satisfactory compliance with the 
general terms, conditions and specifications 
of this bid.  The required payment date shall 
be either: (i) the date on which payment is 
due under the terms of the contract for the 
provision of such goods or services; or (ii) if 
such date is not established by contract, not 
more than forty-five (45) days after goods or 
services are received or not more than forty-
five (45) days after the invoice is rendered, 
whichever is later (Code of Virginia, Section 
2.2-4352). 

f) Unless otherwise provided under the terms of 
the contract for the provisions of goods and 
services, if the Town fails to pay by the 
payment date, the Town agrees to pay the 
financial charge assessed by the successful 
bidder, which does not exceed one percent 
per month (Code of Virginia, Section 2.2-
4354.4). 

 
33. METHOD OF PAYMENT:  Upon satisfactory 

delivery of the merchandise and/or satisfactory 
completion of the services, all invoices and 

statements shall reference the purchase order 
number and be submitted to: 

    
  Town of Vienna 
  ATTN: ACCOUNTS PAYABLE 
  127 Center St., S. 
  Vienna, VA 22180. 
 
 The prices and payments shall be full compensation 

for the labor, tools, equipment, transportation and all 
other incidentals necessary to complete the specified 
terms and conditions. 

 
34. SUCCESSFUL BIDDER’S OBLIGATION TO PAY 

SUBCONTRACTOR: 
a) The successful bidder awarded the contract 

for this project shall take one of the two 
following actions within seven (7) days after 
the receipt of amounts paid to the successful 
bidder by the Town for work performed by the 
successful bidder’s subcontractor(s) under 
the contract (Code of Virginia, Section 2.2-
4354):  

 
1. Pay the subcontractor(s) for the 

proportionate share of the total payment 
received from the Town attributable to 
the work performed by the 
subcontractor(s) under the contract; or 

2. Notify the Town and subcontractor(s), in 
writing, of their intention to withhold all 
or a part of the subcontractor’s payment 
with the reason for nonpayment. 

 
b) The successful bidder shall pay interest to 

the subcontractor(s) on all amounts owed by 
the successful bidder that remain unpaid after 
seven (7) days following receipt by the 
successful bidder of payment from the Town 
for work performed by the subcontractor(s) 
under the contract, except for amounts 
withheld as allowed in subparagraph a (2) of 
this section.  Unless otherwise provided 
under the terms of this contract, interest shall 
accrue at the rate of one percent (1%) per 
month.  

c) The successful bidder shall include in each of 
its subcontractors a provision requiring each 
subcontractor to include or otherwise be 
subject to the same payment and interest 
requirements with respect to each lower-tier 
subcontractor(s).  

d) The successful bidder’s obligation to pay an 
interest charge to a subcontractor(s) pursuant 
to the payment clause in this section may not 
be construed to be an obligation of the Town.  
A contract modification may not be made for 
the purpose of providing reimbursement for 
such interest charge and a cost 
reimbursement claim may not include any 
amount for reimbursement for such interest 
charge.  

 
35. ANTI-DISCRIMINATION:  By submitting their 

bids/proposals all bidders/offerors certify to the Town 
of Vienna that they will conform to the provisions of 
the Federal Civil Rights Act of 1964, as amended, 
where applicable, and Section 2.2-4311 of the 
Virginia Public Procurement Act which provides: 
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 In every contract over $10,000.00 the provisions in A 
and B below apply: 

 
a) During the performance of this contract, the 

contractor agrees as follows: 
 

 The Contractor will not discriminate against any 
employee or applicant for employment because 
of race, religion, color, sex or national origin 
except where religion, sex or national origin is a 
bona fide occupational qualification reasonably 
necessary to the normal operation of the 
contractor.  The Contractor agrees to post in 
conspicuous places, available to employees 
and applicants for employment, notices setting 
forth the provisions of this nondiscrimination 
clause.  

 
 The Contractor, in all solicitations or 

advertisements for employees placed by or on 
behalf of the Contractor, will state that such 
Contractor, is an equal opportunity employer.  

 
 Notices, advertisements and solicitations 

placed in accordance with federal law, rule or 
regulation shall be deemed sufficient for the 
purpose of meeting the requirements of this 
section.  

 
b) The Contractor will include the provisions of the 

foregoing paragraphs in every subcontract or 
purchase order of over $10,000.00, so that the 
provisions will be binding upon each 
subcontractor or vendor.  

 
36. ETHICS IN PUBLIC CONTRACTING:  The 

provisions contained in Sections 2.2-4367 through 
2.2-4377 of the Virginia Public Procurement Act as 
set forth in the Code of Virginia (1950), as amended, 
shall be applicable to all contracts solicited or 
entered into by the Town of Vienna.  A copy of these 
provisions may be obtained from the Purchasing 
Agent upon written request. 

 
 By submitting their bids/proposals, all 

bidders/offerors certify that their bids/proposals are 
made without collusion or fraud and that they have 
not offered or received any kickbacks or 
inducements from any other bidder/offeror, supplier, 
manufacturer or subcontractor in connection with 
their bid/proposal, and that they have not conferred 
on any public employee having official responsibility 
for this procurement transaction any payment, loan, 
subscription, advance, deposit of money, services or 
anything of more than nominal value, present or 
promised unless consideration of substantially equal 
or greater value was exchanged. 

 
37. CRIMINAL SANCTIONS:  The provisions 

referenced in Item 27 supplement, but do not 
supersede, other provisions of law including, but not 
limited to, the State and Local Government Conflict 
of Interests Act (§§ 2.2-3100 et seq.), the Virginia 
Governmental Frauds Act (§§ 18.2-498.1 et seq.), 
and Articles 2 (§§ 18.2-438 et seq.) and 3 (§§ 
18.2-446 et seq.) of Chapter 10 of Title 18.2.  The 
provisions apply notwithstanding the fact that the 
conduct described may not constitute a violation of 
the State and Local Government Conflict of Interests 
Act. 

 
38. APPLICABLE LAW AND COURTS:  Any contract 

resulting from this solicitation shall be governed in all 
respects by the laws of the Commonwealth of 
Virginia and any litigation with respect thereto shall 
be brought in the courts of the Commonwealth.  The 
Contractor shall comply with applicable federal, state 
and local laws and regulations. 

 
39. LAWS AND REGULATIONS:  The Contractor shall 

give all notices and comply with all laws, ordinances, 
rules, regulations and lawful orders of any public 
authority bearing on the performance of the work.  

 
 The Contractors and Subcontractors shall comply 

with the Virginia Contractor's Registration Law, Title 
54.1, Chapter 11, Code of Virginia (1950), as 
amended. 

 
 All non-resident Contractors and Subcontractors 

submitting bids on the work described herein shall 
register with the Department of Labor and Industry 
under the provisions of Subsection 40.1-30 of the 
Code of Virginia (1950), as amended. 

 
 This contract and all other contracts and 

subcontracts are subject to the provisions of Articles 
3 and 5, Chapter 4, Title 40.1, Code of Virginia 
(1950), as amended, relating to labor unions and the 
"right to work", and all Contractors and 
Subcontractors, whether residents or non-residents 
of the Commonwealth, who perform work related to 
the project shall comply with all of said provisions. 

 
 The Contractor shall furnish the Owner copies of 

affidavits upon request giving original dates, renewal 
dates and expiration dates of all labor contracts 
related to any phase of the work to be performed on 
the job site under this contract. 

 
 The provisions of all rules and regulations governing 

safety as adopted by the Safety Codes Commission 
of the Commonwealth of Virginia, issued by the 
Department of Labor and Industry under Title 40.1 of 
the Code of Virginia (1950), as amended, shall apply 
to all work under this contract. 

  
 The Contractor/Consultant shall comply with all 

laws and regulations of the Commonwealth of 
Virginia and the United States with respect to the 
employment of unauthorized aliens.   
Contractor/Consultant shall not hire or subcontract 
any portion of the work under this Contract to any 
individual the Contractor knows or reasonably 
should know to be an unauthorized alien as 
defined by 8 U.S.C. §1324a(h)(3).  A violation of 
this provision shall constitute a material breach of 
the Contract and the Town may, in its sole 
discretion, terminate the contract. 

 
40. LABELING OF HAZARDOUS SUBSTANCES:  If 

the items or products requested by this solicitation 
are "Hazardous Substances" as defined by 3.1-250 
of the Code of Virginia (1950), as amended, 42 
U.S.C. § 11001 et seq., or 42 U.S.C. § 9601 et seq., 
then the bidder/offeror, by submitting his 
bid/proposal, certifies and warrants that the items or 
products to be delivered under this contract shall be 
properly labeled as required by the foregoing 
sections and that by delivering the items or products 
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that the bidder/offer does not violate any of the 
prohibitions of Sec. 3.1-252 or the Code of Virginia 
or Title 15 U.S.C. Sec. 1263. 

 
41. MATERIAL SAFETY DATA SHEETS:  Material 

Safety Data Sheets (MSDS) and descriptive 
literature shall be provided with the bid/proposal or 
delivered materials for each chemical and/or 
compound offered. Failure of the bidder/offeror to 
submit such data sheets may be cause for 
declaring the bid/proposal as non-responsive. 

 
42. DEBARMENT STATUS:  By submitting their bids, 

Bidders certify that they are not currently debarred 
by the Commonwealth of Virginia or any Political 
Subdivision from submitting bids on contracts for the 
type of services covered by this solicitation, nor are 
they an agent of any person or entity that is currently 
so debarred. 

 
43. COOPERATIVE PROCUREMENT:  As authorized 

in Section 2.2-4304 of the Code of Virginia this 
procurement is being conducted on behalf of and 
may be used by public bodies, agencies, 
institutions and localities of the several states, 
territories of the United States, and the District of 
Columbia with the consent of the Contractor. 

 
44. RECORD RETENTION/TOWN AUDITS:  

a) The successful bidder shall retain, during the 
performance of the contract and for a period 
of three (3) years from the completion of the 
contract, all records pertaining to the 
successful bidder’s bid and any contract 
awarded pursuant to this Invitation for Bid.  
Such records shall include but not be limited 
to all paid vouchers including those for out-of-
pocket expenses; other reimbursement 
supported by invoices, including successful 
bidder’s copies of periodic estimates for 
partial payments; ledgers; cancelled checks; 
deposit slips; bank statements; journals; 
contract amendments and change orders; 
insurance documents; payroll documents; 
timesheets; memoranda; and 
correspondence.  Such records shall be 
available to the Town on demand and without 
advance notice during the successful bidder’s 
normal working hours.  

b) Town personnel may perform in-progress and 
post-audits of the successful bidder’s records 
as a result of a contract awarded pursuant to 
this Invitation for Bid.  Files would be 
available on demand and without notice 
during normal working hours.  

 
45. MODIFICATION OF CONTRACT:  The Town may, 

upon mutual agreement with the Contractor, issue 
written modifications to the scope of work of this 
contract, and within the general scope thereof, 
except that no modifications can be made which will 
result in an increase of the original contract price by 
a cumulative amount of more than $50,000.00 or 
twenty-five percent (25%) of the amount of the 
original contract, whichever is greater, without the 
advance written approval of the Mayor and the Town 
Council. (Section 2.2-4309 of Virginia Public 
Procurement Act).  

 
 Should it become necessary, for the best interest of 

the Town, to make modifications, the same shall be 
covered by change order.  The Contractor shall not 
begin work on any alteration requiring a change 
order until the agreement, setting forth the 
changes/modifications, has been executed in writing 
by the Town and the Contractor.  

 
 If a satisfactory agreement cannot be mutually 

agreed to for any item requiring a change order, the 
Town reserves the right to terminate the contract as 
it applies to the items in question and make such 
arrangements as may be deemed necessary to 
complete the work.  

 
 The Town may, in writing, omit from the work any 

item, other than major items, found unnecessary to 
the project and such omission shall not be a waiver 
of any condition of the contract nor invalidate any of 
the provisions thereof.  Major items may be omitted 
by change order.  

 
 The Contractor shall be paid for all work done toward 

the completion of the item prior to such cancellation, 
alteration or suspension of the work by the Town.  

 
 A major item shall be construed to be any item, the 

total cost of which is equal to or greater than ten 
percent (10%) of the total; contract amount for each 
separate alternate, computed on the basis of the 
proposed quantity and the contract unit price.  

 
46.. SPECIFICATION FAMILIARITY:   

a) It is the Bidder’s responsibility to examine this 
entire IFB carefully.  If a question arises as to 
the meaning or intent of these documents, 
inquiry must be made in writing to the 
Purchasing Agent.  

b) The submission of a bid shall indicate that the 
Bidder thoroughly understands the terms and 
conditions of the IFB.  

 
47. CONTRACT AND FORMS:   

a) Bidders are advised that the Town does not 
sign standard contract forms that may be used 
by the bidder.  The selected Bidder will be 
expected to enter into a contract with the Town 
for the commodities outlined in this IFB.  The 
form of contract will be the Town’s Purchase 
Order and/or Agreement.  

b) The bid form contains a signature line for the 
bidder that must be signed when submitting a 
bid.  The signature certifies the bidder is an 
agent of officer authorized to bind the 
Contractor to the terms and conditions of the 
IFB. 

 
48. ADDENDA AND INTERPRETATIONS:  No 

interpretation of the meaning of these documents will 
be made to any bidder orally.  Any request for an 
interpretation must be in writing addressed to Town 
of Vienna, 127 Center Street, South, Vienna, VA 
22180, Attention: Purchasing Agent.  Faxed inquiries 
to the Purchasing Department fax number will also 
be accepted.  To be given consideration, requests 
must be received at least five days prior to the date 
fixed for the submission of Bids.  Any and all such 
interpretations and any supplemental instructions will 
be returned in writing to the prospective bidder 
requesting such interpretations, or will be in the form 
of written addenda which, if issued, will be sent to all 
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prospective bidders, at the respective addresses 
furnished for such purpose, not later than three days 
prior to the date fixed for the submission of Bids.  
Failure of any bidder to receive any such addenda or 
interpretations shall not relieve said bidder from any 
obligation under his Bid as submitted.  All addenda 
so issued shall become part of the Contract 
Documents.  

  
49. INSURANCE:  The Contractor shall provide the 

Purchasing Agent with a Certificate of Insurance 
PRIOR to the start of any work under the contract 
and agrees to maintain such insurance until the 
completion of the contract.  The minimum limits of 
liability shall be:  

 
 Workers' Compensation -- Standard Virginia 

Workers' Compensation Policy 
 
 Broad Form Comprehensive General Liability--

$1,000,000.00.  
 
 Combined Single Limit coverage to include:  
      Premises - Operations;  
 Products/Completed Operations; 
 Contractual; Independent Contractors;  
 Owners and Contractors 
 Protective; Personal Injury (Libel, Slander, 

Defamation of Character, etc.) 
 
 Automobile Liability--$500,000.00 Combined Single 

Limit.  
 
 The Town of Vienna, Virginia is to be named as 

an additional insured and this is to be so noted 
on Certificate of Insurance.  

 
 The policy shall be delivered to the Town of Vienna 

PRIOR to the commencement of any work.  
 
 A thirty (30) day written notice of cancellation or non-

renewal shall be furnished by certified mail to the 
purchasing office at the address indicated on the 
solicitation.  

 
 Contractor’s signature on this solicitation 

constitutes certification that, if awarded the 
contract, Contractor shall obtain the required 
coverage as specified herein within ten (10) days 
of notification of award.  

 
50. WORKER’S COMPENSATION AND 

EMPLOYER’S LIABILITY:   
a) The successful Bidder’s/Offeror’s insurance 

shall cover the bidder/offeror and its 
subcontractors of every tier of those sources 
of liability which would be covered by the 
latest edition of the standard Worker’s 
Compensation Policy, as filed for use in the 
Commonwealth of Virginia by the National 
Council on Compensation Insurance, without 
restrictive endorsements, but including Broad 
Form All States Endorsement.  In addition to 
coverage for the Virginia Worker’s 
Compensation Act, where appropriate, 
coverage is to be included for the United 
States Longshore and Harbor Worker’s 
Compensation Act, Maritime including Jones 
Act, Federal Liability Act and any other 
applicable federal or state law. 

b) Subject to the restrictions of coverage found 
in the standard Worker’s Compensation 
Policy, there shall be no maximum limit on 
the amount of coverage for liability imposed 
by the Virginia Worker’s Compensation Act, 
the United States Longshore and Harbor 
Worker’s Compensation Act, or any other 
coverage customarily insured under Part One 
of the standard Worker’s Compensation 
Policy.  The minimum amount of coverage for 
those coverages customarily insured under 
Part Two of the standards Worker’s 
Compensation (inclusive of any amounts 
provided by an umbrella or excess policy) 
shall be $1,000,000 bodily injury by accident 
each accident, $1,000,000 bodily injury by 
disease each employee, and $1,000,000 
bodily injury by disease policy limit or 
aggregate where such aggregate is 
applicable under the terms of the standard 
Worker’s Compensation Policy.   

 
51.   PROFESSIONAL LIABILITY:  

a) The successful bidder/offeror shall provide 
the Town of Vienna with an Errors and 
Omissions Liability Policy (E&O Policy).  The 
policy shall cover the Town of Vienna for all 
sources of liability which would be covered by 
the latest edition of the standard Errors and 
Omissions Liability Coverage Form, as filed 
for use in the Commonwealth of Virginia by 
the Insurance Services Office without the 
attachment of restrictive endorsements. 

b) The policy shall be endorsed to include the 
Town of Vienna’s officials, officers, agents 
and employees as insured.  The E&O Policy 
shall include the successful Offeror and the 
offeror’s subcontractors of every tier as the 
designated in the declarations. 

c) The minimum E&O Policy limits to be 
provided by the successful Offeror (inclusive 
of any amounts provided by an umbrella or 
excess policy) shall be $1,000,000 per 
occurrence combined single limit for bodily 
injury liability and property damage liability.  
The limits afforded by the E&O Policy (or 
umbrella or excess policy with respect to it) 
shall apply only to the Town of Vienna 
officials, officers, agents and employees and 
only to claims arising out of or in connection 
with the work under this contract. 
 
The insurance provided by the successful 
Offeror pursuant to the resulting contract 
shall apply on a primary basis and any other 
insurance or self-insurance maintained by the 
Town of Vienna or the Town of Vienna 
official, officer, agent or employee shall be 
excess of and not contributing with the 
insurance provided by or on behalf of the 
Offeror. 
 
The coverages other than Worker’s 
Compensation may be either on an 
occurrence or a claims-made basis.  
Provided, however, that claims-made 
coverage for other than the 
Products/Completed Operations shall 
respond to claims arising out of accidents, 
occurrences, incidents and offenses 
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happening after the commencement of the 
resulting contract but before the end of the 
contract completion date provided that the 
claim is made within five years after the 
contract completion date. 
 
Prior to commencing work under a resulting 
contract, the successful Offeror shall furnish 
the Town of Vienna with a Certificate(s) of 
Insurance naming the Town of Vienna, its 
officers, employees and agents, as additional 
insureds, giving a forty-five (45) day notice of 
cancellation, non-renewal, or change in the 
insurance coverage, and/or restrictions. 
 

52. SAFETY:  All contractors and subcontractors 
performing services for the Town of Vienna are 
required to comply with OSHA standards and 
accepted safety rules and regulations.  

 
53. OWNERSHIP OF PRODUCTS/SERVICES:  All 

control work, compilation of notes, work sheets, 
and any and all interim and final products and 
materials shall be the sole property of the Town of 
Vienna.  

 
54. COLLUSION:  By submitting a bid/proposal in 

response to this solicitation, the Bidder/Offeror 
represents that in the preparation and submission 
of this bid/proposal, said Bidder/Offeror did not, 
either directly or indirectly, enter into any 
combination or arrangement with any person, 
Bidder/Offeror or corporation or enter into any 
agreement, participate in any collusion, or 
otherwise take any action in the restraint of free, 
competitive bidding in violation of the Sherman Act 
(15 U.S.C. Section 1) or Sections 59.1-9.1 through 
59.1-9.17 or Sections 59.1-68.6 through 59.1-68.8 
of the Code of Virginia.  
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SECTION F 

 

SUPPLEMENTAL/SPECIAL CONDITIONS 

 
I. PAYMENT FOR MATERIAL STORED OFF-SITE 

  INTENTIONALLY OMITTED 

 

II. CONSTRUCTION SCHEDULE - BAR CHART 

 

A. SCOPE 

1.    The following additional scheduling requirements are a part of this Contract. 

2. Work under this Section shall consist of furnishing a Construction Schedule showing in 
detail how the Contractor plans to execute and coordinate the Work. The Contract 
Schedule shall be based on and incorporate the Contract Milestones and Completion 
Dates specified in the Owner-Contractor Agreement and shall show the order in which 
Contractor shall perform the Work, projected dates for the start and completion of 
separable portions of the Work, and any other information concerning Contractor’s Work 
scheduling as the Owner may request. 

3. The Construction Schedule shall be in the form of a bar chart and shall consist of 
horizontal lines, or bars, plotted along a daily time scale. Each pay item designated in the 
unit price shall be denominated as a separate activity and represented by a horizontal bar 
or bars on the chart. The time scale shall indicate all required Milestone and Completion 
Dates as set forth in the Owner-Contractor Agreement. The horizontal bar(s) shall indicate 
the start and finish dates as well as the total time period of performance for each pay item 
activity. The Contractor shall arrange the chart so as to show the pay item activities which 
are necessary to fulfill each and every Milestone and Completion Date requirement. 

4. Each Work item on the bar chart shall be broken into reasonable work segments/activities 
(where practicable) with individual starting and stopping dates. As a minimum, work shall 
be segmented to demonstrate its relationship to the various Milestone Dates, if any. The 
segmented Work activities shall be cost loaded to show its dollar value as a part of the 
entire pay item. Activity titles shall be self-explanatory; abbreviations shall be shown in 
the legend. 

 

B. UPDATES AND REVISIONS 

1. The chart shall be updated to show actual progress and the effect of modifications, delays 
and other events. A second bar for each work item, in a contrasting color or pattern, shall 
be drawn parallel to the proposed schedule to show actual progress and to forecast future 
progress. The actual start and stop dates shall be entered, as well as the actual dates of 
the Milestone events. Updates are to be submitted monthly, with and as a part of, the 
payment requests. 

2. The updated Construction Schedule submitted by Contractor shall not show a completion 
date later than the Contract Time, subject to any time extensions approved by Owner; 
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provided, however, that if Contractor believes he is entitled to an extension of the 
Contract under the Contract Documents, Contractor shall submit to Owner, with each 
update, a separate schedule analysis (entitled “Requested Time Adjustment Schedule”) 
indicating suggested adjustments in the Contract Time which should, in the opinion of the 
Contractor, be made by time extension, due to changes, delays or conditions occurring 
during the past month or previously, or which are expected or contemplated by 
Contractor (whether such conditions are excusable under the Contract or are due to 
Contractor fault); this separate schedule, if submitted, shall be accompanied or preceded 
by a formal time extension request as required by the Contract and a detailed narrative 
justifying the time extension requested. To the extent any time extension requests are 
pending at the time of any update in the Construction Schedule, the “Requested Time 
Adjustment Schedule” shall be updated also each month, to reflect any adjustments made 
by Contractor in the Construction Schedule, or any time extensions previously granted by 
Owner, and to reflect actual or expected progress. Owner shall not have any obligation to 
consider any time extension request unless the requirements of the Contract Documents, 
and specifically, but not limited to these requirements, are complied with; and Owner 
shall not be responsible or liable to Contractor for any constructive acceleration due to 
failure of Owner to grant time extensions under the Contract Documents should 
Contractor fail to substantially comply with the submission requirements and the 
justification requirements of this Contract for time extension requests. Contractor’s failure 
to perform in accordance with the Construction Schedule shall not be excused, nor be 
chargeable to Owner, because Contractor has submitted time extension requests or the 
“Requested Time Adjustment Schedule”. 

3. Neither the updating of Contractor’s work schedule nor the submission, updating, change 
or revision of any other report or schedule submitted to Owner by Contractor under this 
Contract nor Owner’s review or absence of objection regarding any such report or 
schedule shall have the effect of amending or modifying, in any way, the Contract 
Completion Date, Milestone Dates or of modifying or limiting in any way Contractor’s 
obligations under this Contract. 

4. All of Contractor’s detailed calculations and documents supporting all schedules, reports, 
and forecasts shall be available to Owner on request. 

5. Each updated Construction Schedule submitted by the Contractor shall be accompanied by 
a narrative report which reflects the following: 

a. Description of Work accomplished since submission of previous progress schedule; 

b. Comparison of the actual status of the Work with Contractor’s project schedule; 

c. Status of equipment and material deliveries; 

d. Personnel staffing schedule; 

e. Causes of any delays; 

f. Revision of schedules; and 

g. Action proposed to restore schedule. 

 

C. SCHEDULE OF OFF-SITE ACTIVITIES 

 

INTENTIONALLY OMITTED 
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SECTION G 

FORM OF BID 

 
 

PROJECT NAME: CHURCH STREET NE SIDEWALK 
  
TO:       Town of Vienna 

Purchasing Agent                                 
127 Center Street South CONTRACT NUMBER: IFB 19-08  

 Vienna, Virginia 22180  

 

FROM:  

  

  

  

 

A.  Having carefully examined the Contract Documents entitled CHURCH STREET NE SIDEWALK and having 
visited the site and examined all conditions affecting the work, the undersigned agrees to furnish all labor 
and material, equipment and services necessary for the proper and timely completion of the work as 
required by said documents.  

This bid is subject to all terms and conditions set forth in the Bidding Documents, defined in Paragraph A-2 
of the Information for Bidders.  

The undersigned agrees, if awarded the Contract, to execute and totally complete the work for the 
stipulated sum of: 

BID:  ____________________________________________________________________________ 

____________________________________ Dollars ($   ) 

(The above total price shall be listed using both words and numbers. In the event the base bid and the 
extension of unit prices do not agree, the unit prices shall govern. For discrepancies in Lump Sum bids, the 
written number shall govern over that in figures.) 

B. All formal and written informal bids or proposals shall include the following provisions: 

1. Each bidder or offeror shall certify, upon signing a bid or proposal, that to the best of his or her 
knowledge no Town of Vienna official or employee having official responsibility for the procurement 
transaction, or member of his or her immediate family, has received or will receive any financial 
benefit of more than nominal or minimal value relating to the award of this contract. If such a benefit 
has been received or will be received, this fact shall be disclosed with the bid or proposal or as soon 
thereafter as it appears that such a benefit will be received. Failure to disclose the information 
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prescribed above may result in suspension or debarment, or rescission of the contract made, or could 
affect payment pursuant to the terms of the contract. 

2. Whenever there is reason to believe that a financial benefit of the sort described in Paragraph 1 has 
been or will be received in connection with a bid, proposal or contract, and that the contractor has 
failed to disclose such benefit or has inadequately disclosed it, the Town of Vienna, as a prerequisite 
to payment pursuant to the contract, or at any other time, may require the contractor to furnish, 
under oath, answers to any interrogatories related to such possible benefit. 

C. If notified of acceptance of this proposal and contract award within forty-five (45) calendar days after 
receipt of bids, the undersigned agrees to execute a contract for the above-named project Work and the 
above-stated consideration on the form required, within fifteen (15) calendar days of such notification. The 
undersigned hereby designates the office address stated on the first page of this proposal as the address to 
which a Notice to Award of this construction contract may be delivered and to which all office 
correspondence and notices may be mailed, or delivered by any means, unless the Owner is otherwise 
notified in writing. 

D. The undersigned acknowledges receipt of the following addenda, and that the cost, if any, of such revisions 
has been included in the bid sum: 

ADDENDUM RECEIVED (Initial and Date) 

Addendum No. 1. _______________ Addendum No. 4. _______________ 

Addendum No. 2. _______________ Addendum No. 5. _______________ 

Addendum No. 3. _______________ Addendum No. 6. _______________ 

E.  Included herein is the required written guarantee, “Contract Bond Certification” form, issued by a surety 
company licensed to conduct business in Virginia and acceptable to the Owner. This guarantee states that in 
the event a Contract is awarded to the bidder, the said surety will furnish a Performance Bond and a Labor 
and Material Payment Bond in an amount required by the Contract Documents in Section A, Information to 
Bidders, Paragraph A-10. 

F.  Included as a part of this Bid are the following documents which are to be submitted on the forms required, 
pages G-3 through G-12, as applicable. 

1. The required Bid Security provided as Cash, Cashier’s Check, Certified Bidder’s Check, or an 
acceptable Bid Bond. 

The Bidder will ensure that the Bid Bond form contained herein is properly executed by an approved 
Surety and submitted with the Proposal Form at the time and the place on which bids are scheduled 
to be received. The failure on the part of a Bidder to enclose an executed copy of the Town of Vienna 
approved Bid Bond with the Proposal Form or a Certified or Cashier’s check or cash may result in the 
disqualification of the Bid. 

2.  A Certified Listing of Safety Violations, in accordance with Paragraph A-23 of the Information for 
Bidders. Said certification is made on the “Certification of Safety Violations” form and all other forms 
found in this section (B); 

3.  “Acknowledgement of Principal of Bidder...” form; 

4.  The statistical “Small and Minority Business Data” form; 

5.  The required “Contract Bond Certification” form; 

6.  If applicable, the “Bidder’s Request for Equal Product or Substitution and Bidder’s Representations” 
form; 
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7.  If applicable, the Firm Fixed Price Bid and/or Alternate Bid forms provided at the end of this Section 
(B). 

G.  The undersigned hereby acknowledges that he has read and understands the varied nature of the work, the 
Drawings and Specifications, Addenda and all other Contract Documents pertaining to this project. The 
undersigned certifies that the Contract Documents are, in his opinion, adequate, feasible and complete for 
performing the Work and constructing the Work in a sound and suitable manner for the use specified and 
intended by the Contract Documents. The undersigned further certifies that he has, or has available, the 
equipment, personnel, materials, facilities and technical and financial ability necessary to complete the 
Work in accordance with the Contract Documents and within the time specified therein. The Bidder certifies 
that he has made allowances for normal inclement weather indigenous to the Project site. 

H.  The following information is provided pursuant to the Contract Documents: 

1.  Legal Name of Firm:  

  

a.  If Firm is a corporation, State that corporation is organized under the laws of the State of 
________________. Please affix corporate seal to this Form of Bid. 

b.  If Firm is a partnership, state names of partners: 

c.  If Firm is an individual using a trade name, state name of individual: 

2.  Virginia Contractor Registration Number: _____________; Class: ________ 

3.  Signature of Person or Persons legally authorized to bind Bidder to a Contract. A Bid submitted by an 
agent shall have a current Power of Attorney attached certifying the agent’s authority to bind the 
Bidder. 

a.  Signature: _________________________________ Date:    

b. Name (Type):   

c. Title:   
 

 

 

(CORPORATE SEAL) 

d. Address:   

  

I. The names and addresses of other persons interested as principals in this proposal are as follows: 
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BID BOND 

 

KNOW ALL MEN BY THESE PRESENTS, That we,  _. 
(Bidder’s Name) 

______________________________________________,of   
(Street Address) (City, State, Zip) 

hereinafter called the Principal, and   
(Surety’s Name) 

a corporation organized and existing under the Laws of the State of _______________, and authorized to transact 

business in the State of Virginia, as Surety, hereinafter called Surety, are held and firmly bound unto the Town of 

Vienna, Virginia hereinafter called Obligee, in the Penal sum of _____________________________ of the amount 

bid, good and lawful money of the United States of America, for the payment of which the Principal and Surety 

bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 

these presents. 

The Condition of this Obligation is such that, WHEREAS the Principal has submitted a proposal to the Obligee on a 

contract for IFB 19-08 CHURCH STREET NE SIDEWALK 

NOW THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract 

with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the 

Bidding or Contract Documents with good and sufficient surety for the faithful performance of such construction 

for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of 

the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the 

difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for 

which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then 

this obligation shall be null and void; otherwise to remain in full force and effect. 

BID BOND-CONTINUED 

In witness whereof, we have hereunto set our signatures and seal this ________ day of ______________________, 

________, all pursuant to due authorization. 

 

_______________________________ 
Principal (SEAL) 

 

By: ____________________________ 
Surety 
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By: ____________________________ 
Attorney-in-Fact in accordance 
with the attached Power of Attorney 

 

STATE OF ________________) 

) ss: 

TOWN OF _________________) 

 

I, ______________________, a Notary Public in and for the State and Town aforesaid, do hereby certify that 
_______________________, and ________________________, whose names are signed to the foregoing bond, 
this day personally appeared before me in my aforesaid State and Town and acknowledged the same. 

Given under my hand seal this ___________ day of _________________, 20  . 

 

  

Notary Public (SEAL) 

 

My Commission expires: 
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CERTIFICATION OF SAFETY VIOLATIONS 

(Described in Article A-23) 

 

I hereby certify that   
(Name of Bidding Firm) 

Located at;  ,  
(Address of Bidding Firm) 

has had the following safety violations described in Article A-23, paragraph A of the Information for 

Bidders, (if none so state):  

  

  

  

  

  

By:     

 Principal (SEAL) 

State of:           ) 

) ss: 

Town of:     ) 

 

On this      day of                 , before personally came and appeared   
    , to me known, who by me duly sworn, did depose and say that he is the 
  of the   
   
 ; 

that he has the authority to bind the above named firm; and he represents and certifies the foregoing 
statements are, to the best of his knowledge, true and complete. 

_____________________ 
 
Notary (SEAL) 

My Commission Expires: ________________ 
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ACKNOWLEDGMENT OF PRINCIPAL OF BIDDER, IF A CORPORATION 

State of _________________) 
) ss: 

County of _______________) 

On this ______________ day of _________________, _____, before me personally came and appeared 
______________, to me known, who, being by me duly sworn, did depose and say that he resides at: 
 , 

that he is the __________________ of _______________, the corporation described in and which executed the 
foregoing instrument; that he knows the seal of said corporation; that one of the impressions affixed to said 
instrument is an impression of such seal; that it was so affixed by order of the directors of said corporation; and 
that he signed his name thereto by like order. 

   
(SEAL) 

My Commission Expires:   

 

------------------------------------------------------------------------------------------------------------------------------------------------------------ 

ACKNOWLEDGMENT OF PRINCIPAL OF BIDDER, IF A PARTNERSHIP 

State of _________________) 
) ss: 

County of _______________) 

On this   day of    , _____, before me personally came and 
appeared, to me known, and known to me to be one of the members of the firm of 
_______________________________________________, described in and who executed the foregoing 
instrument, and he acknowledged to me that he executed the same as and for the act and deed of said firm. 

   
(SEAL) 

My Commission Expires:   

------------------------------------------------------------------------------------------------------------------------------------------------------------ 

ACKNOWLEDGMENT OF PRINCIPAL OF BIDDER, IF A SOLE PROPRIETORSHIP 

State of _________________) 
) ss: 

County of _______________) 

On this   day of   , _____, before me personally came and appeared , to me 
known, and known to me to be the person described in and who executed the foregoing instrument and 
acknowledged that he executed same. 

  
(SEAL) 

My Commission Expires:   
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SMALL AND MINORITY BUSINESS DATA 

We hereby provide the following information to the Town of Vienna regarding our firm. We understand 
that it is provided for statistical purposes only and all firms tendering bids will receive equal 
consideration for award. 

Minority Business Firm: Yes_____; No _____. 

Small Business Firm: Yes_____; No _____. 

Contractor Subcategory: ___________________ 

Federal, State and Town Laws, orders and regulations, require the Town of Vienna to ensure that its 
procurement practices are non-discriminatory and promote equality of opportunity for Small and 
Minority Business Enterprises. 

DEFINITIONS 

The following definitions are to be used to identify Small Businesses, Minority Businesses and Contractor 
Subcategories: 

Small Business: A corporation, partnership, sole proprietorship, or other legal entity formed for the 
purpose of making a profit, which is independently owned and operated, has either fewer than 100 
employees, or less than $1-Million in annual gross receipts. 

Minority Business: A business enterprise that is at least 51-percent owned and controlled by a minority 
person or persons. Such persons include African Americans, Hispanic Americans, Asian Americans, 
American Indians, Eskimos and Aleuts; women regardless of race or ethnicity; and persons with a 
physical or mental impairment that substantially limits one or more of the major life activities of such 
individual, a record of such impairment, or who are regarded as having such an impairment. 

Contractor Subcategories: 

A =  Woman-Owned N =  Asian American Woman-Owned 
B =  Small (Non-Minority) 0 =  Small, Asian American Owned 
C =  Small, Woman-Owned P =  Small, Asian American Woman-Owned 
D =  Sheltered Workshop Q =  American Indian Owned 
E =  African American Owned R =  American Indian Woman-Owned 
F =  African American Woman-Owned S =  Small, American Indian Owned 
G =  Small, African American Owned T =  Small, American Indian Woman-Owned 
H =  Small, African American Woman-Owned U =  Eskimo/Aleut Owned 
I =  Hispanic American Owned V =  Eskimo/Aleut Woman-Owned 
J =  Hispanic American Woman-Owned W=  Small, Eskimo/Aleut Owned 
K =  Small, Hispanic American Owned X =  Small, Eskimo/Aleut Woman-Owned 
L =  Small, Hispanic American Woman - Owned Y =  Large, Non-Minority 
M=  Asian American Owned -- =  Non-BML Firms 
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CONTRACT BOND CERTIFICATION 

 

 

TO: Town of Vienna DATE:    
 c/c Purchasing Agent 
 127 Center Street South 
 Vienna, Virginia 22180 
 

FROM:  (Surety) _________________________ 

 ________________________________ 

 ________________________________ 

 

REFERENCE: Project  

  

  

 

Contract No.    Project No.   

Bidder:   

 

As surety for the above-named Bidder, the   
(Surety Name) 

  

hereby certifies that we will promptly furnish the required Performance, Labor and Materials Payment 
and Guarantee Bonds, in separate instruments, as required by the General Conditions, on behalf of the 
above named Bidder, in the event that the said firm is determined to be the Successful Bidder and a 
construction contract is subsequently awarded for this project. 

 

By:   
Attorney-in-Fact,  
in accordance with the attached Power of Attorney 
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BIDDER’S REQUEST FOR EQUAL PRODUCT OR 

SUBSTITUTION AND BIDDER’S REPRESENTATIONS 

 

FROM:  

  

  

  

In submitting this Bid, the Bidder declares its intention to provide the following equal product or 
substitution in accordance with Addendum No. ____ and warrants that he has complied with the 
requirements of Paragraph A-17 of the Information for Bidders. 

Description of Product:  

  

  

  

The undersigned Bidder hereby represents and certifies the following: 

1.  He has investigated the proposed equal product or method and determined that it is equal or 
better in all respects to that specified and that it fully complies with all requirements of the 
Contract Documents, 

2.  He has investigated the proposed substitution and has determined that it will satisfy all 
operational requirements as indicated in Contract Documents, 

3.  He will meet all contract obligations with regard to this equal products or substitution; 

4.  He will coordinate installation of accepted equal products or substitutions into the work, making 
all such changes and any required schedule adjustments, at no additional cost to the Owner, as 
may be required for the work to be complete in all respects; 

5.  He waives all claims for additional costs and additional time related to equal products or 
substitutions which consequently become apparent. He also agrees to hold the Owner harmless 
from claims for extra costs and time incurred by other subcontractors and suppliers, or additional 
services which may have to be performed by the A/E, for changes or extra work that may, at some 
later date, be determined to be necessary in order for the Work to function in the manner 
intended in the Contract Documents; 

6.  He will provide the same warranty and guarantee, and perform any work required in accordance 
therewith, for the equal product or substitution that is applicable to the specified item for which 
the equal product or substitution is requested; 

7.  Material will be installed, handled, stored, adjusted, tested, and operated in accordance with the 
manufacturer’s recommendation and as specified in the Contract Documents; 
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8.  In all cases new materials shall be used unless this provision is waived by notice from the Owner 
or his A/E, or unless otherwise specified in the Contract Documents; and 

9.  All material and workmanship shall in every respect be in accordance with what, in the opinion of 
the Owner or A/E, is in conformity with approved modern practice. 

 

Bidder   

By:   

Title:    

 

State of    ) 

 ) to wit: 

Town of     ) 

 

On the   day of   ,      before me personally came and 

appeared, to me known, who by me duly sworn, did depose and say that he is the    

  of the      ; 

that he has the authority to bind the above named firm; and he represents and certifies the foregoing 

statements are, to the best of his knowledge, true and complete. 

  

(SEAL) 

 

My Commission expires:   
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APPENDIX A 
 

 
RELEASE AND REQUEST FOR FINAL PAYMENT FORM 

      
 
CONTRACT NUMBER: _______________________ 
 
 
CONTRACTOR NAME:       
 
 
FINAL PAYMENT AMOUNT:         
  
 The Contractor hereby requests final payment in the amount indicated on the 
above referenced Contract.  The Contractor agrees that its acceptance of final payment 
releases and forever discharges the Town of Vienna and its officers, employees, servants 
and agents from any and all actions, claims, demands and liability of whatever nature 
now existing or which may hereafter arise as a result of or in connection with the above 
referenced Contract. 
 
 The Contractor certifies that all of the debts for labor, materials, and equipment 
incurred in connection with the above referenced Contract have been fully paid.                                                                   
 
 
 
AUTHORIZED SIGNATURE                       ________________ 
 
 
DATE ________________             
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