Task 1: Identity & . . .
. Task 2: Website Task 3: Social Media
Labor Subtotal TOTAL Messaging Development Content & Strategy
Development
Name Title Pr%pact):ed Hours Total Cost | Hours Cost Hours Cost Hours Cost
Joseph Ney Creative Director $ 258.45 8|% 2,067.60 41$ 1,033.80 219% 516.90 219 516.90
Rebekah Peterson Project Manager $ 123.84 62|% 7,678.08 8% 990.72 28 [ $ 3,467.52 263 3,219.84
Patrick Harrington Copywriter $ 137.30 20 [$ 2,746.00 6% 823.80 8([$ 1,098.40 6% 823.80
Dexter Kim Website Designer $ 157.76 40($ 6,310.40 - $ - 40 | $ 6,310.40 - $ -
Roland Lovett Art Director $ 156.14 50|$ 7,807.00 30| $ 4,684.20 121 $ 1,873.68 819 1,249.12
Gautham Rallipalli Website Developer $ 12045 56 |$ 6,745.20 - $ - 56 | $ 6,745.20 - $ -
Jessica Salani Digital Media Associate | $ 104.09 64|9% 6,661.76 - $ - - $ - 64 |$ 6,661.76
Labor Subtotal 300 | $ 40,016.04 48 | $ 7,532.52 146 |$ 20,012.10 106 | $ 12,471.42
OTHER DIRECT COSTS COST Total QTY | Total Cost QTY Cost QTY Cost QTY Cost
$ - - $ - - $ = - $ = - $ =
$ - - $ = - $ = - $ - -
$ - - $ - - $ = - $ = - $ =
$ - - $ = - $ = - $ - - $ -
ODC Subtotal - $ - - $ - - $ - = $ -
Travel COST Total QTY | Total Cost QTY Cost QTY Cost QTY Cost
$ - - $ = - $ = - $ - - $ =
Travel Subtotal - |$ - - |$ - - |$ = - |$ =
TOTAL $ 40,016.04 | $ 7,5632.52  $ 20,012.10 | $ 12,471.42




